| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 401 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 371, 224. 14 RQUTE : SR 39
CALL CRDER : 401 CONTRACT ID : B -24135-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 5588006
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDOR NO. / NAVE Bl D LOW Bl D

1 35-1364963 ERBER & M LLI GAN CONSTR €O $ 302, 071.62 100. 0000%
2 35-1619477 BROM, L.L. CONSTR CO, INC $  315,395. 12 104. 4107%
3 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $  318,919.85 105. 5775%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  330,378.42 109. 3708%
5  35-1310611 ROBERTSON, DUNCAN, | NC. $  337,381.35 111. 6891%
6 54-1342714 TR COUNTY BUI LDERS CO $  357,502.23 118. 3501%
7 35-1385672 FORCE CONSTRUCTI ON $ 369, 714.11 122. 3928%

| (1) 35-1364963 | (2) 35-1619477 | (3) 35-1618530

| ERBER & M LLI GAN CONSTR OO | BROW, L.L. CONSTR CO., |NC AVER CAN CONTRACTING & SERMI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

I |
0001 105-06790 5.000 MOS | 1000. 00000 5000. 00| 1210. 00000 6050. 00| 1197. 00000 5985. 00

FIELD OFFICE, 27.9 n2 | |

0002 105- 06845 LUMP| 2500. 00000 2500. 00| 4150. 00000 4150. 00| 5500. 00000 5500. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  15000. 00000 15000. 00|  14390. 00000 14390. 00|  15950. 00000 15950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP| 4500. 00000 4500. 00| 4600. 00000 4600. 00| 7000. 00000 7000. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 02240 160.000 n2 | 17. 80000 2848. 00| 14. 55000 2328. 00| 19. 00000 3040. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 334.000 m | 8. 50000 2839. 00| 6. 30000 2104. 20| 8. 00000 2672. 00
GUARDRAI L, REMOVE | |

0007 202- 02272 50.300 m | 18. 00000 905. 40| 8. 50000 427. 55| 12. 00000 603. 60
PAVED S| DE DI TCH, REMOVE | | |

0008 202- 51328 LUMP|  20000. 00000 20000.00]  46190. 00000 46190. 00| 9600. 00000 9600. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0009 202- 60820 466.000 n2 | 3. 50000 1631. 00| 4.10000 1910. 60| 3. 00000 1398. 00
SURFACE M LLING ASPHALT | | |

0010 202- 94810 4.000 EACH 150. 00000 600. 00| 200. 00000 800. 00| 75. 00000 300. 00
CURB TURNOUT, REMOVE | |

0011 203- 02000 3665.400 n8 | 8. 50000 31155. 90| 7. 25000 26574. 15| 7. 00000 25657. 80
EXCAVATI ON,  COVMMON | | |

0012 203- 02070 2832.600 18 | 15. 00000 42489. 00| 8. 95000 25351. 77| 21. 00000 59484. 60

BORROW | | |



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 401 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 371, 224. 14 RQUTE : SR 39
CALL ORDER . 401 CONTRACT ID: B -24135-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1619477 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR. CO | BROMN, L.L. CONSTR CO, | NC AVERI CAN CONTRACTI NG & SERVI
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0013 205- 02224 293.800 m | 3. 75000 1101. 75| 6. 98000 2050. 72| 7. 00000 2056. 60
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0014 303-52308 683.400 My | 15. 00000 10251. 00| 18. 68000 12765. 91| 14. 35000 9806. 79
COVPACTED AGGREGATE, O 53 | | |
0015 402- 05468 250.600 My | 48. 00000 12028. 80| 44. 10000 11051. 46| 50. 00000 12530. 00
HVA BASE 25.0 nm MAINLI NE | | |
0016 402-05474 123.000 My | 50. 00000 6150. 00| 46. 10000 5670. 30| 60. 25000 7410. 75
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0017 402-05477 86.200 My | 55. 50000 4784. 10| 51. 90000 4473. 78| 64. 00000 5516. 80
HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 402- 05481 74.400 My | 64. 00000 4761. 60| 58. 20000 4330. 08| 65. 00000 4836. 00
HVA BASE 25.0 nm SHOULDER | | |
0019 404- 05511 400. 600 n2 | 5. 25000 2103. 15| 4. 50000 1802. 70| 5. 50000 2203. 30
SEAL COAT, 2 | | |
0020 501- 05090 178.200 n2 | 55. 00000 9801. 00| 55. 30000 9854. 46| 60. 00000 10692. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mm | | |
0021 601-01522 4.000 EACH 1250. 00000 5000. 00| 1320. 00000 5280. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601-01626 2.000 EACH 1750. 00000 3500. 00| 1520. 00000 3040. 00| 1450. 00000 2900. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0023 601-99105 267.350 m | 34. 00000 9089. 90| 38. 29000 10236. 83| 38. 00000 10159. 30
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0024 601-99132 4,000 EACH 50. 00000 200. 00| 99. 00000 396. 00| 95. 00000 380. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0025 602-06729 8.000 EACH 8. 00000 64. 00| 10. 75000 86. 00| 10. 00000 80. 00
BARRI ER DELI NEATOR | | |
0026 604- 06367 13.000 m | 20. 00000 260. 00| 21. 30000 276. 90| 40. 00000 520. 00
JO NT MATERI AL | | |
0027 616-02320 145.000 n2 | 3. 00000 435. 00| 2.99000 433. 55| 2. 00000 290. 00
GEOTEXTI LES | | |
0028 616- 06405 87.400 My | 20. 00000 1748. 00| 18. 95000 1656. 23| 21. 00000 1835. 40
Rl PRAP, REVETMENT | | [
0029 616-95754 36.500 m | 12. 50000 456. 25| 7.90000 288. 35| 5. 00000 182. 50
PAVED S| DE DI TCH, BREAK | | |
0030 621-01004 1.000 EACH 650. 00000 650. 00| 680. 00000 680. 00| 650. 00000 650. 00
|
I

SEEDI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 401 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 371, 224. 14 RQUTE : SR 39
CALL ORDER . 401 CONTRACT ID: B -24135-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1619477 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR. CO | BROMN, L.L. CONSTR CO, | NC AVERI CAN CONTRACTI NG & SERVI
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0031 621-06548 6.600 kg | 60. 00000 396. 00| 62. 00000 4009. 20| 58. 00000 382. 80
SEED M XTURE, CV | | |
0032 621- 06559 2414.900 n2 | 1. 00000 2414. 90| 0. 82000 1980. 22| 0. 75000 1811. 18
MULCHED SEEDING R | | [
0033 702-51110 161.600 kg | 5. 50000 888. 80| 4. 58000 740. 12| 6. 00000 969. 60
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0034 702-51863 606. 000 EACH 6. 50000 3939. 00| 9. 00000 5454. 00| 10. 50000 6363. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0035 702-92857 2.200 nB8 | 800. 00000 1760. 00| 1296. 00000 2851. 20| 1200. 00000 2640. 00
CONCRETE, C, SUBSTRUCTURE | | |
0036 703-51030 2234.000 kg | 1. 50000 3351. 00| 1. 40000 3127. 60| 1. 22000 2725. 48
REI NFORCI NG STEEL | | [
0037 703-51032 4730.000 kg | 1. 60000 7568. 00| 1. 60000 7568. 00| 1. 40000 6622. 00
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0038 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1300. 00000 5200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0039 706-51020 19.800 nB | 275. 00000 5445. 00| 490. 34000 9708. 73| 250. 00000 4950. 00
CONCRETE, C, RAILING | | [
0040 709-51821 LUWP| 3500. 00000 3500. 00| 5750. 00000 5750. 00| 5400. 00000 5400. 00
SURFACE SEAL | | |
0041 722-51401 72.800 n2 | 275. 00000 20020. 00| 158. 00000 11502. 40| 160. 00000 11648. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0042 722-51842 624.300 n2 | 45. 00000 28093. 50| 43. 87000 27388. 04| 60. 00000 37458. 00
BRI DGE DECK OVERLAY | | |
0043 722-51846 6.950 nB | 395. 00000 2745. 25| 395. 00000 2745. 25| 395. 00000 2745. 25
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0044 722-51852 31.200 n2 | 87. 00000 2714. 40| 116. 95000 3648. 84| 120. 00000 3744. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0045 722-60824 624.300 n2 | 4. 40000 2746. 92| 4. 50000 2809. 35| 3. 00000 1872. 90
SURFACE M LLI NG | | |
0046 801-04308 4.000 EACH 150. 00000 600. 00| 330. 00000 1320. 00| 310. 00000 1240. 00
ROAD CLOSURE Sl GN ASSEMBLY | | |
0047 801- 06605 8.000 EACH 100. 00000 800. 00| 220. 00000 1760. 00| 210. 00000 1680. 00
BARRI CADE, |11A | | [
0048 801- 06606 2.000 EACH 125. 00000 250. 00| 275. 00000 550. 00| 270. 00000 540. 00
BARRI CADE, |111B | | [
0049 801- 06625 33.000 EACH 100. 00000 3300. 00| 99. 00000 3267. 00| 100. 00000 3300. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0050 801- 06640 10. 000 EACH 100. 00000 1000. 00| 55. 00000 550. 00| 55. 00000 550. 00
CONSTRUCTI ON SIGN, A |
0051 801-06775 LUWP| 2500. 00000 2500. 00| 6826. 31000 6826. 31| 1500. 00000 1500. 00

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 401 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 371, 224. 14 RQUTE : SR 39
CALL ORDER . 401 CONTRACT ID: B -24135-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1364963 | (2) 35-1619477 | (3) 35-1618530

| ERBER & M LLI GAN CONSTR. OO | BROM, L.L. CONSTR CO, | NC AVERI CAN CONTRACTI NG & SERVI

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o e o e et o e e e e m et o e e et e e e e e e e m e e e e meeeeaoaoo-o
0052 802- 94715 LUMP| 440. 00000 440. 00| 480. 00000 480. 00| 420. 00000 420. 00
SI GNS, SHEET, REMOVE AND RESET | | |
0053 808- 06713 448.000 m | 1. 00000 448. 00| 0. 99000 443. 52| 1. 00000 448. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0054 808- 06714 426.000 m | 1. 00000 426. 00| 0. 99000 421. 74| 1. 00000 426. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0055 808- 75035 7.200 m | 10. 00000 72. 00| 6. 12000 44. 06 6. 00000 43. 20
LINE, PAINT, SOLID, WH TE, 600 nm | | |
SECTI ON TOTALS | $  302,071.62| $  315,395.12| $  318,919.85
------------------------------------------ ot m o m e m e m oo e et e e e e e e e e e et e e e e e e e e e memeeaoooo--

CONTRACT TOTALS | $ 302, 071. 62| $ 315, 395. 12| $ 318, 919. 85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 401 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 371, 224. 14 RQUTE : SR 39
CALL ORDER . 401 CONTRACT ID: B -24135-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (4) 35-2040801 | (5) 35-1310611 | (6) 54-1342714
| GOHVANN ASPHALT & CONSTR., || ROBERTSON, DUNCAN, | NC. | TR COUNTY BU LDERS CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I [
0001 105-06790 5.000 M35 | 1650. 00000 8250. 00| 1500. 00000 7500. 00| 1300. 00000 6500. 00

FIELD OFFICE, 27.9 n2

0002 105- 06845 LUMP| 4000. 00000 4000. 00| 2500. 00000 2500. 00| 4500. 00000 4500. 00
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  16000. 00000 16000. 00|  15000. 00000 15000. 00|  10113. 00000 10113. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP| 2000. 00000 2000. 00| 2500. 00000 2500.00]  11000. 00000 11000. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02240 160.000 n2 | 16. 00000 2560. 00| 25. 00000 4000. 00| 17. 80000 2848. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 334.000 m | 7.90000 2638. 60| 10. 00000 3340. 00| 9. 10000 3039. 40
GUARDRAI L, REMOVE | |

0007 202- 02272 50.300 m | 20. 00000 1006. 00| 25. 00000 1257. 50| 9. 15000 460. 25
PAVED S| DE DI TCH, REMOVE | |

0008 202-51328 LUMP|  34000. 00000 34000. 00|  35000. 00000 35000. 00|  11600. 00000 11600. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0009 202- 60820 466.000 n2 | 3. 50000 1631. 00| 5. 00000 2330. 00| 3. 00000 1398. 00
SURFACE M LLING ASPHALT | | |

0010 202- 94810 4.000 EACH 300. 00000 1200. 00| 250. 00000 1000. 00| 50. 00000 200. 00
CURB TURNOUT, REMOVE | |

0011 203- 02000 3665.400 n8 | 6. 50000 23825. 10| 10. 00000 36654. 00| 15. 00000 54981. 00
EXCAVATI ON,  COMMON | | |

0012 203- 02070 2832.600 n8 | 16. 00000 45321. 60| 12. 50000 35407. 50| 16. 60000 47021. 16
BORROW | | [

0013 205- 02224 293.800 m | 6. 45000 1895. 01| 5. 00000 1469. 00| 7. 45000 2188. 81

TEMPORARY ERCS|I ON AND SEDI MENT CONTRCL, | | I
PERI METER PROTECTI ON | | I

0014 303-52308 683.400 My | 18. 00000 12301. 20| 16. 00000 10934. 40| 22.75000 15547. 35
COVPACTED AGGREGATE, O, 53 [ | |

0015 402- 05468 250.600 My | 45. 00000 11277. 00| 51. 32000 12860. 79| 50. 71000 12707. 93
HVA BASE 25.0 mm NAI NLI NE | | |

0016 402-05474 123.000 M | 55. 00000 6765. 00| 63. 00000 7749. 00| 52. 91000 6507. 93
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0017 402-05477 86.200 My | 60. 00000 5172. 00| 68. 00000 5861. 60| 59. 29000 5110. 80
HVA SURFACE 9.5 mm MNAI NLI NE | | |

0018 402-05481 74.400 My | 55. 00000 4092. 00| 68. 75000 5115. 00| 66. 22000 4926. 77
HVA BASE 25.0 nmm SHOULDER | | |

0019 404-05511 400. 600 n2 | 5. 00000 2003. 00| 5. 78000 2315. 46| 5. 70000 2283. 42

I

SEAL COAT, 2 | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 401 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 371, 224. 14 RQUTE : SR 39
CALL ORDER . 401 CONTRACT ID: B -24135-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (4) 35-2040801 | (5) 35-1310611 | (6) 54-1342714
| GOHVANN ASPHALT & CONSTR., || ROBERTSON, DUNCAN, | NC. | TR COUNTY BU LDERS CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0020 501- 05090 178.200 n2 | 65. 00000 11583. 00| 75. 00000 13365. 00| 42. 50000 7573. 50
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mm | | |
0021 601- 01522 4.000 EACH 1175. 00000 4700. 00| 1320. 00000 5280. 00| 1350. 00000 5400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601-01626 2.000 EACH 1650. 00000 3300. 00| 1535. 00000 3070. 00| 1900. 00000 3800. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0023 601-99105 267.350 m | 31. 05000 8301. 22| 38. 50000 10292. 97| 34. 00000 9089. 90
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 601-99132 4.000 EACH 45, 00000 180. 00| 110. 00000 440. 00| 52. 00000 208. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | [
SPACI NG | | |
0025 602-06729 8.000 EACH 7.00000 56. 00| 10. 00000 80. 00| 20. 00000 160. 00
BARRI ER DELI NEATOR | | |
0026 604- 06367 13.000 m | 50. 00000 650. 00| 50. 00000 650. 00| 23. 50000 305. 50
JO NT MATERI AL | | |
0027 616-02320 145.000 n2 | 3. 00000 435. 00| 5. 00000 725. 00| 2. 50000 362. 50
GEOTEXTI LES | | |
0028 616- 06405 87.400 My | 22. 00000 1922. 80| 25. 00000 2185. 00| 28. 00000 2447. 20
Rl PRAP, REVETNMENT | | |
0029 616-95754 36.500 m | 8. 00000 292. 00| 25. 00000 912. 50| 13. 00000 474. 50
PAVED S| DE DI TCH, BREAK | | |
0030 621-01004 1.000 EACH 640. 00000 640. 00| 704. 00000 704. 00| 740. 00000 740. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0031 621-06548 6.600 kg | 56. 00000 369. 60| 61. 60000 406. 56| 70. 00000 462. 00
SEED M XTURE, CV | | |
0032 621- 06559 2414.900 n2 | 0. 72000 1738. 73| 0. 80000 1931. 92| 1. 00000 2414. 90
MULCHED SEEDING R | | [
0033 702-51110 161. 600 kg | 8. 00000 1292. 80| 6. 00000 969. 60| 5. 00000 808. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0034 702-51863 606. 000 EACH| 6. 00000 3636. 00| 7.50000 4545, 00| 15. 00000 9090. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0035 702-92857 2.200 nm8 | 1500. 00000 3300. 00| 2000. 00000 4400. 00| 650. 00000 1430. 00
CONCRETE, C, SUBSTRUCTURE | | |
0036 703-51030 2234.000 kg | 1. 40000 3127. 60| 1. 25000 2792. 50| 1. 50000 3351. 00
REI NFORCI NG STEEL | | |
0037 703-51032 4730.000 kg | 1. 50000 7095. 00| 1. 35000 6385. 50| 1. 25000 5912. 50
REI NFORClI NG STEEL, EPOXY CQOATED | |
0038 706- 05732 4.000 EACH 1500. 00000 6000. 00| 1500. 00000 6000. 00| 1400. 00000 5600. 00

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 401 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 371, 224. 14 RQUTE : SR 39
CALL ORDER . 401 CONTRACT ID: B -24135-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1310611 | (6) 54-1342714
| GOHVANN ASPHALT & CONSTR., || ROBERTSON, DUNCAN, | NC. | TR COUNTY BU LDERS CO
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0039 706-51020 19.800 nB | 450. 00000 8910. 00| 500. 00000 9900. 00| 265. 00000 5247. 00
CONCRETE, C, RAILING | | |
0040 709-51821 LUWP| 2400. 00000 2400. 00| 6500. 00000 6500. 00| 5000. 00000 5000. 00
SURFACE SEAL | | |
0041 722-51401 72.800 n2 | 310. 00000 22568. 00| 50. 00000 3640. 00| 150. 00000 10920. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0042 722-51842 624.300 n2 | 60. 00000 37458. 00| 50. 00000 31215. 00| 93. 00000 58059. 90
BRI DGE DECK OVERLAY | | |
0043 722-51846 6.950 nB | 395. 00000 2745. 25| 395. 00000 2745. 25| 395. 00000 2745. 25
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0044 722-51852 31.200 n2 | 80. 00000 2496. 00| 70. 00000 2184. 00| 92. 00000 2870. 40
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0045 722-60824 624.300 n2 | 4. 50000 2809. 35| 7. 00000 4370. 10| 5. 20000 3246. 36
SURFACE M LLI NG | | |
0046 801-04308 4.000 EACH 125. 00000 500. 00| 330. 00000 1320. 00| 145. 00000 580. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0047 801- 06605 8.000 EACH 48. 00000 384. 00| 220. 00000 1760. 00| 55. 00000 440. 00
BARRI CADE, |11A | | [
0048 801- 06606 2.000 EACH 65. 00000 130. 00| 275. 00000 550. 00| 75. 00000 150. 00
BARRI CADE, 111B | | [
0049 801- 06625 33.000 EACH 62. 00000 2046. 00| 100. 00000 3300. 00| 72. 00000 2376. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0050 801- 06640 10. 000 EACH| 59. 00000 590. 00| 55. 00000 550. 00| 70. 00000 700. 00
CONSTRUCTI ON SI GN, A | | [
0051 801-06775 LUWP| 1500. 00000 1500. 00| 10000. 00000 10000. 00| 1208. 00000 1208. 00
MAI NTAI NI NG TRAFFI C | | |
0052 802-94715 LUWP| 500. 00000 500. 00| 500. 00000 500. 00| 450. 00000 450. 00
SIGNS, SHEET, REMOVE AND RESET | | |
0053 808-06713 448.000 m | 0. 84000 376. 32| 1. 00000 448. 00| 1. 00000 448. 00
LINE, PAINT, SCLID, WH TE, 100 nm | | |
0054 808-06714 426.000 m | 0. 84000 357. 84| 1. 00000 426. 00| 1. 00000 426. 00
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0055 808- 75035 7.200 m | 7.00000 50. 40| 6. 00000 43. 20| 10. 00000 72.00
LI NE, PAINT, SCLID, WH TE, 600 nm | | |
SECTI ON TOTALS | $ 330, 378. 42| $ 337, 381. 35] $ 357, 502. 23
------------------------------------------ e o e e o e e e e e e e et e e et et e o e e e e e e e e e e e e e e e e e e e e eeceeeeoaoo
CONTRACT TOTALS | $ 330, 378. 42| $ 337, 381. 35] $ 357,502. 23




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 401 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 371, 224. 14 RQUTE : SR 39
CALL ORDER . 401 CONTRACT ID: B -24135-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-1385672 | [
| FORCE CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-06790 5.000 MOS | 1472. 65000 7363. 25|

TEMPORARY ERCS|I ON AND SEDI MENT CONTRCL, |
PERI METER PROTECTI ON [

|

FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUNP| 4300. 00000 4300. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  27963. 62000 27963. 62| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  11818. 65000 11818. 65| |
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 160.000 n2 | 20. 00000 3200. 00| |
PAVEMENT, REMOVE | | |
0006 202-02241 334.000 m | 7.50000 2505. 00| |
GUARDRAI L, REMOVE | | |
0007 202- 02272 50.300 m | 19. 98000 1004. 99| |
PAVED S| DE DI TCH, REMOVE | | |
0008 202-51328 LUMP|  17836. 99000 17836. 99| |
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0009 202- 60820 466.000 n2 | 2. 16000 1006. 56| |
SURFACE M LLING ASPHALT | | |
0010 202- 94810 4.000 EACH 251. 29000 1005. 16| |
CURB TURNOUT, REMOVE | | |
0011 203- 02000 3665.400 n8 | 10. 61000 38889. 89| |
EXCAVATI ON,  COMMON | | |
0012 203- 02070 2832.600 n8 | 16. 44000 46567. 94| |
BORROW | [ [
0013 205- 02224 293.800 m | 4.01000 1178. 14| |
| |
0014 303- 52308 683.400 My | 18. 38000 12560. 89| |
COVPACTED AGGREGATE, O, 53 | | |
0015 402- 05468 250.600 My | 46. 10000 11552. 66| |
HVA BASE 25.0 mm MAI NLI NE | [ |
0016 402- 05474 123.000 My | 48. 10000 5916. 30| |
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | |
0017 402- 05477 86.200 My | 53. 90000 4646. 18 |
HVA SURFACE 9.5 mm MAI NLI NE | [ |
0018 402- 05481 74.400 My | 60. 20000 4478. 88| |
HVA BASE 25.0 mm SHOULDER | [ |
0019 404- 05511 400.600 n2 | 4. 95000 1982. 97| |
I I

SEAL COAT, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 401 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 371, 224. 14 RQUTE : SR 39
CALL ORDER . 401 CONTRACT ID: B -24135-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1385672 | |
| FORCE CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ e
0020 501- 05090 178.200 n2 | 78. 88000 14056. 42| |
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mm | | |
0021 601- 01522 4.000 EACH 1200. 00000 4800. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601-01626 2.000 EACH 1395. 00000 2790. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0023 601-99105 267.350 m | 35. 47000 9482. 90| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 601-99132 4.000 EACH 90. 00000 360. 00| |
GUARDRAI L TRANSI TION, VH, 1.905 m | | [
SPACI NG | | |
0025 602- 06729 8.000 EACH 9. 75000 78. 00| |
BARRI ER DELI NEATOR | | |
0026 604- 06367 13.000 m | 60. 49000 786. 37| |
JO NT MATERI AL | | |
0027 616- 02320 145.000 n2 | 2. 50000 362. 50| |
GEOTEXTI LES | | |
0028 616- 06405 87.400 My | 25. 69000 2245. 31| |
Rl PRAP, REVETNMENT | [ |
0029 616-95754 36.500 m | 42. 34000 1545. 41| |
PAVED S| DE DI TCH, BREAK | | |
0030 621-01004 1. 000 EACH 640. 00000 640. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0031 621-06548 6.600 kg | 56. 00000 369. 60| |
SEED M XTURE, CV | | |
0032 621- 06559 2414.900 n2 | 0. 72000 1738. 73| |
MULCHED SEEDING R | [ |
0033 702-51110 161. 600 kg | 13. 02000 2104. 03| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0034 702-51863 606. 000 EACH 15. 16000 9186. 96| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0035 702-92857 2.200 nm8 | 1380. 85000 3037. 87| |
CONCRETE, C, SUBSTRUCTURE | | |
0036 703-51030 2234.000 kg | 1. 12000 2502. 08| |
REI NFORCI NG STEEL | | |
0037 703-51032 4730.000 kg | 1. 23000 5817. 90| |
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0038 706- 05732 4.000 EACH 1200. 00000 4800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |



LINE, PAINT, SCLID, WHITE, 600 mm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 401 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 371, 224. 14 RQUTE : SR 39
CALL ORDER . 401 CONTRACT ID: B -24135-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1385672 | |
| FORCE CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ e
0039 706-51020 19.800 nB8 | 230. 00000 4554. 00| |
CONCRETE, C, RAILING | | |
0040 709-51821 LUWVP| 2500. 00000 2500. 00| |
SURFACE SEAL | [ |
0041 722-51401 72.800 n2 | 461. 55000 33600. 84| |
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0042 722-51842 624.300 n2 | 60. 00000 37458. 00| |
BRI DGE DECK OVERLAY | [ |
0043 722-51846 6.950 nB | 395. 00000 2745. 25| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | [ [
0044 722-51852 31.200 n2 | 144. 71000 4514. 95| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0045 722-60824 624.300 n2 | 1. 65000 1030. 10| |
SURFACE M LLI NG | [ |
0046 801-04308 4.000 EACH 100. 00000 400. 00|
ROAD CLOSURE SI GN ASSEMBLY | | [
0047 801- 06605 8.000 EACH| 85. 00000 680. 00| |
BARRI CADE, |11A | [ [
0048 801- 06606 2.000 EACH 100. 00000 200. 00|
BARRI CADE, 111B | | [
0049 801- 06625 33.000 EACH 85. 00000 2805. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0050 801- 06640 10. 000 EACH 50. 00000 500. 00|
CONSTRUCTI ON SI GN, A | [ [
0051 801-06775 LUWP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0052 802-94715 LUWP| 400. 00000 400. 00| |
SIGNS, SHEET, REMOVE AND RESET | | [
0053 808-06713 448.000 m | 0. 92000 412. 16| |
LINE, PAINT, SCLID, WH TE, 100 nm | | |
0054 808-06714 426.000 m | 0. 92000 391. 92| |
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0055 808- 75035 7.200 m | 5. 52000 39. 74| |
I
I

SECTI ON TOTALS

CONTRACT TOTALS




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 411 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 501, 930. 07 ROUTE : |-465
CALL CRDER : 411 OONTRACT ID : B -24470-A COUNTI ES : BOONE
LETTI NG DATE : 02/13/01 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 07/27/01 COMPLETI ON DATE
OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 4654325
4654325
SET- AS| DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWN BI D
1 35-1212938 ATLAS EXCAVATI NG | NC. | RREGULAR Bl D $  339,247.79 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO AWARD $  360,536.61 106. 2753%
3 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $  376,680.41 111. 0340%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 409, 611.86 120. 7412%
| (1) 35-1212938 | (2) 35-1609544 | (3) 35-1618530
| ATLAS EXCAVATI NG | NC. | SCHUTT- LOCKABI LL CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m e m oo e e et m e e e e e e e e et e e e e e e e e e meeeeaoooo--
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 06790 6.000 M5 | 750. 00000 4500. 00| 1400. 00000 8400. 00| 1100. 00000 6600. 00
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 100. 00000 100. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  21000. 00000 21000. 00|  18000. 00000 18000. 00|  18500. 00000 18500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 110.000 n2 | 23. 00000 2530. 00| 22. 00000 2420. 00| 22. 00000 2420. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 22.860 m | 9. 00000 205. 74 9. 04000 206. 65 8. 50000 194. 31
GUARDRAI L, REMOVE | |
0006 202- 02279 5.000 m | 75. 00000 375. 00| 60. 00000 300. 00| 43. 00000 215. 00
CURB AND GUTTER, REMOVE | |
0007 202-51328 LUMP|  40000. 00000 40000.00]  19170. 00000 19170.00|  30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 2 | [ |
0008 202- 51822 1341.000 n2 | 6. 80000 9118. 80| 8. 07000 10821. 87| 7.00000 9387. 00
BRI DGE DECK OVERLAY, REMOVE | | |
0009 202- 60820 176.000 n2 | 9. 00000 1584. 00| 2.13000 374. 88| 4. 00000 704. 00
SURFACE M LLING ASPHALT | | |
0010 203- 02000 30.000 n8 | 65. 00000 1950. 00| 50. 00000 1500. 00| 35. 00000 1050. 00
EXCAVATI ON,  COVMMON | | |
0011 203- 02080 0.107 km |  13500.00000 1444.50]  46700. 00000 4996.90|  20000. 00000 2140. 00
LI NEAR GRADI NG | | |
0012 303- 60900 24.000 My | 0. 00000 0. 00| 60. 00000 1440. 00| 35. 00000 840. 00
COVPACTED AGGREGATE FOR BASE, 0 | | |
0013 406- 05521 394.000 n2 | 0. 00000 0. 00| 1. 13000 445, 22| 1. 10000 433. 40

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 411 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 501, 930. 07 RQUTE : 1-465
CALL ORDER © 411 CONTRACT I D : B -24470-A COUNTI ES : BOONE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1609544 | (3) 35-1618530
| ATLAS EXCAVATI NG | NC. | SCHUTT- LOOKABI LL CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0014 501- 05310 10.400 m | 0. 00000 0. 00| 632. 80000 6581. 12| 800. 00000 8320. 00
TERM NAL JO NT | | |
0015 502- 06327 60.000 n2 | 0. 00000 0. 00| 80. 00000 4800. 00| 70. 00000 4200. 00
PCCP, 250 nm | | |
0016 601-01522 3.000 EACH 0. 00000 0. 00| 1752. 00000 5256. 00| 1550. 00000 4650. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0017 601-04746 1.000 EACH 0. 00000 0. 00| 7684. 00000 7684. 00| 6000. 00000 6000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0018 601-99132 3.000 EACH 0. 00000 0. 00| 113. 00000 339. 00| 70. 00000 210. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | [
SPACI NG | | |
0019 602- 06639 92.000 m | 0. 00000 0. 00| 99. 00000 9108. 00| 145. 00000 13340. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0020 602- 06646 150.000 m | 0. 00000 0. 00| 92. 00000 13800. 00| 135. 00000 20250. 00
TEMPORARY CONCRETE BARR! ER | | |
0021 610- 05527 366.000 My | 0. 00000 0. 00| 110. 00000 40260. 00| 100. 00000 36600. 00
HVA FOR APPROACHES | | |
0022 610- 06259 134.000 n2 | 0. 00000 0. 00| 85. 00000 11390. 00| 80. 00000 10720. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0023 616- 02320 218.000 n2 | 5. 50000 1199. 00| 2. 00000 436. 00| 5. 00000 1090. 00
GEOTEXTI LES | | |
0024 616- 06405 130.000 M | 30. 00000 3900. 00| 30. 00000 3900. 00| 30. 00000 3900. 00
Rl PRAP, REVETMENT | | [
0025 621-01004 4.000 EACH 450. 00000 1800. 00| 452. 00000 1808. 00| 415. 00000 1660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0026 621- 06560 400.000 n2 | 2. 60000 1040. 00| 1. 51000 604. 00| 1. 40000 560. 00
MULCHED SEEDI NG, U | | |
0027 703-51030 1948. 000 kg | 1. 55000 3019. 40| 1. 61000 3136. 28| 1. 20000 2337. 60
REI NFORCI NG STEEL | | |
0028 703-51032 1069. 000 kg | 1. 90000 2031. 10| 1. 61000 1721. 09| 1. 50000 1603. 50
REI NFORCI NG STEEL, EPOXY CQATED | | |
0029 704-51002 3.400 nB | 775. 00000 2635. 00| 1000. 00000 3400. 00| 650. 00000 2210. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0030 706-05732 2.000 EACH 1300. 00000 2600. 00| 1400. 00000 2800. 00| 1000. 00000 2000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0031 706-05734 2.000 EACH 1300. 00000 2600. 00| 1400. 00000 2800. 00| 1100. 00000 2200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0032 706-51020 0.400 nB8 | 1800. 00000 720. 00| 1200. 00000 480. 00| 3500. 00000 1400. 00

CONCRETE, C, RAILING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 411 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 501, 930. 07 RQUTE : 1-465
CALL ORDER © 411 CONTRACT I D : B -24470-A COUNTI ES : BOONE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1609544 | (3) 35-1618530
| ATLAS EXCAVATI NG | NC. | SCHUTT- LOOKABI LL CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0033 709-51821 LUVP| 3000. 00000 3000. 00| 2120. 00000 2120. 00| 2000. 00000 2000. 00
SURFACE SEAL , STR NO 1 | | |
0034 720-44296 1.000 EACH 400. 00000 400. 00| 200. 00000 200. 00| 375. 00000 375. 00
CAP | NLET | | |
0035 722-51401 50.000 n2 | 390. 00000 19500. 00| 161. 00000 8050. 00| 100. 00000 5000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0036 722-51842 1350.000 n2 | 58. 00000 78300. 00| 54. 82000 74007. 00| 60. 00000 81000. 00
BRI DGE DECK OVERLAY | | |
0037 722-51846 13.900 n8 | 395. 00000 5490. 50| 395. 00000 5490. 50| 395. 00000 5490. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0038 722-51852 190.000 n2 | 115. 00000 21850. 00| 108. 00000 20520. 00| 50. 00000 9500. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0039 722-60824 1341.000 n2 | 2. 80000 3754. 80| 1. 29000 1729. 89| 5. 00000 6705. 00
SURFACE M LLI NG | | |
0040 724-03276 18.800 m | 395. 00000 7426. 00| 426. 00000 8008. 80| 100. 00000 1880. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0041 728-98377 LUWP| 5000. 00000 5000. 00| 4300. 00000 4300. 00| 3500. 00000 3500. 00
MASONRY COATING , STR NO 1 | | [
0042 801-04308 1.000 EACH 180. 00000 180. 00| 113. 00000 113. 00| 110. 00000 110. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0043 801-06198 42.000 DAY | 200. 00000 8400. 00| 424. 00000 17808. 00| 375. 00000 15750. 00
PATROLLER | |
0044 801-06203 290.000 m | 1. 25000 362. 50| 0. 50000 145. 00| 0. 50000 145. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | |
0045 801- 06207 1670.000 m | 3. 40000 5678. 00| 3. 39000 5661. 30| 3. 25000 5427.50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0046 801- 06605 4,000 EACH 75. 00000 300. 00| 57. 00000 228. 00| 55. 00000 220. 00
BARRI CADE, |11A | | |
0047 801- 06625 10. 000 EACH| 85. 00000 850. 00| 102. 00000 1020. 00| 100. 00000 1000. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0048 801- 06640 14. 000 EACH 85. 00000 1190. 00| 62. 00000 868. 00| 60. 00000 840. 00
CONSTRUCTI ON SI GN, A | | |
0049 801-06710 30. 000 DAY | 16. 50000 495. 00| 20. 00000 600. 00| 15. 00000 450. 00
FLASHI NG ARROW SI GN | | |
0050 801-06775 LUWP| 60000. 00000 60000. 00| 11957. 00000 11957. 00| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0051 801-09133 3.000 EACH 2500. 00000 7500. 00| 2540. 00000 7620. 00| 2500. 00000 7500. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0052 808-06711 126.000 m | 0. 35000 44. 10| 0. 36000 45. 36| 0. 35000 44. 10

LI NE, PAINT, BROKEN, WH TE, 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 411 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 501, 930. 07 RQUTE : 1-465
CALL ORDER © 411 CONTRACT I D : B -24470-A COUNTI ES : BOONE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1212938 | (2) 35-1609544 | (3) 35-1618530
| ATLAS EXCAVATI NG | NC. | SCHUTT- LOOKABI LL CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0053 808-06713 505.000 m | 0. 35000 176. 75| 0. 34000 171. 70| 0. 35000 176. 75
LI NE, PAINT, SCLID, WH TE, 100 nm | |
0054 808-06714 460.000 m | 0. 35000 161. 00| 0. 34000 156. 40| 0. 35000 161. 00
LI NE, PAINT, SCLID, YELLOW 100 nm | |
0055 808-06716 669.000 m | 1. 40000 936. 60| 1. 85000 1237. 65| 1. 75000 1170. 75

LI NE, REMOVE [

SECTI ON TOTALS |

I
$ 339, 247.79

$ 339, 247.79

I
$  360,536.61]

$  360,536.61]

$ 376, 680. 41

$ 376, 680. 41




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 411 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 501, 930. 07 RQUTE : 1-465
CALL ORDER © 411 CONTRACT I D : B -24470-A COUNTI ES : BOONE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHVANN ASPHALT & CONSTR., || |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 6.000 MOXS | 1550. 00000 9300. 00| |
FI ELD OFFICE, 27.9 n2 [ [ [
0002 105-06845 LUWVP| 2000. 00000 2000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 20450. 00000 20450. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 110.000 n2 | 16. 00000 1760. 00| |
PAVEMENT, REMOVE | | [
0005 202- 02241 22.860 m | 8. 00000 182. 88| |
GUARDRAI L, REMOVE | | [
0006 202-02279 5.000 m | 50. 00000 250. 00| |
CURB AND GUTTER, REMOVE | | [
0007 202-51328 LUWVP| 9000. 00000 9000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 | | |
0008 202-51822 1341.000 n2 | 7.00000 9387. 00| |
BRI DGE DECK OVERLAY, REMOVE | [ |
0009 202- 60820 176.000 n2 | 8. 00000 1408. 00| |
SURFACE M LLI NG, ASPHALT | | |
0010 203- 02000 30.000 nB | 65. 00000 1950. 00| |
EXCAVATI QN, COWMON | | |
0011 203-02080 0.107 km | 20000. 00000 2140. 00| |
LI NEAR GRADI NG | [ |
0012 303-60900 24.000 My | 30. 00000 720. 00| |
COVPACTED AGGREGATE FOR BASE, 0 | | |
0013 406- 05521 394.000 n2 | 5. 50000 2167. 00| |
ASPHALT FOR TACK COAT | | |
0014 501- 05310 10.400 m | 600. 00000 6240. 00| |
TERM NAL JO NT | | |
0015 502- 06327 60.000 n2 | 85. 00000 5100. 00| |
PCCP, 250 nm | | |
0016 601-01522 3.000 EACH 1550. 00000 4650. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0017 601-04746 1.000 EACH 15000. 00000 15000. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0018 601-99132 3.000 EACH 100. 00000 300. 00| |
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0019 602- 06639 92.000 m 110. 00000 10120. 00| |
I

TEMPORARY CONCRETE BARRI ER, ANCHORED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 411 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 501, 930. 07 RQUTE : 1-465
CALL ORDER © 411 CONTRACT I D : B -24470-A COUNTI ES : BOONE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- ASI DE

| (4) 35-2040801 |

| GOHVANN ASPHALT & CONSTR., || |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o e o e et o e e e e m et o e e et e e e e e e e m e e e e meeeeaoaoo-o
0020 602- 06646 150.000 m | 100. 00000 15000. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0021 610- 05527 366.000 My | 124. 00000 45384. 00| |
HVA FOR APPROACHES | | |
0022 610- 06259 134.000 n2 | 90. 00000 12060. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mm | [ |
0023 616- 02320 218.000 n2 | 4.00000 872. 00| |
GEOTEXTI LES | | |
0024 616- 06405 130.000 My | 35. 00000 4550. 00| |
Rl PRAP, REVETMENT | [ |
0025 621- 01004 4.000 EACH 400. 00000 1600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621- 06560 400.000 n2 | 1. 34000 536. 00| |
MULCHED SEEDI NG, U | | |
0027 703- 51030 1948.000 kg | 1. 35000 2629. 80| |
REI NFORCI NG STEEL | [ |
0028 703- 51032 1069.000 kg | 1. 80000 1924. 20| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0029 704- 51002 3.400 n8 | 1000. 00000 3400. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0030 706- 05732 2.000 EACH 1750. 00000 3500. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | [ |
0031 706- 05734 2.000 EACH 2000. 00000 4000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | [ |
0032 706- 51020 0.400 n8 | 1000. 00000 400. 00| |
CONCRETE, C, RAILING | | |
0033 709- 51821 LUMP| 1500. 00000 1500. 00| |
SURFACE SEAL , STR NO 1 | | |
0034 720- 44296 1.000 EACH 550. 00000 550. 00| |
CAP | NLET | | |
0035 722-51401 50.000 n2 | 420. 00000 21000. 00| |
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0036 722-51842 1350.000 n2 | 80. 00000 108000. 00| |
BRI DGE DECK OVERLAY | | |
0037 722-51846 13.900 n8 | 395. 00000 5490. 50| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0038 722-51852 190.000 n2 | 110. 00000 20900. 00| |
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0039 722- 60824 1341.000 n2 | 3. 00000 4023. 00| |
|

SURFACE M LLI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 411 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 501, 930. 07 RQUTE : 1-465
CALL ORDER © 411 CONTRACT I D : B -24470-A COUNTI ES : BOONE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHVANN ASPHALT & CONSTR., || |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 724-03276 18.800 m | 300. 00000 5640. 00| |
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0041 728-98377 LUWVP| 3040. 00000 3040. 00| |
MASONRY COATING , STR NO 1 | | |
0042 801-04308 1.000 EACH 100. 00000 100. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0043 801-06198 42.000 DAY | 375. 00000 15750. 00| |
PATROLLER | | |
0044 801- 06203 290.000 m | 0. 45000 130. 50| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ |
0045 801- 06207 1670.000 m | 3. 00000 5010. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0046 801- 06605 4.000 EACH 50. 00000 200. 00| |
BARRI CADE, 111A | [ |
0047 801-06625 10. 000 EACH 90. 00000 900. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0048 801- 06640 14. 000 EACH 55. 00000 770. 00| |
CONSTRUCTI ON SIGN, A | | |
0049 801-06710 30. 000 DAY | 15. 00000 450. 00| |
FLASHI NG ARROW S| GN | | |
0050 801-06775 LUWP| 10000. 00000 10000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0051 801-09133 3.000 EACH 2250. 00000 6750. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0052 808-06711 126.000 m | 0. 32000 40. 32| |
LINE, PAINT, BROKEN, WH TE, 100 mm | | |
0053 808-06713 505.000 m | 0. 30000 151. 50| |
LINE, PAINT, SCLID, WH TE, 100 nm | | |
0054 808- 06714 460.000 m | 0. 30000 138. 00| |
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0055 808-06716 669.000 m | 1. 64000 1097. 16| |
LI NE, REMOVE | [ |
SECTI ON TOTALS | $ 409, 611. 86| |

$ 409, 611.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 431 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 344, 758. 31 ROQUTE : SR 38
CALL ORDER : 431 CONTRACT ID : B -24694-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4889007
SET- ASI DE

VENDOR RANKI NG :

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1447641 STRUCTURE CONTRACTORS $  360,185.56 100. 0000%
2 35-1385672 FORCE CONSTRUCTI ON $  363,638.46 100. 9586%
3 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  366,432.75 101. 7344%
4 35-1609544 SCHUTT- LOCKABI LL CO $  388,848.47 107. 9578%
5 35-1212938 ATLAS EXCAVATI NG | NC. $  408,884.18 113. 5204%
6  35-1618530 ANERI CAN CONTRACTI NG & SERVI CES, | NC. $ 419, 399.89 116. 4399%
| (1) 35-1447641 | (2) 35-1385672 | (3) 35-1364963
| STRUCTURE CONTRACTCRS | FORCE CONSTRUCTI ON | ERBER & M LLI GAN CONSTR 0O
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 01925 6.000 M5 | 1200. 00000 7200. 00| 1372. 56000 8235. 36| 1000. 00000 6000. 00
FIELD OFFICE, 51.1 n® | |
0002 105- 06845 LUMP| 1000. 00000 1000. 00| 5000. 00000 5000. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  18000. 00000 18000. 00|  24557. 71000 24557.71|  18000. 00000 18000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 2500. 00000 2500.00]  12440. 87000 12440. 87| 1000. 00000 1000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 344.400 n2 | 30. 00000 10332. 00| 22. 49000 7745. 56| 16. 00000 5510. 40
PAVEMENT, REMOVE | | |
0006 202- 02241 45.800 m | 50. 00000 2290. 00| 23. 50000 1076. 30| 10. 00000 458. 00
GUARDRAI L, REMOVE | |
0007 202- 02278 43.300 m | 8. 00000 346. 40| 34. 76000 1505. 11| 18. 00000 779. 40
CURB, CONCRETE, REMOVE | |
0008 202-51328 LUMP|  24000. 00000 24000.00]  11300. 16000 11300. 16|  34000. 00000 34000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0009 202-52710 49.200 12 | 15. 00000 738. 00| 53. 87000 2650. 40]| 16. 00000 787. 20
S| DEWALK, CONCRETE, REMOVE | |
0010 202- 60820 487.000 n2 | 10. 00000 4870. 00| 3. 55000 1728. 85| 12. 00000 5844. 00
SURFACE M LLING ASPHALT | | |
0011 203- 02070 30.000 n8 | 40. 00000 1200. 00| 69. 37000 2081. 10| 30. 00000 900. 00
BORROW | | [
0012 203-51223 10.000 n8 | 45. 00000 450. 00| 77. 03000 770. 30| 25. 00000 250. 00
EXCAVATI ON, WATERVAY | |
0013 205- 02224 100.000 m | 6. 00000 600. 00| 5. 40000 540. 00| 5. 00000 500. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 431 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 344, 758. 31 ROQUTE : SR 38
CALL ORDER : 431 CONTRACT ID : B -24694-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1447641 | (2) 35-1385672 | (3) 35-1364963
| STRUCTURE CONTRACTORS | FORCE CONSTRUCTI ON | ERBER & M LLI GAN CONSTR. CO
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 211-02060 23.000 n8 | 32. 00000 736. 00| 58. 61000 1348. 03] 28. 00000 644. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 113.500 M | 32. 00000 3632. 00| 30. 57000 3469. 70| 24. 00000 2724. 00
COVPACTED AGGREGATE, O 53 | | [
0016 406- 05521 668.000 n2 | 0. 05000 33. 40| 0. 05000 33. 40| 0. 10000 66. 80
ASPHALT FOR TACK COAT | | [
0017 501-03489 85. 000 EACH| 20. 00000 1700. 00| 25. 00000 2125. 00| 15. 00000 1275. 00
TIE BAR RETROFIT [ [ [
0018 501- 05310 25.000 m | 400. 00000 10000. 00| 46. 50000 1162. 50| 300. 00000 7500. 00
TERM NAL JO NT | | [
0019 502- 06327 149.500 n2 | 65. 00000 9717. 50| 65. 00000 9717. 50| 55. 00000 8222.50
PCCP, 250 nm | | [
0020 601-01522 1.000 EACH 1800. 00000 1800. 00| 1350. 00000 1350. 00| 1450. 00000 1450. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0021 601-04746 2.000 EACH 7000. 00000 14000. 00| 9379. 78000 18759. 56| 6000. 00000 12000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0022 601-06224 2.000 EACH 38000. 00000 76000. 00| 37131. 25000 74262. 50| 36500. 00000 73000. 00
| MPACT ATTENUATOR CR WL, TL-2 | | [
0024 601- 94689 1.000 EACH 4200. 00000 4200. 00| 2500. 00000 2500. 00| 2750. 00000 2750. 00
GUARDRAI L END TREATMENT, OS | | |
0025 601-97774 1.000 EACH 2200. 00000 2200. 00| 1230. 00000 1230. 00| 1400. 00000 1400. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0026 601-99105 30.480 m | 82. 00000 2499. 36| 36. 00000 1097. 28| 40. 00000 1219. 20
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0027 602- 06639 146.400 m | 80. 00000 11712. 00| 75. 00000 10980. 00| 75. 00000 10980. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0028 604- 06069 13.600 n2 | 125. 00000 1700. 00| 67.10000 912. 56| 45. 00000 612. 00
CURB RAMP, CONCRETE | | |
0029 604- 06070 9.100 n2 | 136. 00000 1237. 60| 148. 12000 1347. 89| 27.50000 250. 25
S| DEWALK, CONCRETE | | |
0030 605-06120 14.000 m | 82. 00000 1148. 00| 90. 46000 1266. 44| 38. 00000 532. 00
CURB, CONCRETE | | |
0031 610- 05527 69.700 My | 100. 00000 6970. 00| 99. 00000 6900. 30| 150. 00000 10455. 00
HVA FOR APPROACHES | | |
0032 610- 06257 215.400 n2 | 65. 00000 14001. 00| 84. 27000 18151. 76| 57. 50000 12385. 50
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |
0033 616- 02320 209.000 n2 | 4. 00000 836. 00| 3. 12000 652. 08| 5. 00000 1045. 00
GEOTEXTI LES | | |
0034 616- 05688 204.000 My | 45. 00000 9180. 00| 23. 31000 4755. 24| 50. 00000 10200. 00
|

R PRAP, CLASS 1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 431 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 344, 758. 31 ROQUTE : SR 38
CALL ORDER : 431 CONTRACT ID : B -24694-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1447641 | (2) 35-1385672 | (3) 35-1364963
| STRUCTURE CONTRACTORS | FORCE CONSTRUCTI ON | ERBER & M LLI GAN CONSTR. CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0035 621-01004 1.000 EACH 200. 00000 200. 00| 200. 00000 200. 00| 250. 00000 250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06567 7.200 kL | 1. 00000 7. 20| 0. 53000 3. 82| 1. 00000 7.20
WATER | | |
0037 621- 06575 400.000 n2 | 8. 00000 3200. 00| 7. 46000 2984. 00| 8. 00000 3200. 00
SODDI NG,  NURSERY | | |
0038 702-51863 386. 000 EACH 10. 00000 3860. 00| 12. 57000 4852. 02| 7.00000 2702. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0039 703-51030 5205.000 kg | 1. 50000 7807. 50| 1. 21000 6298. 05| 1. 60000 8328. 00
REI NFORCI NG STEEL | | |
0040 703-51032 4277.000 kg | 1. 50000 6415. 50| 1. 42000 6073. 34| 1. 80000 7698. 60
REI NFORCI NG STEEL, EPOXY CQATED | | |
0041 703-97936 98. 000 EACH| 12. 00000 1176. 00| 14. 23000 1394. 54| 10. 00000 980. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0042 706-51020 18.600 nB | 550. 00000 10230. 00] 450. 00000 8370. 00| 550. 00000 10230. 00
CONCRETE, C, RAILING | | |
0043 709-51821 LUWP| 4500. 00000 4500. 00| 4340. 00000 4340. 00| 4250. 00000 4250. 00
SURFACE SEAL | | |
0044 710-51870 15.000 n2 | 70. 00000 1050. 00| 108. 09000 1621. 35| 450. 00000 6750. 00
REPOl NTI NG MASONRY | N STRUCTURES | | |
0045 715-05756 5.000 m | 115. 00000 575. 00| 160. 33000 801. 65| 75. 00000 375. 00
Pl PE EXTENSI ON, Cl RCULAR, 300 nm | | |
0046 720-96127 4.000 EACH 1700. 00000 6800. 00| 1592. 56000 6370. 24| 1250. 00000 5000. 00
CATCH BASI N, K13 | | |
0047 722-51842 337.200 n2 | 65. 00000 21918. 00| 93. 39000 31491. 11| 85. 00000 28662. 00
BRI DGE DECK OVERLAY | | |
0048 722-51846 5.900 n8 | 395. 00000 2330. 50| 395. 00000 2330. 50| 395. 00000 2330. 50
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0049 722-51852 82.000 n2 | 70. 00000 5740. 00| 153. 70000 12603. 40| 75. 00000 6150. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0050 722-60824 330.000 n2 | 15. 00000 4950. 00| 3. 55000 1171. 50| 15. 00000 4950. 00
SURFACE M LLI NG | | |
0051 729-51875 73.000 n2 | 45. 00000 3285. 00| 197. 91000 14447. 43| 250. 00000 18250. 00
CONCRETE, A, PATCH NG | | |
0052 801-06207 1366.000 m | 3. 10000 4234. 60| 3. 10000 4234. 60| 3. 20000 4371. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0053 801- 06640 18. 000 EACH 85. 00000 1530. 00| 85. 00000 1530. 00| 85. 00000 1530. 00
CONSTRUCTI ON SIGN, A | | |
0054 801- 06645 2.000 EACH 45. 00000 90. 00| 45. 00000 90. 00| 40. 00000 80. 00
|

CONSTRUCTI ON SI GN, B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $
CALL CRDER @ 431
LETTI NG DATE : 02/13/01 10:00 AM

344, 758. 31
CONTRACT I D : B -24694-A
DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE

COUNTI ES

DATE : 02/21/01

PAGE : 431 -4
RQUTE : SR 38
WAYNE

| (1) 35-1447641 | (2) 35-1385672
| STRUCTURE CONTRACTCRS

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRICE
__________________________________________ o
0055 801- 06710 120.000 DAY | 15. 00000 1800. 00| 15. 00000
FLASHI NG ARROW SI GN |
0056 801- 06775 LUMP|  20000. 00000 20000. 00| 7510. 34000
MAI NTAI NI NG TRAFFI C | |
0057 808- 06713 446.000 m | 1. 00000 446. 00| 0. 83000
LINE, PAINT, SOLID, VWH TE, 100 nm | |
0058 808- 06714 446.000 m | 1. 00000 446. 00| 0. 83000
LINE, PAINT, SOLID, YELLOW 100 nm | |
0059 808- 06716 153.000 m | 5. 00000 765. 00| 4. 75000
LI NE, REMOVE | |
SECTI ON TOTALS | $ 360, 185. 56| $
__________________________________________ O
CONTRACT TOTALS | $ 360, 185. 56 $

| FORCE CONSTRUCTI ON

| (3) 35-1364963
| ERBER & M LLI GAN CONSTR  CQO

I
ANOUNT]

UNI'T PRI CE AMOUNT

o000 2000000 2400.00

7510. 34: 11500. 00000 11500. 00

370. 18| 1. 00000 446. 00

370. 18| 1. 00000 446. 00

726. 75I 2. 00000 306. 00

363, 638. 46|I $ 366, 432. 75

sesessasl $  366,432.75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 431 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 344, 758. 31 ROQUTE : SR 38
CALL ORDER : 431 CONTRACT ID : B -24694-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1609544 | (5) 35-1212938 | (6) 35-1618530
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

[
0001 105-01925 6. 000 M | 1000. 00000 6000. 00| 750. 00000 4500. 00| 1400. 00000 8400. 00

FIELD OFFICE, 51.1 n®

0002 105- 06845 LUVP| 100. 00000 100. 00| 4400. 00000 4400. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  19400. 00000 19400.00|  20000. 00000 20000.00]  21000. 00000 21000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUVP| 200. 00000 200. 00| 4000. 00000 4000. 00| 6000. 00000 6000. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02240 344.400 n2 | 16. 00000 5510. 40| 18. 00000 6199. 20| 19. 00000 6543. 60
PAVEMENT, REMOVE | | |

0006 202- 02241 45.800 m | 10. 00000 458. 00| 10. 40000 476. 32| 25. 00000 1145. 00
GUARDRAI L, REMOVE | |

0007 202- 02278 43.300 m | 10. 00000 433. 00| 21. 00000 909. 30| 17. 00000 736. 10
CURB, CONCRETE, REMOVE

0008 202-51328 LUMP|  44020. 00000 44020.00|  40000. 00000 40000. 00|  35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0009 202-52710 49.200 n2 | 10. 00000 492. 00| 13. 00000 639. 60| 15. 00000 738. 00
S| DEWALK, CONCRETE, REMOVE | | |

0010 202- 60820 487.000 n2 | 9. 76000 4753. 12| 6. 10000 2970. 70]| 7.00000 3409. 00
SURFACE M LLING ASPHALT | | |

0011 203- 02070 30.000 n8 | 60. 00000 1800. 00| 16. 00000 480. 00| 90. 00000 2700. 00
BORROW | | [

0012 203-51223 10.000 n8 | 60. 00000 600. 00| 60. 00000 600. 00| 55. 00000 550. 00
EXCAVATI ON, WATERVMAY | |

0013 205- 02224 100.000 m | 6. 10000 610. 00| 8. 00000 800. 00| 6. 00000 600. 00

TEMPORARY ERCS|I ON AND SEDI MENT CONTRCL, | | |
PERI METER PROTECTI ON | | |

0014 211- 02060 23.000 n8 | 40. 00000 920. 00| 65. 00000 1495. 00| 75. 00000 1725. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0015 303- 52308 113.500 My | 40. 00000 4540. 00| 19. 00000 2156. 50]| 40. 00000 4540. 00
COVPACTED AGGREGATE, O, 53 | | |

0016 406- 05521 668.000 n2 | 0. 06000 40. 08 0. 10000 66. 80| 0. 10000 66. 80
ASPHALT FOR TACK COAT | |

0017 501- 03489 85.000 EACH 9. 00000 765. 00| 17. 00000 1445. 00| 17. 00000 1445. 00
TIE BAR RETROFIT | | |

0018 501- 05310 25.000 m | 410. 00000 10250. 00| 325. 00000 8125. 00| 350. 00000 8750. 00
TERM NAL JO NT | | |

0019 502- 06327 149.500 n2 | 66. 00000 9867. 00| 57. 00000 8521. 50| 75. 00000 11212. 50

I

PCCP, 250 mm



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 431 -6
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 344, 758. 31 ROUTE : SR 38
CALL ORDER : 431 CONTRACT ID : B -24694- A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1609544 | (5) 35-1212938 | (6) 35-1618530
| SCHUTT- LOCKABI LL GO | ATLAS EXCAVATING | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANVOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0020 601- 01522 1.000 EACH 1525. 00000 1525. 00| 1500. 00000 1500. 00| 1450. 00000 1450. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0021 601-04746 2.000 EACH 7900. 00000 15800. 00| 5200. 00000 10400. 00| 6000. 00000 12000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0022 601- 06224 2.000 EACH  39100. 00000 78200.00|  36500. 00000 73000. 00|  37000. 00000 74000. 00
| MPACT ATTENUATOR, CR, WL, TL-2 |
0024 601- 94689 1.000 EACH 2260. 00000 2260. 00| 2700. 00000 2700. 00| 3300. 00000 3300. 00
GUARDRAI L END TREATMENT, ©OS |
0025 601-97774 1.000 EACH 1390. 00000 1390. 00| 1370. 00000 1370. 00| 1300. 00000 1300. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0026 601- 99105 30.480 m | 40. 68000 1239. 93] 38. 00000 1158. 24| 38. 00000 1158. 24
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0027 602- 06639 146.400 m | 59. 05000 8644. 92| 95. 00000 13908. 00| 100. 00000 14640. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0028 604- 06069 13.600 n2 | 70. 00000 952. 00| 79. 00000 1074. 40| 175. 00000 2380. 00
CURB RAMP, CONCRETE | |
0029 604- 06070 9.100 n2 | 55. 00000 500. 50| 73. 00000 664. 30| 130. 00000 1183. 00
S| DEWALK, CONCRETE | |
0030 605- 06120 14.000 m | 75. 00000 1050. 00| 110. 00000 1540. 00| 100. 00000 1400. 00
CURB, CONCRETE | |
0031 610- 05527 69.700 My | 111. 87000 7797. 34| 130. 00000 9061. 00| 110. 00000 7667. 00
HVA FOR APPROACHES | | |
0032 610- 06257 215.400 n2 | 66. 00000 14216. 40| 65. 00000 14001. 00| 100. 00000 21540. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0033 616- 02320 209.000 n2 | 2. 00000 418. 00| 5. 00000 1045. 00| 7. 00000 1463. 00
GEOTEXTI LES | | |
0034 616- 05688 204.000 My | 42.00000 8568. 00| 25. 00000 5100. 00| 25. 00000 5100. 00
Rl PRAP, CLASS 1 | |
0035 621- 01004 1.000 EACH 230. 00000 230. 00| 225. 00000 225. 00| 225. 00000 225.00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06567 7.200 kL | 0. 60000 4. 32| 0. 60000 4. 32| 0. 50000 3.60
WATER | | |
0037 621- 06575 400.000 n2 | 8. 43000 3372. 00| 8. 00000 3200. 00| 8. 00000 3200. 00
SODDI NG, NURSERY | | |
0038 702-51863 386.000 EACH| 6. 00000 2316. 00| 11. 00000 4246. 00| 17. 00000 6562. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0039 703-51030 5205.000 kg | 1. 40000 7287. 00| 1. 45000 7547. 25| 1. 50000 7807. 50

REI NFORCI NG STEEL
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ENG NEER S ESTI MATE: $ 344, 758. 31 ROQUTE : SR 38
CALL ORDER : 431 CONTRACT ID : B -24694-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1609544 | (5) 35-1212938 | (6) 35-1618530
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0040 703-51032 4277.000 kg | 1. 49000 6372. 73| 1. 50000 6415. 50| 1. 75000 7484.75
REI NFORCI NG STEEL, EPOXY CQATED | | |
0041 703-97936 98. 000 EACH 9. 00000 882. 00| 15. 00000 1470. 00| 18. 00000 1764. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0042 706-51020 18.600 nB8 | 520. 00000 9672. 00| 560. 00000 10416. 00| 560. 00000 10416. 00
CONCRETE, C, RAILING | | |
0043 709-51821 LUWP| 2475. 00000 2475. 00| 5000. 00000 5000. 00| 4500. 00000 4500. 00
SURFACE SEAL | | |
0044 710-51870 15.000 n2 | 430. 00000 6450. 00| 610. 00000 9150. 00| 230. 00000 3450. 00
REPOl NTI NG MASONRY | N STRUCTURES | | |
0045 715- 05756 5.000 m | 60. 00000 300. 00| 225. 00000 1125. 00| 310. 00000 1550. 00
PI PE EXTENSI ON, Cl RCULAR 300 mm | | [
0046 720-96127 4.000 EACH 1200. 00000 4800. 00| 1400. 00000 5600. 00| 1500. 00000 6000. 00
CATCH BASI N, K13 | | |
0047 722-51842 337.200 n2 | 78. 58000 26497. 18| 85. 00000 28662. 00| 120. 00000 40464. 00
BRI DGE DECK OVERLAY | | |
0048 722-51846 5.900 nB8 | 395. 00000 2330. 50| 395. 00000 2330. 50| 395. 00000 2330. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0049 722-51852 82.000 n2 | 75. 32000 6176. 24| 115. 00000 9430. 00| 100. 00000 8200. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0050 722-60824 330.000 n2 | 9. 76000 3220. 80| 11. 00000 3630. 00| 8. 00000 2640. 00
SURFACE M LLI NG | | [
0051 729-51875 73.000 n2 | 444, 88000 32476. 24| 370. 00000 27010. 00| 225. 00000 16425. 00
CONCRETE, A, PATCH NG | | |
0052 801- 06207 1366.000 m | 3.51000 4794. 66| 3. 30000 4507. 80| 3. 50000 4781. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0053 801- 06640 18. 000 EACH 68. 00000 1224. 00| 100. 00000 1800. 00| 75. 00000 1350. 00
CONSTRUCTI ON SI GN, A | | |
0054 801- 06645 2.000 EACH 45, 00000 90. 00| 43. 00000 86. 00| 45, 00000 90. 00
CONSTRUCTI ON SIGN, B | | |
0055 801-06710 120. 000 DAY | 22. 00000 2640. 00| 17. 50000 2100. 00| 20. 00000 2400. 00
FLASHI NG ARROW S| GN | | |
0056 801-06775 LUMP| 11352. 00000 11352. 00| 30000. 00000 30000. 00| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0057 808-06713 446.000 m | 0. 45000 200. 70| 0. 50000 223. 00| 0. 50000 223.00
LINE, PAINT, SCLID, WH TE, 100 nm | | |
0058 808-06714 446.000 m | 0. 45000 200. 70| 0. 50000 223. 00| 0. 50000 223.00
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0059 808-06716 153.000 m | 1. 07000 163. 71| 1. 15000 175. 95| 1. 10000 168. 30

LI NE, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 431 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 344, 758. 31 ROQUTE : SR 38
CALL ORDER : 431 CONTRACT ID : B -24694-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1212938 | (6) 35-1618530
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
SECTI ON TOTALS | $ 388, 848. 47| $ 408, 884. 18| $ 419, 399. 89
------------------------------------------ e m o m e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeeaoaa

CONTRACT TOTALS | $ 388, 848. 47| $ 408, 884. 18| $ 419, 399. 89
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ENG NEER S ESTI MATE: $ 587, 083. 35 RQUTE : SR 67
CALL ORDER . 441 CONTRACT ID: B -24697-A COUNTI ES : DELAWARE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/17/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0450004
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $ 450, 916. 13 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR. CO $ 454, 431. 16 100. 7795%
3 35-1057237 MOOOY, R L., INC $ 478, 787. 45 106. 1810%
4 35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 555, 197. 70 123. 1266%
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1057237
| SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR CO | MCCOY, R L., INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVOUNT| UNIT PRICE ANMOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 6.000 MOS | 1350. 00000 8100. 00| 1000. 00000 6000. 00| 1200. 00000 7200. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUMP| 100. 00000 100. 00| 3000. 00000 3000. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  22500. 00000 22500.00]  21500. 00000 21500.00]  23500. 00000 23500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 237.300 n2 | 12. 00000 2847. 60| 12. 50000 2966. 25| 14. 00000 3322. 20
PAVEMENT, REMOVE | | |
0005 202- 02241 96.000 m | 16. 00000 1536. 00| 15. 00000 1440. 00| 9. 50000 912. 00
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  62964. 00000 62964. 00|  54000. 00000 54000. 00|  75500. 00000 75500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0007 202-51822 919.400 n2 | 4. 39000 4036. 17| 4. 40000 4045. 36| 7.00000 6435. 80
BRI DGE DECK OVERLAY, REMOVE | | |
0008 202- 60822 1219.000 n2 | 1. 85000 2255. 15| 2. 80000 3413. 20| 4. 00000 4876. 00
SURFACE M LLI NG, PORTLAND CEMENT | |
CONCRETE [ [ [
0009 202- 93741 3.000 EACH 113. 00000 339. 00| 125. 00000 375. 00| 150. 00000 450. 00
GUARD RAI L END TREATMENT, REMOVE | |
0010 211- 06467 50.400 nB8 | 40. 00000 2016. 00| 30. 00000 1512. 00| 28. 00000 1411. 20
AGGREGATE FOR END BENT BACKFI LL | | |
0011 213-52830 9.600 n8 | 100. 00000 960. 00| 100. 00000 960. 00| 100. 00000 960. 00
FLOMBLE MORTAR | |
0012 303-52308 90.400 My | 30. 00000 2712. 00| 24. 00000 2169. 60| 22. 00000 1988. 80
COVPACTED AGGREGATE, O, 53 | | |
0013 601- 01522 2.000 EACH| 1413. 00000 2826. 00| 1300. 00000 2600. 00| 1200. 00000 2400. 00

GUARDRAI L TRANSI TI ON TYPE TGB | |
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ENG NEER S ESTI MATE: $ 587, 083. 35 RQUTE : SR 67
CALL ORDER . 441 CONTRACT ID: B -24697-A COUNTI ES : DELAWARE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1057237
| SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR  CO | MOCOY, R L., INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0014 601- 05999 1.000 EACH 45, 00000 45. 00| 50. 00000 50. 00| 35. 00000 35.00
CURVED TERM NAL END | | |
0015 601- 94689 4.000 EACH 3334. 00000 13336. 00| 3150. 00000 12600. 00| 3100. 00000 12400. 00
GUARDRAI L END TREATMENT, OS | | [
0016 601-99105 270.300 m | 35. 37000 9560. 51| 34. 00000 9190. 20| 32. 00000 8649. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0017 601-99123 1.000 EACH 2400. 00000 2400. 00| 2200. 00000 2200. 00| 1700. 00000 1700. 00
GUARDRAI L TRANSI TI ON, GP | | |
0018 602- 06032 82.200 m | 119. 00000 9781. 80| 135. 00000 11097. 00| 135. 00000 11097. 00
BARR ER, MEDI AN, CONCRETE | [ [
0019 602-06729 54. 000 EACH 10. 00000 540. 00| 7. 50000 405. 00| 10. 00000 540. 00
BARRI ER DELI NEATOR | | [
0020 610- 05527 42.900 My | 282. 50000 12119. 25| 250. 00000 10725. 00| 250. 00000 10725. 00
HVA FOR APPROACHES | | |
0021 610- 06257 253.800 n2 | 63. 00000 15989. 40| 55. 00000 13959. 00| 74. 00000 18781. 20
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |
0022 616-02320 119.100 n2 | 2. 00000 238. 20| 3. 00000 357. 30| 2. 50000 297.75
GEOTEXTI LES | | |
0023 616-51367 181.700 n2 | 55. 00000 9993. 50| 42.50000 7722. 25| 55. 00000 9993. 50
SLOPEWALL, CONCRETE, 100 nmm | |
0024 616-93772 16. 000 EACH 261. 75000 4188. 00| 24. 00000 384. 00| 60. 00000 960. 00
I NSPECTI ON HOLE | |
0025 702-51005 50.500 nm8 | 678. 34000 34256. 17| 550. 00000 27775. 00| 450. 00000 22725. 00
CONCRETE, A, SUBSTRUCTURE | | |
0026 702-51110 348.400 kg | 3. 60000 1254. 24| 5. 50000 1916. 20| 7.00000 2438. 80
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0027 702-51863 262. 000 EACH 6. 00000 1572. 00| 7.50000 1965. 00| 12. 00000 3144. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0028 703-51030 7842.000 kg | 1. 36000 10665. 12| 1. 40000 10978. 80| 1. 25000 9802. 50
REI NFORCI NG STEEL | | |
0029 703-51032 10302. 000 kg | 1. 58000 16277. 16| 1. 50000 15453. 00| 1. 35000 13907. 70
REI NFORCI NG STEEL, EPOXY CQATED | | |
0030 704-51002 53.900 n8 | 537. 85000 28990. 12| 485. 00000 26141. 50| 450. 00000 24255. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0031 706-05732 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0032 706-51025 7.400 m | 119. 00000 880. 60| 135. 00000 999. 00| 125. 00000 925. 00
CONCRETE, C, RAILING | | |
0033 708-51813 3.000 n2 | 845. 00000 2535. 00| 750. 00000 2250. 00| 800. 00000 2400. 00

PNEUVATI CALLY PLACED MORTAR | | |
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ENG NEER S ESTI MATE: $ 587, 083. 35 RQUTE : SR 67
CALL ORDER . 441 CONTRACT ID: B -24697-A COUNTI ES : DELAWARE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1057237
| SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR  CO | MOCOY, R L., INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0034 709-51821 LUVP| 3123. 00000 3123. 00| 4000. 00000 4000. 00| 3700. 00000 3700. 00
SURFACE SEAL | |
0035 711-51038 LUWP| 24044. 00000 24044. 00| 34000. 00000 34000. 00| 28000. 00000 28000. 00
STRUCTURAL STEEL | | [
0036 711-51864 120. 000 EACH 18. 08000 2169. 60| 18. 00000 2160. 00| 24. 00000 2880. 00
DRI LLED HOLE | | |
0037 711-51877 LUWP| 12238. 00000 12238. 00| 24000. 00000 24000. 00| 36000. 00000 36000. 00
JACKI NG AND SUPPORTI NG BEAVS | | [
0038 715-05217 36.600 m | 55. 14000 2018. 12| 37. 50000 1372. 50| 60. 00000 2196. 00
PIPE, TYPE 5, O RCULAR 300 nm [ [ [
0039 715- 05407 61.000 m | 10. 00000 610. 00| 10. 00000 610. 00| 40. 00000 2440. 00
PI PE, END BENT DRAIN, 150 nm | | |
0040 720- 45025 4.000 EACH 1350. 00000 5400. 00| 1350. 00000 5400. 00| 1400. 00000 5600. 00
I NLET, D6 | | |
0041 722-51401 100.000 n2 | 94. 00000 9400. 00| 150. 00000 15000. 00| 75. 00000 7500. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0042 722-51842 995.000 n2 | 40. 32000 40118. 40| 47.50000 47262. 50| 38. 00000 37810. 00
BRI DGE DECK OVERLAY | | |
0043 722-51846 12.800 n8 | 395. 00000 5056. 00| 395. 00000 5056. 00| 395. 00000 5056. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0044 722-51852 200.000 n2 | 92. 88000 18576. 00| 77.50000 15500. 00| 50. 00000 10000. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0045 726-92406 10. 000 EACH 632. 23000 6322. 30| 550. 00000 5500. 00| 600. 00000 6000. 00
BEARI NG ASSEMBLY, ELASTOMERIC , TYPE | | | |
0046 726-92406 10. 000 EACH 684. 20000 6842. 00| 650. 00000 6500. 00| 1150. 00000 11500. 00
BEARI NG ASSEMBLY, ELASTOVERIC , TYPE || | | |
0047 726-92406 10. 000 EACH 1080. 73000 10807. 30| 800. 00000 8000. 00| 1200. 00000 12000. 00
BEARI NG ASSEMBLY, ELASTOVERIC , TYPE |11 | |
0048 801- 04308 3.000 EACH 232. 00000 696. 00| 225. 00000 675. 00| 205. 00000 615. 00
ROAD CLOSURE Sl GN ASSEMBLY | | |
0049 801- 06605 9.000 EACH 85. 00000 765. 00| 90. 00000 810. 00| 75. 00000 675. 00
BARRI CADE, |11A | | [
0050 801- 06625 19. 000 EACH 102. 00000 1938. 00| 100. 00000 1900. 00| 90. 00000 1710. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0051 801- 06640 20. 000 EACH| 73. 00000 1460. 00| 85. 00000 1700. 00| 65. 00000 1300. 00
CONSTRUCTI ON SI GN, A | | |
0052 801- 06645 8.000 EACH 40. 00000 320. 00| 35. 00000 280. 00| 35. 00000 280. 00
CONSTRUCTI ON SIGN, B | |
0053 801-06710 28.000 DAY | 20. 00000 560. 00| 24. 00000 672. 00| 15. 00000 420. 00
FLASH NG ARROW SI GN | |
0054 801-06775 LUWP| 4164. 00000 4164. 00| 7500. 00000 7500. 00| 5000. 00000 5000. 00

MAI NTAI NI NG TRAFFI C | | |
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ENG NEER S ESTI MATE: $ 587, 083. 35 RQUTE : SR 67
CALL ORDER . 441 CONTRACT ID: B -24697-A COUNTI ES : DELAWARE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1057237
| SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR  CO | MOCOY, R L., INC
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0055 802- 76035 0.630 n2 | 276. 85000 174. 42| 250. 00000 157. 50| 300. 00000 189. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |
0056 803- 76160 1.000 EACH 1074. 00000 1074. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
BRI DGE BRACKET ASSEMBLY | |
0057 808-06713 213.000 m | 1. 00000 213. 00| 1. 00000 213. 00| 0. 90000 191.70
LINE, PAINT, SCLID, WH TE, 100 nm | |
0058 808-06714 213.000 m | 1. 00000 213. 00| 1. 00000 213. 00| 0. 90000 191.70
LI NE, PAINT, SCLID, YELLOW 100 nm | |
SECTI ON TOTALS | $ 450, 916. 13| $ 454, 431. 16| $ 478, 787. 45
CONTRACT TOTALS | $ 450, 916. 13| $ 454, 431. 16| $ 478, 787. 45
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 587, 083. 35 RQUTE : SR 67
CALL ORDER . 441 CONTRACT ID: B -24697-A COUNTI ES : DELAWARE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 6.000 MOXS | 1200. 00000 7200. 00| |
FI ELD OFFICE, 27.9 n2 [ [ [
0002 105-06845 LUWVP| 4000. 00000 4000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 27500. 00000 27500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 237.300 n2 | 24. 00000 5695. 20| |
PAVEMENT, REMOVE | | [
0005 202-02241 96.000 m | 15. 00000 1440. 00| |
GUARDRAI L, REMOVE | | [
0006 202-51328 LUWP| 45000. 00000 45000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-51822 919.400 n2 | 4. 50000 4137. 30| |
BRI DGE DECK OVERLAY, REMOVE | [ [
0008 202- 60822 1219.000 n2 | 4. 50000 5485. 50| |
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | | |
0009 202-93741 3.000 EACH 110. 00000 330. 00| |
GUARD RAI L END TREATMENT, REMOVE | | |
0010 211-06467 50.400 n8 | 70. 00000 3528. 00| |
AGGREGATE FOR END BENT BACKFI LL | [ |
0011 213-52830 9.600 nmB8 | 125. 00000 1200. 00| |
FLOMBLE MORTAR | [ |
0012 303-52308 90.400 M | 34. 00000 3073. 60| |
COVPACTED AGGREGATE, O 53 | | |
0013 601- 01522 2.000 EACH 1350. 00000 2700. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0014 601- 05999 1.000 EACH 44. 00000 44. 00| |
CURVED TERM NAL END | | |
0015 601- 94689 4,000 EACH 3200. 00000 12800. 00| |
GUARDRAI L END TREATMENT, OS | [ |
0016 601-99105 270.300 m | 33. 00000 8919. 90| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0017 601-99123 1. 000 EACH| 2200. 00000 2200. 00| |
GUARDRAI L TRANSI TI ON, GP | | |
0018 602- 06032 82.200 m | 180. 00000 14796. 00| |
BARR ER, MEDI AN, CONCRETE | [ [
0019 602-06729 54.000 EACH 9. 50000 513. 00|
I I

BARRI ER DELI NEATOR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 441 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 587, 083. 35 RQUTE : SR 67
CALL ORDER . 441 CONTRACT ID: B -24697-A COUNTI ES : DELAWARE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 610- 05527 42.900 My | 110. 00000 4719. 00| |
HVA FOR APPROACHES | | |
0021 610- 06257 253.800 n2 | 60. 00000 15228. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0022 616- 02320 119.100 n2 | 3. 50000 416. 85| |
GEOTEXTI LES | | |
0023 616-51367 181.700 nm2 | 42. 00000 7631. 40| |
SLOPEWALL, CONCRETE, 100 mm | | |
0024 616-93772 16. 000 EACH| 80. 00000 1280. 00| |
I NSPECTI ON HOLE | | |
0025 702-51005 50.500 nB | 600. 00000 30300. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0026 702-51110 348.400 kg | 7.50000 2613. 00| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0027 702-51863 262. 000 EACH 15. 00000 3930. 00| |
FI ELD DRI LLED HOLE | N CONCRETE [ | |
0028 703-51030 7842.000 kg | 1. 35000 10586. 70| |
REI NFORCI NG STEEL | | |
0029 703-51032 10302. 000 kg | 1. 50000 15453. 00| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0030 704-51002 53.900 nB | 800. 00000 43120. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0031 706- 05732 4.000 EACH 3050. 00000 12200. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0032 706-51025 7.400 m | 400. 00000 2960. 00| |
CONCRETE, C, RAILING | | |
0033 708-51813 3.000 n2 | 800. 00000 2400. 00| |
PNEUMATI CALLY PLACED MORTAR | [ [
0034 709-51821 LUMP| 3800. 00000 3800. 00| |
SURFACE SEAL | [ |
0035 711-51038 LUMP| 40000. 00000 40000. 00| |
STRUCTURAL STEEL | | |
0036 711-51864 120. 000 EACH 24. 00000 2880. 00| |
DRI LLED HOLE | [ |
0037 711-51877 LUWP| 44000. 00000 44000. 00| |
JACKI NG AND SUPPORTI NG BEAVS | | |
0038 715-05217 36.600 m | 70. 00000 2562. 00| |
PIPE, TYPE 5, O RCULAR 300 nm [ [ [
0039 715- 05407 61.000 m | 30. 00000 1830. 00| |
I

PI PE, END BENT DRAIN, 150 mm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 441 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 587, 083. 35 RQUTE : SR 67
CALL ORDER . 441 CONTRACT ID: B -24697-A COUNTI ES : DELAWARE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 720- 45025 4.000 EACH 1250. 00000 5000. 00| |
I NLET, D6 | | |
0041 722-51401 100.000 n2 | 150. 00000 15000. 00| |
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0042 722-51842 995.000 n2 | 50. 00000 49750. 00| |
BRI DGE DECK OVERLAY | [ |
0043 722-51846 12.800 n8 | 395. 00000 5056. 00| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | [ [
0044 722-51852 200.000 n2 | 100. 00000 20000. 00| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0045 726- 92406 10. 000 EACH 1000. 00000 10000. 00|
BEARI NG ASSEMBLY, ELASTOMERIC , TYPE | | | |
0046 726-92406 10. 000 EACH 1100. 00000 11000. 00|
BEARI NG ASSEMBLY, ELASTOVERIC , TYPE Il | | |
0047 726-92406 10. 000 EACH 1350. 00000 13500. 00|
BEARI NG ASSEMBLY, ELASTOVERIC , TYPE I11] | |
0048 801- 04308 3.000 EACH| 225. 00000 675. 00|
ROAD CLOSURE SI GN ASSEMBLY | | [
0049 801- 06605 9.000 EACH 85. 00000 765. 00| |
BARRI CADE, |11A | [ [
0050 801- 06625 19.000 EACH 100. 00000 1900. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | [
0051 801- 06640 20. 000 EACH 75. 00000 1500. 00| |
CONSTRUCTI ON SI GN, A | [ [
0052 801- 06645 8.000 EACH| 40. 00000 320. 00| |
CONSTRUCTI ON SI QN, B | | |
0053 801-06710 28.000 DAY | 20. 00000 560. 00| |
FLASHI NG ARROW SI GN | | |
0054 801-06775 LUWP| 20000. 00000 20000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0055 802- 76035 0.630 n2 | 275. 00000 173. 25| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0056 803- 76160 1. 000 EACH| 1100. 00000 1100. 00| |
BRI DGE BRACKET ASSEMBLY | | |
0057 808- 06713 213.000 m | 1. 00000 213. 00| [
LINE, PAINT, SCLID, WH TE, 100 nm | | |
0058 808-06714 213.000 m | 1. 00000 213. 00|
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
SECTI ON TOTALS | $ 555, 197. 70| |

$ 555, 197.




TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 451 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 646, 367. 41 RQUTE : SR 32
CALL ORDER . 451 CONTRACT ID: B -25107-A COUNTI ES : RANDCOLPH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 1002002
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCOR NO. / NAMVE BI D LOW BI D
1 35-1058755 BAKER & SCHULTZ, | NC $ 559, 681. 90 100. 0000%
2 35-1374866 PRI MCO, | NC. $ 597, 217.11 106. 7065%
3 35-1609544 SCHUTT- LOOKABI LL CO $ 601, 044. 78 107. 3904%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 652, 914. 73 116. 6581%
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1609544
| BAKER & SCHULTZ, | NC. | PREMCO, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT| UNT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REPLACEMENT
I | [
0001 105-06790 5.000 MOS | 1200. 00000 6000. 00| 1082. 95000 5414. 75| 1400. 00000 7000. 00
FI ELD OFFI CE, 27.9 n? | | |
0002 105- 06845 LUMP| 8820. 00000 8820. 00| 9203. 99000 9203. 99| 10384. 00000 10384. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 26000. 00000 26000. 00| 29860. 86000 29860. 86| 30000. 00000 30000. 00
MBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 525. 00000 525. 00| 5972. 17000 5972. 17| 1000. 00000 1000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-02241 80.000 m | 15. 75000 1260. 00| 12. 00000 960. 00| 18. 00000 1440. 00
GUARDRAI L, REMOVE | | |
0006 202-51330 LUWP| 20260. 00000 20260. 00| 37270. 00000 37270. 00| 15506. 00000 15506. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 252.000 n2 | 10. 95000 2759. 40| 6. 45000 1625. 40| 8. 00000 2016. 00
SURFACE M LLI NG, ASPHALT | | |
0008 203- 02000 855.600 nmB | 13. 40000 11465. 04| 15. 00000 12834. 00| 9. 00000 7700. 40
EXCAVATI ON, COMVON | | |
0009 203-02070 797.000 nB8 | 17. 30000 13788. 10| 24. 00000 19128. 00| 9. 00000 7173.00
BORROW | | [
0010 205- 02229 88.000 m | 11. 70000 1029. 60| 11. 15000 981. 20| 13. 16000 1158. 08
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK [ |
0011 205-02231 35.000 m | 109. 80000 3843. 00| 28. 00000 980. 00| 20. 00000 700. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK | [ |
0012 205-02234 2.000 EACH 42. 00000 84. 00| 40. 00000 80. 00| 47. 00000 94. 00
I
|

CULVERT PI PE PROTECTI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 451 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 646, 367. 41 RQUTE : SR 32
CALL ORDER . 451 CONTRACT ID: B -25107-A COUNTI ES : RANDCOLPH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1609544
| BAKER & SCHULTZ, | NC. | PRIEMCO, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0013 211- 02060 4.000 nB8 | 25. 00000 100. 00| 50. 00000 200. 00| 75. 00000 300. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 10.000 nB8 | 120. 00000 1200. 00| 150. 00000 1500. 00| 150. 00000 1500. 00
FLOMBLE MORTAR | | [
0015 303-52308 3523.000 My | 15. 20000 53549. 60| 15. 10000 53197. 30| 17. 11000 60278. 53
COVPACTED AGGREGATE, O 53 | | |
0016 303-52309 997.000 My | 18. 90000 18843. 30| 18. 00000 17946. 00| 22. 42000 22352. 74
COVWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0017 402- 05468 4.600 My | 63. 00000 289. 80| 60. 00000 276. 00| 70. 80000 325. 68
HVA BASE 25.0 mm MAI NLI NE | | [
0018 402-05474 1078.000 My | 47. 05000 50719. 90| 45. 00000 48510. 00| 53. 10000 57241. 80
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0019 402-05477 489.300 My | 58. 80000 28770. 84| 56. 00000 27400. 80| 66. 08000 32332.94
HMA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 406.000 My | 44, 60000 18107. 60| 42. 50000 17255. 00| 50. 15000 20360. 90
HVA BASE 25.0 nm SHOULDER | | [
0021 404- 05511 1502.000 n2 | 3. 65000 5482. 30| 3. 50000 5257. 00| 4. 13000 6203. 26
SEAL COAT, 2 | | [
0022 405- 05518 1502.000 n2 | 1. 25000 1877. 50| 1. 20000 1802. 40| 1. 42000 2132. 84
ASPHALT FOR PRI ME COAT | | [
0023 406- 05521 3692.000 n2 | 0. 17000 627. 64| 0. 15000 553. 80| 0. 18000 664. 56
ASPHALT FOR TACK COAT | | |
0024 601-01522 4.000 EACH 1260. 00000 5040. 00| 1200. 00000 4800. 00| 1416. 00000 5664. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601-01701 1.000 EACH 1785. 00000 1785. 00| 1700. 00000 1700. 00| 2000. 00000 2000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0026 601- 02206 61.000 m | 29. 40000 1793. 40| 28. 00000 1708. 00| 33. 00000 2013. 00
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0027 601-94689 3.000 EACH 3255. 00000 9765. 00| 3100. 00000 9300. 00| 3658. 00000 10974. 00
GUARDRAI L END TREATMENT, OS | | [
0028 601-97080 4.000 EACH 2200. 00000 8800. 00| 2100. 00000 8400. 00| 2478. 00000 9912. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0029 601-97774 1.000 EACH 2310. 00000 2310. 00| 2200. 00000 2200. 00| 2600. 00000 2600. 00
GUARDRAI L END TREATMENT, GS, SPARE | | |
PARTS PACKAGE | [ |
0030 601-99105 152.400 m | 34. 50000 5257. 80| 33. 00000 5029. 20| 39. 00000 5943. 60
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0031 602-06729 10. 000 EACH| 10. 00000 100. 00| 8. 50000 85. 00| 10. 00000 100. 00

BARRI ER DELI NEATOR | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 451 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 646, 367. 41 RQUTE : SR 32
CALL ORDER . 451 CONTRACT ID: B -25107-A COUNTI ES : RANDCOLPH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1609544
| BAKER & SCHULTZ, | NC. | PRIEMCO, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0032 610- 06257 177.800 n2 | 52. 00000 9245. 60| 62. 50000 11112. 50| 65. 00000 11557. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |
0033 615-06490 12. 000 EACH 136. 50000 1638. 00| 130. 00000 1560. 00| 153. 00000 1836. 00
R GHT CF WAY MARKER | | |
0034 615- 06500 2.000 EACH 450. 00000 900. 00| 430. 00000 860. 00| 507. 00000 1014. 00
MONUMENT, A | | |
0035 616- 02320 704.000 n2 | 1. 95000 1372. 80| 2. 50000 1760. 00| 2. 00000 1408. 00
GEOTEXTI LES | | |
0036 616- 06405 570.000 My | 24. 40000 13908. 00| 25. 00000 14250. 00| 22. 00000 12540. 00
RI PRAP, REVETNMENT | | |
0037 621-01004 2.000 EACH 785. 00000 1570. 00| 750. 00000 1500. 00| 885. 00000 1770. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-01743 91.000 kg | 1. 15000 104. 65| 1. 10000 100. 10| 1. 30000 118. 30
SEED M XTURE, GRASS, 2 | | [
0039 621-01882 13.000 kg | 1. 85000 24, 05| 1. 76000 22. 88| 2. 00000 26. 00
SEED M XTURE, T, CONVENTI ONAL M X | | [
0040 621-06545 1.200 My | 790. 00000 948. 00| 755. 00000 906. 00| 890. 90000 1069. 08
FERTI LI ZER | | [
0041 621-06548 16.000 kg | 54. 60000 873. 60| 52. 00000 832. 00| 61. 00000 976. 00
SEED M XTURE, CV | | [
0042 621- 06553 105.000 kg | 7.96000 835. 80| 7.58000 795. 90| 8. 95000 939. 75
SEED M XTURE, R | | [
0043 621- 06565 5.800 M | 620. 00000 3596. 00| 594. 00000 3445. 20| 701. 00000 4065. 80
MULCHI NG MATERI AL | |
0044 621- 06567 16.300 kL | 1. 05000 17.12] 1. 00000 16. 30| 1. 18000 19. 23
WATER | [ |
0045 621-06574 20.000 n2 | 4. 50000 90. 00| 4. 30000 86. 00| 5. 07000 101. 40
SODDI NG | | |
0046 621- 06575 905.000 n2 | 4. 50000 4072. 50| 4. 30000 3891. 50| 5. 07000 4588. 35
SODDI NG, NURSERY | | |
0047 622-98200 4.000 EACH 28. 35000 113. 40| 27.00000 108. 00| 30. 00000 120. 00
SI GN, DO NOT DI STURB | |
0048 701-51195 204.000 m | 84. 50000 17238. 00| 95. 00000 19380. 00| 99. 00000 20196. 00
PILE, STEEL H, HP 310 X 79 | | |
0049 701-91792 24.000 EACH 100. 00000 2400. 00| 90. 00000 2160. 00| 100. 00000 2400. 00
PILE TIP, STEEL H | | |
0050 701-97874 42.000 m | 170. 00000 7140. 00| 168. 40000 7072. 80| 247. 50000 10395. 00

PILE, STEEL H, REI NFORCED CONCRETE | | |
ENCASED, HP 310 X 79 [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 451 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 646, 367. 41 RQUTE : SR 32
CALL ORDER . 451 CONTRACT ID: B -25107-A COUNTI ES : RANDCOLPH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1609544
| BAKER & SCHULTZ, | NC. | PRIEMCO, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0051 703-51030 11003.000 kg | 1. 10000 12103. 30| 1. 16000 12763. 48| 1. 03000 11333. 09
REI NFORCI NG STEEL | | |
0052 703-51032 10974.000 kg | 1. 25000 13717. 50| 1. 31000 14375. 94| 1. 25000 13717.50
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0053 704-51002 121.100 nB8 | 455, 00000 55100. 50| 400. 00000 48440. 00| 572. 31000 69306. 74
CONCRETE, C, SUPERSTRUCTURE | | [
0054 706- 05732 4.000 EACH 1000. 00000 4000. 00| 885. 00000 3540. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0055 706-51020 9.300 nB | 455. 00000 4231. 50| 952. 00000 8853. 60| 500. 00000 4650. 00
CONCRETE, C, RAILING | | [
0056 709-51821 LUWP| 2175. 00000 2175. 00| 1138. 84000 1138. 84| 1907. 00000 1907. 00
SURFACE SEAL | | |
0057 713-51335 LUWP| 81615. 00000 81615. 00| 95000. 00000 95000. 00| 84307. 00000 84307. 00
TEMPORARY BRI DGE AND APPRQOACHES | | |
0058 715-02629 3.000 EACH 867. 00000 2601. 00| 450. 00000 1350. 00| 370. 00000 1110. 00
SAFETY METAL END SECTIQN, 6:1, 450 mm | | |
0059 715-05171 33.500 m | 100. 00000 3350. 00| 110. 00000 3685. 00| 62. 94000 2108. 49
PIPE, TYPE 3, O RCULAR 450 nm [ [ [
0060 715-46010 1.000 EACH 390. 00000 390. 00| 200. 00000 200. 00| 201. 00000 201. 00
PI PE END SECTION, 450 mm | | [
0061 801-04308 2.000 EACH 257. 00000 514. 00| 260. 00000 520. 00| 289. 00000 578. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0062 801-06203 3296.000 m | 0. 24000 791. 04| 0. 73000 2406. 08| 0. 27000 889. 92
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0063 801- 06605 10. 000 EACH 84. 00000 840. 00| 105. 00000 1050. 00| 95. 00000 950. 00
BARRI CADE, |11A | | |
0064 801- 06640 16. 000 EACH 73. 00000 1168. 00| 95. 00000 1520. 00| 83. 00000 1328. 00
CONSTRUCTI ON SI GN, A | | |
0065 801- 06645 9.000 EACH 36. 00000 324. 00| 40. 00000 360. 00| 41. 00000 369. 00
CONSTRUCTI ON SI QN, B | | |
0066 808-06712 94.000 m | 1. 68000 157. 92| 0. 86000 80. 84| 1. 90000 178. 60
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0067 808-06713 748.000 m | 0. 35000 261. 80| 0. 86000 643. 28| 0. 40000 299. 20
LINE, PAINT, SCLID, WH TE, 100 nm | | |
SECTI ON TOTALS | $ 559, 681. 90| $ 597, 217. 11| $ 601, 044. 78
------------------------------------------ e o e e o e e e e e e e et e e et et e o e e e e e e e e e e e e e e e e e e e e eeceeeeoaoo

CONTRACT TOTALS [ $ 559, 681. 90| $ 597, 217. 11| $ 601, 044. 78




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 451 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 646, 367. 41 RQUTE : SR 32
CALL ORDER . 451 CONTRACT ID: B -25107-A COUNTI ES : RANDCOLPH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06790 5.000 MOXS | 800. 00000 4000. 00| |
FI ELD OFFICE, 27.9 n2 [ [ [
0002 105-06845 LUWVP| 9000. 00000 9000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 32645. 00000 32645. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 6525. 00000 6525. 00| |
CLEARI NG RI GHT OF WAY | | [
0005 202- 02241 80.000 m | 12. 00000 960. 00| |
GUARDRAI L, REMOVE | | [
0006 202-51330 LUWP| 36759. 00000 36759. 00| |
PRESENT STRUCTURE, REMOVE | | [
0007 202- 60820 252.000 n2 | 10. 00000 2520. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0008 203- 02000 855.600 nB | 15. 00000 12834. 00| |
EXCAVATI ON, COMVON | [ [
0009 203-02070 797.000 n8 | 30. 00000 23910. 00| |
BORROW | [ [
0010 205-02229 88.000 m | 12. 00000 1056. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | [ |
0011 205-02231 35.000 m | 40. 00000 1400. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK [ | [
0012 205-02234 2.000 EACH 40. 00000 80. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 211- 02060 4.000 nB | 60. 00000 240. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 10.000 nB | 125. 00000 1250. 00| |
FLOMBLE MORTAR | [ [
0015 303-52308 3523.000 My | 12. 00000 42276. 00| |
COVPACTED AGGREGATE, O 53 | | |
0016 303-52309 997.000 My | 22.50000 22432. 50| |
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0017 402- 05468 4.600 My | 63. 00000 289. 80| |
HVA BASE 25.0 nmm MAI NLI NE | [ |
0018 402- 05474 1078.000 My | 48. 00000 51744. 00| |
I I I

HVA | NTERVEDI ATE 19.0 mm MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 451 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 646, 367. 41 RQUTE : SR 32
CALL ORDER . 451 CONTRACT ID: B -25107-A COUNTI ES : RANDCOLPH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- ASI DE

| (4) 35-1128289 | [
| BEATY CONSTRUCTI ON, | NC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o e o e et o e e e e m et o e e et e e e e e e e m e e e e meeeeaoaoo-o

0019 402- 05477 489.300 My | 60. 00000 29358. 00|
HVA SURFACE 9.5 nm MAI NLI NE | [

0020 402- 05481 406.000 My | 44. 00000 17864. 00|
HVA BASE 25.0 mm SHOULDER | [

0021 404- 05511 1502.000 n2 | 3. 75000 5632. 50|
SEAL COAT, 2 | |

0022 405- 05518 1502.000 n2 | 1. 25000 1877. 50
ASPHALT FOR PRI ME COAT |

0023 406- 05521 3692.000 n2 | 0. 15000 553. 80
ASPHALT FOR TACK COAT |

0024 601- 01522 4.000 EACH 1155. 00000 4620. 00
GUARDRAI L TRANSI TI ON TYPE TGB |

0025 601-01701 1.000 EACH 1625. 00000 1625. 00
GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 2 |

0026 601- 02206 61.000 m | 58. 00000 3538. 00
TEMPORARY GUARDRAI L, WBEAM 1.905 m |
SPACI NG |

0027 601- 94689 3.000 EACH 2800. 00000 8400. 00
GUARDRAI L END TREATMENT, CS |

0028 601- 97080 4.000 EACH 2400. 00000 9600. 00
TEMPORARY GUARDRAI L END TREATMENT, OS |

0029 601-97774 1.000 EACH 1800. 00000 1800. 00

PARTS PACKAGE |

0030 601- 99105 152.400 m | 31. 45000 4792. 98
GUARDRAI L, WBEAM 1.905 m SPACI NG |

0031 602- 06729 10.000 EACH 8. 00000 80. 00
BARRI ER DELI NEATCR |

0032 610- 06257 177.800 n2 | 54. 00000 9601. 20
REI NFORCED CONCRETE BRI DGE APPROACH, |
250 mm |

0033 615- 06490 12.000 EACH 114. 00000 1368. 00
RIGHT OF WAY MARKER |

0034 615- 06500 2.000 EACH 415. 00000 830. 00
NONUMENT, A |

0035 616- 02320 704.000 n2 | 2. 50000 1760. 00
GEOTEXTI LES |

0036 616- 06405 570.000 My | 25. 00000 14250. 00
Rl PRAP, REVETMENT |

0037 621- 01004 2.000 EACH 750. 00000 1500. 00

I
I
I
I
I
I
I
I
I
I
I
I
I
I
II
GUARDRAI L END TREATMENT, OS, SPARE | |
I
I
I
I
I
I
I
I
I
I
I
II
I
I
I
I

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 451 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 646, 367. 41 RQUTE : SR 32
CALL ORDER . 451 CONTRACT ID: B -25107-A COUNTI ES : RANDCOLPH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0038 621-01743 91.000 kg | 1. 20000 109. 20|
SEED M XTURE, GRASS, 2 | | |
0039 621-01882 13.000 kg | 2. 00000 26. 00| |
SEED M XTURE, T, CONVENTI ONAL M X | | |
0040 621- 06545 1.200 My | 800. 00000 960. 00| |
FERTI LI ZER | | |
0041 621-06548 16.000 kg | 55. 00000 880. 00| |
SEED M XTURE, CV | [ [
0042 621- 06553 105.000 kg | 8. 00000 840. 00| |
SEED M XTURE, R [ | |
0043 621- 06565 5.800 My | 600. 00000 3480. 00| |
MULCHI NG MATERI AL [ | |
0044 621-06567 16.300 kL | 1. 25000 20. 38|
WATER | | |
0045 621-06574 20.000 n2 | 6. 00000 120. 00|
SODDI NG | | |
0046 621-06575 905.000 n2 | 6. 00000 5430. 00| |
SODDI NG NURSERY | | |
0047 622-98200 4.000 EACH 30. 00000 120. 00| |
SI G\, DO NOT DI STURB | | |
0048 701-51195 204.000 m | 115. 00000 23460. 00| |
PILE, STEEL H, HP 310 X 79 | | |
0049 701-91792 24.000 EACH 100. 00000 2400. 00|
PILE TIP, STEEL H | | [
0050 701-97874 42.000 m | 550. 00000 23100. 00| |
PI LE, STEEL H, RElI NFORCED CONCRETE | | |
ENCASED, HP 310 X 79 [ | |
0051 703-51030 11003. 000 kg | 1. 10000 12103. 30| |
REI NFORCI NG STEEL | [ |
0052 703-51032 10974.000 kg | 1. 25000 13717. 50| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0053 704-51002 121.100 n8 | 600. 00000 72660. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706- 05732 4.000 EACH 1500. 00000 6000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0055 706-51020 9.300 nmB8 | 480. 00000 4464. 00| |
CONCRETE, C, RAILING | | |
0056 709-51821 LUWP| 2000. 00000 2000. 00| |
SURFACE SEAL | [ |
0057 713-51335 LUWVP|  101990. 82750 101990. 83| |
I

TEMPORARY BRI DGE AND APPROACHES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 451 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 646, 367. 41 RQUTE : SR 32
CALL ORDER . 451 CONTRACT ID: B -25107-A COUNTI ES : RANDCOLPH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0058 715- 02629 3.000 EACH 650. 00000 1950. 00| |
SAFETY METAL END SECTIQN, 6:1, 450 mm | | |
0059 715-05171 33.500 m | 100. 00000 3350. 00| |
PIPE, TYPE 3, O RCULAR 450 nm [ [ [
0060 715-46010 1.000 EACH 275. 00000 275. 00|
PI PE END SECTI ON, 450 mm | | [
0061 801-04308 2.000 EACH 250. 00000 500. 00|
ROAD CLOSURE SI GN ASSEMBLY | |
0062 801-06203 3296.000 m | 0. 25000 824. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0063 801- 06605 10. 000 EACH 100. 00000 1000. 00|
BARRI CADE, |11A | [ [
0064 801- 06640 16. 000 EACH| 85. 00000 1360. 00| |
CONSTRUCTI ON SI GN, A | | [
0065 801- 06645 9. 000 EACH 45. 00000 405. 00| |
CONSTRUCTI ON SI GN, B | [ [
0066 808-06712 94.000 m | 1. 60000 150. 40| |
LINE, PAINT, BROKEN, YELLON 100 nm [ | [
0067 808-06713 748.000 m | 0. 33000 246. 84|
LI NE, PAINT, SCLID, WH TE, 100 nm | | |
SECTI ON TOTALS | $ 652, 914. 73| |

CONTRACT TOTALS |

$ 652, 914.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 461 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 059, 954. 13 ROQUTE : US 12
CALL ORDER . 461 CONTRACT ID : B -25225-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 2201046
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1106884 ELLAS CONSTRUCTI ON CO $ 1,534,493. 47 100. 0000%
2 35-1212938 ATLAS EXCAVATI NG | NC. $ 1,689,506.61 110. 1019%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 1,719,575.52 112. 0614%
4  35-1035114 SUPERI OR CONSTRUCTI ON CO $ 1,752,222.07 114. 1889%
5  36-2231526 WALSH CONSTR CO CF | LL $ 1,770, 929.00 115. 4080%
6  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,874, 058.30 122. 1287%
| (1) 35-1106884 | (2) 35-1212938 | (3) 35-0918397
| ELLAS CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S
SECTI ON 0001 BRI DGE REPLACENENT
I | |
0001 105- 01925 10.000 MOS | 2000. 00000 20000. 00| 850. 00000 8500. 00| 1800. 00000 18000. 00
FIELD OFFICE, 51.1 n® | |
0002 105- 06845 LUMP|  34300. 00000 34300. 00|  20000. 00000 20000.00|  17600. 00000 17600. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  75000. 00000 75000. 00|  87000. 00000 87000.00|  85000. 00000 85000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  30000. 00000 30000. 00| 9000. 00000 9000. 00| 9000. 00000 9000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02189 2.000 EACH 100. 00000 200. 00| 160. 00000 320. 00| 150. 00000 300. 00
BRI DGE | DENTI FI CATI ON MARKERS, REMOVE | |
AND RESET | [ |
0006 202- 02240 3168.000 n2 | 9. 15000 28987. 20| 11. 00000 34848. 00| 10. 00000 31680. 00
PAVEMENT, REMOVE | |
0007 202- 02241 40.000 m | 20. 00000 800. 00| 12. 50000 500. 00| 10. 00000 400. 00
GUARDRAI L, REMOVE | |
0008 202- 02286 1.000 EACH 106700. 00000 106700. 00]  156000. 00000 156000. 00|  265807. 88000 265807. 88
PRESENT STRUCTURE, REMOVE | | |
0009 202- 04089 2.000 EACH 50. 00000 100. 00| 60. 00000 120. 00| 100. 00000 200. 00
SHEET SI GN, REMOVE | | |
0010 202- 05545 200.000 n8 | 26. 60000 5320. 00| 52. 00000 10400. 00| 40. 00000 8000. 00
REGULATED MATERI ALS, DI SPCSE, C | | |
0011 202- 05550 200.000 n8 | 19. 80000 3960. 00| 22. 00000 4400. 00| 15. 00000 3000. 00
REGULATED MATERI ALS, REMOVE, C | | |
0012 202- 05555 200.000 n8 | 26. 60000 5320. 00| 22. 00000 4400. 00| 20. 00000 4000. 00

REGULATED MATERI ALS, TRANSPORT, C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 461 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 059, 954. 13 ROQUTE : US 12
CALL ORDER . 461 CONTRACT ID : B -25225-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-1212938 | (3) 35-0918397
| ELLAS CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0013 202- 05571 1.000 EACH 1800. 00000 1800. 00| 750. 00000 750. 00| 1500. 00000 1500. 00
TESTI NG FOR WASTES | | |
0014 202-60820 5742.000 n2 | 1. 70000 9761. 40| 2.90000 16651. 80| 4. 00000 22968. 00
SURFACE M LLI NG, ASPHALT | | |
0015 203- 02000 935.000 nB | 15. 45000 14445, 75| 19. 50000 18232. 50| 15. 00000 14025. 00
EXCAVATI ON, COVVON | | [
0016 203-02020 65.400 nB8 | 30. 35000 1984. 89| 30. 00000 1962. 00| 35. 00000 2289. 00
EXCAVATI ON, UNCLASSI FI ED | |
0017 205-02224 430.000 m | 6. 30000 2709. 00 6. 00000 2580. 00| 6. 28000 2700. 40

TEMPORARY ERCS|I ON AND SEDI MENT CONTRQL, |
PERI METER PROTECTI ON |
0018 205-02229 63.000 m | 10. 75000 677.25

I
|
|
| 9. 50000 598. 50| 10. 72000 675. 36
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | |
0019 205- 02237 1.000 EACH 35. 00000 35. 00| 135. 00000 135. 00| 35. 00000 35. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [
0020 211- 02060 0.500 n8 | 400. 00000 200. 00| 270. 00000 135. 00| 130. 00000 65. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 211- 06467 50.000 n8 | 46. 00000 2300. 00| 100. 00000 5000. 00| 45. 00000 2250. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0022 402- 05468 802.500 My | 31. 00000 24877. 50| 33. 00000 26482. 50| 34. 00000 27285. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0023 402- 05474 1999.030 My | 34. 00000 67967. 02| 36. 00000 71965. 08| 36. 00000 71965. 08
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0024 402- 05477 825.240 My | 40. 00000 33009. 60| 42.00000 34660. 08| 50. 00000 41262. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0025 404- 05511 1795.000 n2 | 3. 80000 6821. 00| 4.00000 7180. 00| 8. 00000 14360. 00
SEAL COAT, 2 | | |
0026 405- 05518 5515.000 n2 | 0. 40000 2206. 00| 0. 50000 2757. 50| 0. 50000 2757. 50
ASPHALT FOR PRI ME COAT | | |
0027 406- 05521 11746.000 n2 | 0. 30000 3523. 80| 0. 35000 4111. 10| 0. 25000 2936. 50
ASPHALT FOR TACK COAT | |
0028 601- 01522 4.000 EACH 1300. 00000 5200. 00| 1450. 00000 5800. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0029 601-01700 1.000 EACH 1800. 00000 1800. 00| 1950. 00000 1950. 00| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0030 601- 04746 1.000 EACH 9000. 00000 9000. 00| 9800. 00000 9800. 00| 9000. 00000 9000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0031 601- 94689 3.000 EACH 3300. 00000 9900. 00| 3600. 00000 10800. 00| 3300. 00000 9900. 00

GUARDRAI L END TREATMENT, CS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 059, 954. 13 ROQUTE : US 12
CALL ORDER . 461 CONTRACT ID : B -25225-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-1212938 | (3) 35-0918397
| ELLAS CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0032 601-97774 1.000 EACH 2200. 00000 2200. 00| 2400. 00000 2400. 00| 2200. 00000 2200. 00

GUARDRAI L END TREATMENT, OS, SPARE |
PARTS PACKAGE |
0033 601- 99105 71.000 m | 45. 00000 3195. 00

I
|
| 47. 00000 3337. 00| 45. 00000 3195. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0034 602- 06639 210.000 m | 55. 50000 11655. 00| 105. 00000 22050. 00| 60. 00000 12600. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0035 602- 06646 560.000 m | 50. 00000 28000. 00| 85. 00000 47600. 00| 60. 00000 33600. 00
TEMPORARY CONCRETE BARRI ER | | |
0036 602- 06729 10. 000 EACH 4.00000 40. 00| 8. 30000 83. 00| 8. 00000 80. 00
BARRI ER DELI NEATCR | |
0037 610- 06257 340.000 n2 | 50. 40000 17136. 00| 51. 00000 17340. 00| 50. 00000 17000. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | [ |
0038 610- 06460 3078.500 My | 12. 65000 38943. 03| 14. 00000 43099. 00| 17. 00000 52334. 50
COVPACTED AGGREGATE, O | | |
0039 615- 06490 2.000 EACH 200. 00000 400. 00| 225. 00000 450. 00| 200. 00000 400. 00
RIGHT OF WAY MARKER | | |
0040 615- 06505 5.000 EACH 500. 00000 2500. 00| 550. 00000 2750. 00| 150. 00000 750. 00
MONUMENT, B | | |
0041 615- 06530 2.000 EACH 600. 00000 1200. 00| 650. 00000 1300. 00| 600. 00000 1200. 00
POST, BENCHVARK | | |
0042 616- 02320 332.000 n2 | 2. 50000 830. 00| 5. 20000 1726. 40| 3. 00000 996. 00
GEOTEXTI LES | | |
0043 616- 06405 207.200 My | 26. 60000 5511. 52| 31. 00000 6423. 20| 25. 00000 5180. 00
Rl PRAP, REVETMENT | | |
0044 621- 01004 3.000 EACH 850. 00000 2550. 00| 900. 00000 2700. 00 850. 00000 2550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 06560 2585.000 n2 | 0. 63000 1628. 55| 0. 75000 1938. 75| 0. 63000 1628. 55
MULCHED SEEDI NG, U | |
0046 621- 06567 6.700 kL | 0. 53000 3. 55| 0. 65000 4. 36| 0. 53000 3.55
VATER | | |
0047 621- 06574 373.000 n2 | 8. 35000 3114. 55| 9. 00000 3357. 00| 8. 35000 3114. 55
SODDI NG | | |
0048 701- 06011 1.000 EACH 8600. 00000 8600. 00| 5500. 00000 5500. 00| 1500. 00000 1500. 00
DYNAM C PI LE LOAD TEST | | |
0049 701-51161 412.000 m | 135. 00000 55620. 00| 215. 00000 88580. 00| 115. 00000 47380. 00

PILE, STEEL SHELL, 5.16 mm 406 mm, | | |
EPOXY COATED [ [ [

0052 703-51030 9533.600 kg | 1. 15000 10963. 64| 1. 50000 14300. 40| 1. 50000 14300. 40
REI NFORCI NG STEEL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 059, 954. 13 ROQUTE : US 12
CALL ORDER . 461 CONTRACT ID : B -25225-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-1212938 | (3) 35-0918397
| ELLAS CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0053 703-51032 65079.900 kg | 1. 40000 91111. 86| 1. 65000 107381. 84| 1. 60000 104127. 84
REI NFORCI NG STEEL, EPOXY CQATED | | |
0054 703-97936 406. 000 EACH| 14. 00000 5684. 00| 13. 50000 5481. 00| 13. 00000 5278. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0055 706- 05732 4.000 EACH 1155. 00000 4620. 00| 1500. 00000 6000. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0056 706-51020 33.000 n8 | 447. 00000 14751. 00| 530. 00000 17490. 00| 550. 00000 18150. 00
CONCRETE, C, RAILING | | [
0057 707-05978 652.000 n2 | 340. 00000 221680. 00| 340. 00000 221680. 00| 350. 00000 228200. 00

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 533 nm X 1219 mm | |

0058 709-51821 LUMP| 7000. 00000 7000. 00]  10000. 00000 10000. 00| 7520. 00000 7520. 00
SURFACE SEAL | | |

0059 715- 05149 3.500 m | 110. 00000 385. 00| 205. 00000 717. 50| 150. 00000 525. 00
PIPE, TYPE 2, C RCULAR 300 nm [ [ [

0060 715- 05407 45.000 m | 21. 00000 945. 00| 37. 00000 1665. 00| 9. 00000 405. 00
Pl PE, END BENT DRAIN, 150 nm | |

0061 715- 46000 1.000 EACH 200. 00000 200. 00| 200. 00000 200. 00| 375. 00000 375. 00
Pl PE END SECTI ON, 300 mm | |

0062 720- 44030 1.000 EACH 520. 00000 520. 00| 675. 00000 675. 00| 500. 00000 500. 00

CASTING 5, FURNISH AND ADJUST TO GRADE | |
, FRAME AND GRATE | | [

0063 720- 90017 1.000 EACH 920. 00000 920. 00| 970. 00000 970. 00| 1700. 00000 1700. 00
INLET, J | | |

0064 801- 04308 2.000 EACH 150. 00000 300. 00| 170. 00000 340. 00| 149. 00000 298. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0065 801- 06203 1380.000 m | 0. 56000 772. 80| 0. 65000 897. 00| 0. 56000 772.80
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0068 801- 06606 14.000 EACH 125. 00000 1750. 00| 135. 00000 1890. 00| 124. 00000 1736. 00
BARRI CADE, |11B | | |

0069 801- 06640 17.000 EACH 112. 00000 1904. 00| 125. 00000 2125. 00| 112. 00000 1904. 00
CONSTRUCTI ON SI GN, A | | |

0070 801- 06645 4.000 EACH 59. 00000 236. 00| 62. 00000 248. 00| 59. 00000 236. 00
CONSTRUCTI ON SI GN, B | | |

0071 801- 06710 300. 000 DAY | 13. 00000 3900. 00| 14. 00000 4200. 00| 13. 00000 3900. 00
FLASH NG ARROW SI GN | | |

0072 801- 06775 LUMP|  12570. 00000 12570.00]  35000. 00000 35000. 00|  15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | |

0073 801- 97643 480.000 m | 9. 00000 4320. 00| 10. 00000 4800. 00| 8. 95000 4296. 00
TEMPORARY BUZZ STRI PS | |

0074 805- 01842 2.000 EACH 550. 00000 1100. 00| 610. 00000 1220. 00| 550. 00000 1100. 00

HANDHOLE, S| GNAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 059, 954. 13 ROQUTE : US 12
CALL ORDER . 461 CONTRACT ID : B -25225-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-1212938 | (3) 35-0918397
| ELLAS CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0075 805-01844 200.000 m | 32. 80000 6560. 00| 34. 00000 6800. 00| 32. 80000 6560. 00
CONDUI T, STEEL, GALVANI ZED, 50 nm | [ [
UNDERGROUND | | |
0076 805-78470 80.000 m | 0. 82000 65. 60| 0. 95000 76. 00| 0. 82000 65. 60
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0077 805- 78480 23.000 m | 2. 00000 46. 00| 2. 10000 48. 30| 1. 97000 45, 31
S| GNAL CABLE, 3C 14GA | | |
0078 805- 78510 298.000 m | 2. 00000 596. 00| 2. 10000 625. 80| 1. 97000 587. 06
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0079 805-78785 1.000 EACH 400. 00000 400. 00| 450. 00000 450. 00| 400. 00000 400. 00
SI GNAL DETECTCR HOUSI NG | | |
0080 805- 78795 22.000 m | 32. 80000 721. 60| 35. 00000 770. 00| 32. 80000 721. 60
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0081 805- 95466 2.000 EACH 2750. 00000 5500. 00| 3100. 00000 6200. 00| 2750. 00000 5500. 00

FLASHI NG BEACON W TH SI GNAL AHEAD SI GN, | | |
150nm | BEAM AND FOUNDATI ON | [ |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
200 mm |

0082 808- 06711 315.000 m | 0. 32000 100. 80| 0. 35000 110. 25| 0. 32000 100. 80
LINE, PAINT, BROKEN, WH TE, 100 nm | | |
0083 808- 06713 1256.000 m | 0. 32000 401. 92| 0. 35000 439. 60| 0. 32000 401. 92
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0084 808- 06714 5702.000 m | 0. 32000 1824. 64| 0. 35000 1995. 70| 0. 32000 1824. 64
LINE, PAINT, SOLID, YELLOW 100 mm | |
0085 808- 06716 1600.000 m | 1. 50000 2400. 00| 1. 70000 2720. 00| 1. 47000 2352. 00
LI NE, REMOVE | |
0086 808- 74805 13.200 m | 70. 00000 924. 00| 76. 00000 1003. 20| 15. 00000 198. 00
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
600 mm | |
0087 808- 75998 288.000 EACH 22. 00000 6336. 00| 24. 00000 6912. 00| 22. 00000 6336. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0088 202- 01261 1.000 EACH 200. 00000 200. 00| 825. 00000 825. 00| 500. 00000 500. 00
TESTI NG FOR ASBESTCS | | |
0089 501- 04771 LUVP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 500. 00000 500. 00
CORI NG CONCRETE PAVEMENT | |
0090 701-51161 1328.400 m | 114. 00000 151437. 60| 140. 00000 185976. 00| 105. 00000 139482. 00
PILE, STEEL SHELL, 5.16 nm 406 mm | | |
0091 801- 06207 1945.000 m | 2. 60000 5057. 00| 2. 95000 5737. 75| 2. 62000 5095. 90
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [
0092 801- 06469 4305.000 m | 2. 60000 11193. 00| 2. 95000 12699. 75| 2. 62000 11279. 10
|
I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 059, 954. 13 ROQUTE : US 12
CALL ORDER . 461 CONTRACT ID : B -25225-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-1212938 | (3) 35-0918397
| ELLAS CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0093 801- 06586 1815.000 m | 0. 56000 1016. 40| 0. 65000 1179. 75| 0. 56000 1016. 40
TEMPORARY PAVEMENT MARKI NG, 200 mm | | |
0094 808- 75996 264.000 EACH 5. 25000 1386. 00| 16. 00000 4224. 00| 5. 27000 1391. 28
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0095 202- 03135 42.000 n2 | 180. 00000 7560. 00| 69. 00000 2898. 00| 100. 00000 4200. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE [ [
0096 704-51002 374.800 n8 | 500. 00000 187400. 00| 440. 00000 164912. 00| 575. 00000 215510. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0097 702-51005 55.300 nB8 | 1170. 00000 64701. 00| 650. 00000 35945. 00| 700. 00000 38710. 00
CONCRETE, A, SUBSTRUCTURE | | [
SECTI ON TOTALS | $ 1,534,493, 47| $ 1,689, 506. 61| $ 1,719, 575.52
------------------------------------------ e o m e o e e e e e e e e et o e e e e e e e e e e e e e e e e e e e e e e eeceeeoaao

CONTRACT TOTALS | $ 1,534, 493.47| $ 1,689, 506. 61| $ 1,719,575.52
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ENG NEER S ESTI MATE: $ 2, 059, 954. 13 ROQUTE : US 12
CALL ORDER . 461 CONTRACT ID : B -25225-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (4) 35-1035114 | (5) 36-2231526 | (6) 35-1582109
| SUPERI OR CONSTRUCTI ON QO | WALSH CONSTR CO OF | LL | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e eeaoaao

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-01925 10.000 MOS | 1250. 00000 12500. 00| 1625. 00000 16250. 00| 2000. 00000 20000. 00

FIELD OFFICE, 51.1 n® | |

0002 105- 06845 LUMP|  63000. 00000 63000. 00|  61001. 24000 61001.24]  35000. 00000 35000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  77000. 00000 77000. 00|  90000. 00000 90000. 00|  90000. 00000 90000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  40000. 00000 40000.00]  36000. 00000 36000.00|  32500. 00000 32500. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02189 2.000 EACH 500. 00000 1000. 00| 1000. 00000 2000. 00| 50. 00000 100. 00
BRI DGE | DENTI FI CATI ON MARKERS, REMOVE | |
AND RESET | [ |

0006 202- 02240 3168.000 n2 | 12. 00000 38016. 00| 0. 01000 31. 68| 25. 00000 79200. 00
PAVEMENT, REMOVE | | |

0007 202- 02241 40.000 m | 20. 00000 800. 00| 25. 00000 1000. 00| 30. 00000 1200. 00
GUARDRAI L, REMOVE | |

0008 202- 02286 1.000 EACH 173807.00000 173807.00] 123784. 58000 123784.58] 200000. 00000 200000. 00
PRESENT STRUCTURE, REMOVE | |

0009 202- 04089 2.000 EACH 50. 00000 100. 00| 300. 00000 600. 00| 50. 00000 100. 00
SHEET SI GN, REMOVE | | |

0010 202- 05545 200.000 n8 | 20. 00000 4000. 00| 40. 00000 8000. 00| 75. 00000 15000. 00
REGULATED MATERI ALS, DI SPCSE, C | | |

0011 202- 05550 200.000 n8 | 10. 00000 2000. 00| 29. 00000 5800. 00| 25. 00000 5000. 00
REGULATED MATERI ALS, REMOVE, C | | |

0012 202- 05555 200.000 n8 | 15. 00000 3000. 00| 29. 00000 5800. 00| 5. 00000 1000. 00
REGULATED MATERI ALS, TRANSPORT, C | | |

0013 202- 05571 1.000 EACH 2000. 00000 2000. 00| 1850. 00000 1850. 00| 5000. 00000 5000. 00
TESTI NG FOR WASTES | | |

0014 202- 60820 5742.000 n2 | 1. 65000 9474. 30| 3. 00000 17226. 00| 2. 50000 14355. 00
SURFACE M LLING ASPHALT | | |

0015 203- 02000 935.000 n8 | 22. 00000 20570. 00| 35. 00000 32725. 00| 30. 00000 28050. 00
EXCAVATI ON,  COVMON | | |

0016 203- 02020 65.400 n8 | 125. 00000 8175. 00| 65. 00000 4251. 00| 45. 00000 2943. 00
EXCAVATI ON, UNCLASSI FI ED | | |

0017 205- 02224 430.000 m | 6. 28000 2700. 40| 6. 28000 2700. 40| 6. 28000 2700. 40

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON |

0018 205- 02229 63.000 m | 10. 72000 675. 36| 10. 72000 675. 36| 10. 72000 675. 36
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | |
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ENG NEER S ESTI MATE: $ 2, 059, 954. 13 ROQUTE : US 12
CALL ORDER . 461 CONTRACT ID : B -25225-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1035114 | (5) 36-2231526 | (6) 35-1582109
| SUPERI OR CONSTRUCTI ON CO | WALSH CONSTR CO OF | LL | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0019 205- 02237 1.000 EACH 35. 00000 35. 00| 35. 00000 35. 00| 35. 00000 35.00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | I

RE| NFORCED CONCRETE BRI DGE APPROACH, |
250 nm I

0020 211- 02060 0.500 n8 | 200. 00000 100. 00| 900. 00000 450. 00| 500. 00000 250. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 211- 06467 50.000 n8 | 55. 00000 2750. 00| 42. 00000 2100. 00| 50. 00000 2500. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0022 402- 05468 802.500 My | 33. 50000 26883. 75| 34. 00000 27285. 00| 31. 00000 24877. 50
HVA BASE 25.0 nm MAI NLI NE | | |
0023 402- 05474 1999.030 My | 32. 90000 65768. 09| 33. 00000 65967. 99| 34. 00000 67967. 02
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0024 402- 05477 825.240 My | 42. 00000 34660. 08| 45. 00000 37135. 80| 40. 00000 33009. 60
HVA SURFACE 9.5 mm MAI NLI NE | | |
0025 404- 05511 1795.000 n2 | 2. 50000 4487. 50| 2. 50000 4487. 50| 3. 80000 6821. 00
SEAL COAT, 2 | | |
0026 405- 05518 5515.000 12 | 0. 60000 3309. 00| 0. 60000 3309. 00| 0. 40000 2206. 00
ASPHALT FOR PRI ME COAT | | |
0027 406- 05521 11746.000 n2 | 0. 30000 3523. 80| 0. 30000 3523. 80| 0. 30000 3523. 80
ASPHALT FOR TACK COAT | |
0028 601- 01522 4.000 EACH 1300. 00000 5200. 00| 1300. 00000 5200. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0029 601- 01700 1.000 EACH 1800. 00000 1800. 00| 1800. 00000 1800. 00| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0030 601- 04746 1.000 EACH 9000. 00000 9000. 00| 9000. 00000 9000. 00| 9000. 00000 9000. 00
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0031 601- 94689 3.000 EACH 3300. 00000 9900. 00| 3300. 00000 9900. 00| 3300. 00000 9900. 00
GUARDRAI L END TREATMENT, CS | |
0032 601-97774 1.000 EACH 2200. 00000 2200. 00| 2200. 00000 2200. 00| 2200. 00000 2200. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | [ |
0033 601- 99105 71.000 m | 45. 00000 3195. 00| 45. 00000 3195. 00| 45. 00000 3195. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0034 602- 06639 210.000 m | 65. 00000 13650. 00 120. 00000 25200. 00| 75. 00000 15750. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0035 602- 06646 560.000 m | 60. 00000 33600. 00| 75. 00000 42000. 00| 60. 00000 33600. 00
TEMPORARY CONCRETE BARRI ER | | |
0036 602- 06729 10.000 EACH 3. 95000 39. 50| 6. 00000 60. 00| 15. 00000 150. 00
BARRI ER DELI NEATCR | | |
0037 610- 06257 340.000 n2 | 50. 00000 17000. 00| 50. 79000 17268. 60| 65. 00000 22100. 00
I
I
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ENG NEER S ESTI MATE: $ 2, 059, 954. 13 ROQUTE : US 12
CALL ORDER . 461 CONTRACT ID : B -25225-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (4) 35-1035114 | (5) 36-2231526 | (6) 35-1582109
| SUPERI OR CONSTRUCTI ON QO | WALSH CONSTR CO OF | LL | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0038 610- 06460 3078.500 My | 15. 00000 46177. 50| 10. 95000 33709. 58| 15. 00000 46177.50
COVPACTED AGGREGATE, O | | |
0039 615- 06490 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00| 200. 00000 400. 00
R GHT OF WAY MARKER | | |
0040 615- 06505 5.000 EACH 500. 00000 2500. 00| 500. 00000 2500. 00| 500. 00000 2500. 00
MONUMENT, B | | |
0041 615- 06530 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
POST, BENCHVARK | | [
0042 616- 02320 332.000 n2 | 4. 00000 1328. 00| 7. 15000 2373. 80| 5. 00000 1660. 00
GEOTEXTI LES | | |
0043 616- 06405 207.200 My | 41. 00000 8495. 20| 30. 00000 6216. 00| 35. 00000 7252. 00
Rl PRAP, REVETMENT | | [
0044 621-01004 3.000 EACH 850. 00000 2550. 00| 850. 00000 2550. 00| 850. 00000 2550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 06560 2585.000 n2 | 0. 63000 1628. 55| 0. 63000 1628. 55| 0. 63000 1628. 55
MULCHED SEEDI NG, U | | |
0046 621- 06567 6.700 kL | 0. 53000 3. 55| 0. 53000 3. 55| 0. 53000 3.55
VWATER | | |
0047 621-06574 373.000 n2 | 8. 35000 3114. 55| 8. 35000 3114. 55| 8. 35000 3114.55
SODDI NG | | |
0048 701-06011 1.000 EACH 4000. 00000 4000. 00| 12000. 00000 12000. 00| 15000. 00000 15000. 00
DYNAM C PI LE LOAD TEST | | |
0049 701-51161 412.000 m | 140. 00000 57680. 00| 193. 52000 79730. 24| 135. 00000 55620. 00
PILE, STEEL SHELL, 5.16 nm 406 nm, | | |
EPOXY COATED [ [ [
0052 703-51030 9533.600 kg | 1. 52000 14491. 07| 1. 22000 11630. 99| 1. 70000 16207. 12
REI NFORCI NG STEEL | | |
0053 703-51032 65079.900 kg | 1. 56000 101524. 64| 1. 09000 70937. 09| 1. 85000 120397. 82
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0054 703-97936 406. 000 EACH 15. 00000 6090. 00| 20. 33000 8253. 98| 15. 00000 6090. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0055 706- 05732 4.000 EACH 1266. 00000 5064. 00| 1000. 00000 4000. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0056 706-51020 33.000 n8 | 600. 00000 19800. 00| 435. 00000 14355. 00| 600. 00000 19800. 00
CONCRETE, C, RAILING | | |
0057 707-05978 652.000 nm2 | 410. 00000 267320. 00| 450. 00000 293400. 00| 375. 00000 244500. 00

STRUCTURAL MEMBERS, CONCRETE BOX BEAM |
CB, 533 mm X 1219 mm [

0058 709-51821 LUWP| 6860. 00000 6860. 00
SURFACE SEAL |

|
I
7000. 00000 7000. 00| 8400. 00000 8400. 00
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ENG NEER S ESTI MATE: $ 2, 059, 954. 13 ROQUTE : US 12
CALL ORDER . 461 CONTRACT ID : B -25225-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1035114 | (5) 36-2231526 | (6) 35-1582109
| SUPERI OR CONSTRUCTI ON QO | WALSH CONSTR CO OF | LL | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0059 715- 05149 3.500 m | 185. 00000 647. 50| 264. 72000 926. 52| 200. 00000 700. 00
PIPE, TYPE 2, O RCULAR 300 nm | [ [
0060 715-05407 45.000 m | 35. 00000 1575. 00| 12. 95000 582. 75| 15. 00000 675. 00
PI PE, END BENT DRAIN, 150 nm | | [
0061 715- 46000 1.000 EACH 300. 00000 300. 00| 300. 00000 300. 00| 250. 00000 250. 00
PI PE END SECTI ON, 300 mm | | [
0062 720-44030 1.000 EACH 900. 00000 900. 00| 700. 00000 700. 00| 650. 00000 650. 00

CASTING 5, FURNI SH AND ADJUST TO GRADE | | |
., FRAME AND GRATE [ [ |

0063 720- 90017 1.000 EACH 1750. 00000 1750. 00| 1500. 00000 1500. 00| 2500. 00000 2500. 00
INLET, J | | |

0064 801- 04308 2.000 EACH 149. 00000 298. 00| 750. 00000 1500. 00| 149. 00000 298. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0065 801- 06203 1380.000 m | 0. 56000 772. 80| 0. 60000 828. 00| 0. 56000 772.80
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0068 801- 06606 14.000 EACH 124. 00000 1736. 00| 200. 00000 2800. 00| 124. 00000 1736. 00
BARRI CADE, |11B | | |

0069 801- 06640 17.000 EACH 112. 00000 1904. 00| 150. 00000 2550. 00| 112. 00000 1904. 00
CONSTRUCTI ON SIGN, A | |

0070 801- 06645 4.000 EACH 59. 00000 236. 00| 75. 00000 300. 00| 59. 00000 236. 00
CONSTRUCTI ON SIGN, B | |

0071 801- 06710 300. 000 DAY | 13. 00000 3900. 00| 15. 00000 4500. 00| 13. 00000 3900. 00
FLASH NG ARROW SI GN | | |

0072 801- 06775 LUMP|  10570. 00000 10570. 00|  59366. 93000 59366.93|  35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | | |

0073 801- 97643 480.000 m | 8. 95000 4296. 00| 14. 25000 6840. 00| 8. 95000 4296. 00
TEMPORARY BUZZ STRI PS | | |

0074 805- 01842 2.000 EACH 550. 00000 1100. 00| 399. 87000 799. 74 550. 00000 1100. 00
HANDHOLE, S| GNAL | | |

0075 805- 01844 200.000 m | 32. 80000 6560. 00| 8. 38000 1676. 00| 32. 80000 6560. 00
CONDUI T, STEEL, GALVANI ZED, 50 nm | | [
UNDERGROUND | | |

0076 805- 78470 80.000 m | 0. 82000 65. 60| 2. 08000 166. 40| 0. 82000 65. 60
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |

0077 805- 78480 23.000 m | 1. 97000 45. 31| 2. 95000 67. 85| 1. 97000 45. 31
SI GNAL CABLE, 3C 14GA. | | |

0078 805- 78510 298.000 m | 1. 97000 587. 06 3. 17000 944. 66 1. 97000 587. 06
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0079 805- 78785 1.000 EACH 400. 00000 400. 00| 130. 00000 130. 00| 400. 00000 400. 00
SI GNAL DETECTCR HOUSI NG | | |

0080 805- 78795 22.000 m | 32. 80000 721. 60| 6. 18000 135. 96| 32. 80000 721. 60

SAW CUT FOR ROADWAY LOOP AND SEALER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 461 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 059, 954. 13 ROQUTE : US 12
CALL ORDER . 461 CONTRACT ID : B -25225-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (4) 35-1035114 | (5) 36-2231526 | (6) 35-1582109
| SUPERI OR CONSTRUCTI ON QO | WALSH CONSTR CO OF | LL | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0081 805- 95466 2.000 EACH 2750. 00000 5500. 00| 577. 30000 1154. 60| 2750. 00000 5500. 00

FLASH NG BEACON W TH SI GNAL AHEAD SI G\, | | |
150nm | BEAM AND FOUNDATI ON | |

|
0082 808- 06711 315.000 m | 0. 32000 100. 80| 0. 27000 85. 05| 0. 32000 100. 80
LINE, PAINT, BROKEN, WHI TE, 100 nm | | |
0083 808- 06713 1256.000 m | 0. 32000 401. 92| 0. 27000 339. 12 0. 32000 401. 92
LINE, PAINT, SOLID, WA TE, 100 nm | | |
0084 808- 06714 5702.000 m | 0. 32000 1824. 64| 0. 27000 1539. 54| 0. 32000 1824. 64
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0085 808- 06716 1600.000 m | 1. 47000 2352. 00| 1. 15000 1840. 00| 1. 47000 2352. 00
LI NE, REMOVE | |
0086 808- 74805 13.200 m | 70. 00000 924. 00| 70. 00000 924. 00| 7.00000 92. 40
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
600 mm | |
0087 808- 75998 288.000 EACH| 22. 00000 6336. 00| 24. 50000 7056. 00| 22. 00000 6336. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0088 202- 01261 1.000 EACH 1000. 00000 1000. 00| 15. 00000 15. 00| 500. 00000 500. 00
TESTI NG FOR ASBESTCS | | |
0089 501- 04771 LUMP| 1000. 00000 1000. 00| 302. 91000 302. 91 800. 00000 800. 00
CORI NG CONCRETE PAVEMENT | |
0090 701-51161 1328.400 m | 110. 00000 146124. 00| 75. 32000 100055. 09| 100. 00000 132840. 00
PILE, STEEL SHELL, 5.16 nm 406 nm | | |
0091 801- 06207 1945.000 m | 2. 62000 5095. 90| 2. 60000 5057. 00| 2. 62000 5095. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [
0092 801- 06469 4305.000 m | 2. 62000 11279. 10| 3.20000 13776. 00| 2. 62000 11279. 10
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
200 mm | [ |
0093 801- 06586 1815.000 m | 0. 56000 1016. 40| 3. 20000 5808. 00| 0. 56000 1016. 40
TEMPORARY PAVEMENT MARKI NG, 200 nm | | |
0094 808- 75996 264.000 EACH 5. 40000 1425. 60| 5. 40000 1425. 60| 10. 00000 2640. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ [
0095 202- 03135 42.000 n2 | 75. 00000 3150. 00 150. 00000 6300. 00| 156. 00000 6552. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE I I I
0096 704-51002 374.800 n8 | 600. 00000 224880. 00| 675. 00000 252990. 00| 650. 00000 243620. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0097 702-51005 55.300 n8 | 1000. 00000 55300. 00| 1100. 00000 60830. 00| 1000. 00000 55300. 00
CONCRETE, A, SUBSTRUCTURE | | |
SECTI ON TOTALS | $ 1,752,222.07 $ 1,770, 929.00| $ 1,874, 058.30
------------------------------------------ BB

CONTRACT TOTALS [ $ 1,752,222.07| $ 1,770,929. 00| $ 1,874,058.30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 471 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 823, 464. 37 ROUTE : SR 14
CALL ORDER 471 CONTRACT ID : B -25226-A COUNTI ES : JASPER
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 07/20/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 4237009
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC $ 702, 962. 31 100. 0000%
2 35-1212938 ATLAS EXCAVATI NG | NC. $ 729, 129. 56 103. 7224%
3 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 777, 079. 12 110. 5434%
4 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 848, 929. 55 120. 7645%
| (1) 35-1523985 | (2) 35-1212938 | (3) 35-1386990
| WRTZ & YATES, | NC. | ATLAS EXCAVATING | NC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVOUNT| UNIT PRICE ANMOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 5.000 MOS | 1500. 00000 7500. 00| 750. 00000 3750. 00| 1400. 00000 7000. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUMP| 6000. 00000 6000. 00| 5500. 00000 5500. 00| 7000. 00000 7000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  30000. 00000 30000. 00]  36000. 00000 36000. 00]  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 7000. 00000 7000. 00| 9000. 00000 9000. 00| 4000. 00000 4000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 99.000 n2 | 23. 84000 2360. 16| 19. 00000 1881. 00| 30. 00000 2970. 00
PAVEMENT, REMOVE | | |
0007 202-02277 806.000 m | 13. 00000 10478. 00| 14. 00000 11284. 00| 12. 00000 9672. 00
GUTTER, LI P, REMOVE | |
0008 202- 51328 LUMP|  70000. 00000 70000.00]  90000. 00000 90000. 00|  69000. 00000 69000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0009 202- 51368 11.500 n2 | 24. 35000 280. 03] 115. 00000 1322. 50| 120. 00000 1380. 00
SLOPEWALL, REMOVE | | |
0010 202- 60820 201.600 n2 | 30. 00000 6048. 00| 9. 50000 1915. 20| 10. 15000 2046. 24
SURFACE M LLI NG ASPHALT | | |
0011 202-91385 12.000 EACH| 325. 00000 3900. 00| 165. 00000 1980. 00| 1100. 00000 13200. 00
I NLET, REMOVE | | |
0012 202-93741 4.000 EACH 150. 00000 600. 00| 250. 00000 1000. 00| 400. 00000 1600. 00
GUARD RAI L END TREATMENT, REMOVE | |
0013 203- 02000 1713.900 n8 | 7. 85000 13454. 12| 17. 00000 29136. 30| 13. 00000 22280. 70
EXCAVATI ON,  COMVON | | |
0014 203- 02070 165.000 n8 | 19. 64000 3240. 60| 14. 00000 2310. 00| 19. 00000 3135. 00
BORROW | | [
0015 203- 02080 0.700 km |  25000. 00000 17500. 00| 9000. 00000 6300. 00|  21000. 00000 14700. 00

LI NEAR GRADI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 471 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 823, 464. 37 ROUTE : SR 14
CALL ORDER 471 CONTRACT ID : B -25226-A COUNTI ES : JASPER
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1212938 | (3) 35-1386990
| WRTZ & YATES, |NC | ATLAS EXCAVATI NG | NC. | I'SOM JACK CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 205-02224 1130.000 m | 6. 50000 7345. 00| 5. 50000 6215. 00| 5. 00000 5650. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | |
0017 205-02229 64.000 m | 12. 00000 768. 00| 16. 00000 1024. 00| 5. 00000 320. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | [ [
0018 205- 02237 18.000 EACH| 60. 00000 1080. 00| 115. 00000 2070. 00| 75. 00000 1350. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |
0019 207- 02045 64.800 nB8 | 13. 12000 850. 18| 7. 25000 469. 80| 20. 00000 1296. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0020 211- 02050 18.300 nB | 39. 00000 713. 70| 55. 00000 1006. 50| 45. 00000 823. 50
B BORROW | | |
0021 303-52308 2429.200 My | 15. 40000 37409. 68| 16. 00000 38867. 20| 24. 00000 58300. 80
COVPACTED AGGREGATE, O, 53 | | |
0022 402- 05468 903.400 My | 60. 00000 54204. 00| 41. 00000 37039. 40| 65. 00000 58721. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0023 402-05474 341.400 My | 52. 00000 17752. 80| 47. 00000 16045. 80| 67. 00000 22873. 80
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE | | |
0024 402-05477 195.200 My | 72. 50000 14152. 00| 68. 00000 13273. 60| 70. 50000 13761. 60
HVA SURFACE 9.5 nm MAI NLI NE | | |
0025 402- 05481 119.000 My | 61. 00000 7259. 00| 56. 00000 6664. 00| 144. 00000 17136. 00
HVA BASE 25.0 nm SHOULDER | | |
0026 404-05511 661.700 n2 | 5. 88000 3890. 80| 5. 80000 3837. 86| 8. 15000 5392. 86
SEAL COAT, 2 | | |
0027 405-05517 2.800 My | 575. 00000 1610. 00| 535. 00000 1498. 00| 390. 00000 1092. 00
ASPHALT FOR PRI VE COAT | | |
0028 406- 05520 1.500 My | 1300. 00000 1950. 00| 1250. 00000 1875. 00| 285. 00000 427.50
ASPHALT FOR TACK COAT | | |
0029 601-01522 4.000 EACH 1450. 00000 5800. 00| 1300. 00000 5200. 00| 1525. 00000 6100. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0030 601- 06035 692.000 m | 25. 50000 17646. 00| 19. 00000 13148. 00| 22. 00000 15224. 00
GUARDRAI L, RESET | | |
0031 601-94689 4,000 EACH 2900. 00000 11600. 00| 3450. 00000 13800. 00| 3500. 00000 14000. 00
GUARDRAI L END TREATMENT, OS | | |
0032 601-97774 1.000 EACH 1850. 00000 1850. 00| 2100. 00000 2100. 00| 2300. 00000 2300. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0033 602-06729 6. 000 EACH 20. 00000 120. 00| 8. 00000 48. 00| 15. 00000 90. 00
BARRI ER DELI NEATCOR | |
0034 605- 05523 806.000 m | 16. 00000 12896. 00| 16. 00000 12896. 00| 17. 00000 13702. 00
|

CURB, HVA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 471 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 823, 464. 37 ROUTE : SR 14
CALL ORDER : 471 CONTRACT ID : B -25226-A COUNTI ES : JASPER
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1523985 | (2) 35-1212938 | (3) 35-1386990
| WRTZ & YATES, |NC. | ATLAS EXCAVATI NG | NC. | I SOM JACK OCONSTRUCTI ON CO

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANVOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ e e T T T T T T

0035 610- 06257 134.200 n2 | 55. 19000 7406. 50| 53. 00000 7112. 60| 52. 00000 6978. 40
RElI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mMm | | [

0036 616- 02320 133.000 n2 | 7.17000 953. 61| 5. 80000 771. 40| 5. 00000 665. 00
GEOTEXTI LES | | |

0037 616- 06405 88.700 My | 30. 94000 2744. 38| 29. 00000 2572. 30| 28. 00000 2483. 60
Rl PRAP, REVETMENT | | |

0038 616-51367 15.500 n2 | 147. 10000 2280. 05| 115. 00000 1782. 50| 70. 00000 1085. 00
SLOPEWALL, CONCRETE, 100 nm | | |

0039 619- 04414 4.000 EACH 150. 00000 600. 00| 245. 00000 980. 00| 175. 00000 700. 00
DRAI N EXTENSI ON | | |

0040 619-51861 LUWP| 2500. 00000 2500. 00| 3300. 00000 3300. 00| 2800. 00000 2800. 00
BEARI NG ASSEMBLI ES, PAI NT | | |

0041 621-01004 1.000 EACH 700. 00000 700. 00| 585. 00000 585. 00| 850. 00000 850. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0042 621- 06559 1562.000 n2 | 1. 02000 1593. 24| 1. 00000 1562. 00| 1. 30000 2030. 60
MULCHED SEEDI NG R | | |

0043 621- 06567 5.000 kL | 1. 10000 5. 50| 1. 10000 5. 50| 10. 00000 50. 00
WATER | | |

0044 702-51110 584,400 kg | 6. 61000 3862. 88| 2. 75000 1607. 10| 7.80000 4558. 32
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |

0045 702-51863 188. 000 EACH 8. 00000 1504. 00| 13. 00000 2444. 00| 9. 00000 1692. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0046 702- 90915 2.200 n8 | 1272. 00000 2798. 40| 1200. 00000 2640. 00| 3400. 00000 7480. 00
CONCRETE, A , PEDESTALS | | |

0047 703- 06029 28158.000 kg | 1. 25000 35197. 50| 1. 45000 40829. 10| 1. 30000 36605. 40
REI NFORC| NG BARS, EPOXY COATED | | |

0048 704- 51002 140.800 n8 | 588. 07000 82800. 26| 475. 00000 66880. 00| 462. 00000 65049. 60
CONCRETE, C, SUPERSTRUCTURE | | |

0049 706- 05732 4.000 EACH| 1300. 00000 5200. 00| 1400. 00000 5600. 00| 1350. 00000 5400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |

0050 706-51020 28.900 n8 | 588. 00000 16993. 20| 310. 00000 8959. 00| 520. 00000 15028. 00
CONCRETE, C, RAILING | | |

0051 709-51821 LUVP| 5000. 00000 5000. 00| 6000. 00000 6000. 00| 5000. 00000 5000. 00
SURFACE SEAL | | |

0052 709- 99046 LUWP| 500. 00000 500. 00| 325. 00000 325. 00| 500. 00000 500. 00
SURFACE SEAL, RAILI NG TRANSI TI ON | | |

0053 711-01772 42.000 EACH 910. 00000 38220. 00| 1600. 00000 67200. 00| 235. 00000 9870. 00
RETROFI T, 1 | | |

0054 711-51035 220.000 kg | 20. 00000 4400. 00| 18. 00000 3960. 00| 7. 50000 1650. 00

STRUCTURAL STEEL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 471 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 823, 464. 37 ROUTE : SR 14
CALL ORDER 471 CONTRACT ID : B -25226-A COUNTI ES : JASPER
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1523985 | (2) 35-1212938 | (3) 35-1386990
| WRTZ & YATES, |NC | ATLAS EXCAVATI NG | NC. | I'SOM JACK CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0055 711-51877 LUWP| 15000. 00000 15000. 00| 12000. 00000 12000. 00| 26000. 00000 26000. 00
JACKI NG AND SUPPORTI NG BEAVS | | |
0056 715-01354 84.000 m | 32. 86000 2760. 24| 38. 00000 3192. 00| 72. 00000 6048. 00
CLEAN EXI STI NG Pl PE | | |
0057 715-05149 80.000 m | 40. 00000 3200. 00| 140. 00000 11200. 00| 47. 00000 3760. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ [
0058 715- 05756 12.000 m | 40. 00000 480. 00| 200. 00000 2400. 00| 60. 00000 720. 00
PI PE EXTENSI ON, Cl RCULAR 300 mm | | [
0059 715- 46000 4.000 EACH 200. 00000 800. 00| 215. 00000 860. 00| 195. 00000 780. 00
PI PE END SECTI ON, 300 mm | | [
0060 720- 45025 4.000 EACH 1000. 00000 4000. 00| 970. 00000 3880. 00| 1875. 00000 7500. 00
I NLET, D6 | | |
0061 720- 92557 12.000 EACH 1000. 00000 12000. 00| 1050. 00000 12600. 00| 2200. 00000 26400. 00
| NLET, ML3 | | |
0062 724-51925 21.500 m | 375. 00000 8062. 50| 290. 00000 6235. 00| 540. 00000 11610. 00
STRUCTURAL EXPANS| ON JOI NT, SS [ [ [
0063 726- 99095 14. 000 EACH 550. 00000 7700. 00| 600. 00000 8400. 00| 410. 00000 5740. 00
BEARI NG ASSEMBLY, ELASTOMVERIC, | | | |
0064 729-51875 2.000 n2 | 84. 00000 168. 00| 350. 00000 700. 00| 54. 00000 108. 00
CONCRETE, A, PATCH NG | | |
0065 801-03290 2.000 EACH 100. 00000 200. 00| 90. 00000 180. 00| 83. 00000 166. 00
CONSTRUCTI ON SIGN, C | | [
0066 801-06207 4482.000 m | 3. 30000 14790. 60| 3. 25000 14566. 50| 3. 25000 14566. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0067 801- 06606 20. 000 EACH 200. 00000 4000. 00| 105. 00000 2100. 00| 112. 00000 2240. 00
BARRI CADE, |111B | | |
0068 801- 06625 61. 000 EACH 100. 00000 6100. 00| 95. 00000 5795. 00| 92. 00000 5612. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0069 801- 06640 48. 000 EACH| 100. 00000 4800. 00| 95. 00000 4560. 00| 92. 00000 4416. 00
CONSTRUCTI ON SI GN, A | | |
0070 801-06645 6.000 EACH 60. 00000 360. 00| 32. 00000 192. 00| 50. 00000 300. 00
CONSTRUCTI ON SIGN, B | | |
0071 801-06710 60. 000 DAY | 18. 00000 1080. 00| 15. 50000 930. 00| 20. 00000 1200. 00
FLASHI NG ARROW SI GN | | |
0072 801-06775 LUMP| 12000. 00000 12000. 00| 23000. 00000 23000. 00| 38000. 00000 38000. 00
MAI NTAI NI NG TRAFFI C | | |
0073 808-06701 570.000 m | 1. 23000 701. 10| 1. 20000 684. 00| 1. 60000 912. 00
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | |
0074 808-06703 770.000 m | 1. 23000 947. 10| 1. 20000 924. 00| 1. 60000 1232. 00

LI NE, THERMOPLASTIC, SCLID, WH TE, 100nmi | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/21/01
PAGE : 471 -5

ENG NEER S ESTI MATE: $ 823, 464. 37 ROUTE : SR 14
CALL ORDER : 471 CONTRACT I D : B -25226-A COUNTI ES : JASPER
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1212938 | (3) 35-1386990
| WRTZ & YATES, |NC | ATLAS EXCAVATI NG | NC. | I'SOM JACK CONSTRUCTI ON QO
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ Ty
0075 808- 06716 3766.000 m | 0. 75000 2824. 50| 0. 80000 3012. 80| 0. 95000 3577.70
LI NE, REMOVE | | |
0076 808- 75051 1012.000 m | 3. 75000 3795. 00| 3. 60000 3643. 20| 4. 00000 4048. 00
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | |
0077 808- 75054 1012.000 m | 3. 75000 3795. 00| 3. 60000 3643. 20| 4. 00000 4048. 00
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0078 808- 75245 716.000 m | 1. 23000 880. 68| 1. 20000 859. 20| 1. 50000 1074. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
SECTI ON TOTALS | $ 702, 962. 31| $ 729, 129. 56| $ 777,079. 12
------------------------------------------ e
CONTRACT TOTALS | $ 702, 962. 31| $ 729, 129. 56| $ 777,079. 12




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 471 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 823, 464. 37 ROUTE : SR 14
CALL ORDER 471 CONTRACT ID : B -25226-A COUNTI ES : JASPER
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1582109 | [
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0017 205- 02229 64.000 m | 9. 60000 614. 40|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | [
0018 205- 02237 18.000 EACH 50. 00000 900. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | [
0019 207- 02045 64.800 n8 | 35. 00000 2268. 00|
EXCAVATI ON FOR SUBGRADE TREATMENT | |

I

0001 105- 06790 5.000 MS | 2500. 00000 12500. 00| |
FIELD OFFICE, 27.9 n2 | [ |
0002 105- 06845 LUMP|  27000. 00000 27000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  42000. 00000 42000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  10000. 00000 10000. 00| |
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 99.000 n2 | 25. 00000 2475. 00| |
PAVEMENT, REMOVE | | |
0007 202- 02277 806.000 m | 5. 00000 4030. 00| |
QUTTER, LIP, REMOVE | | |
0008 202-51328 LUMP|  82750. 00000 82750. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 51368 11.500 n2 | 150. 00000 1725. 00| |
SLOPEWALL, REMOVE | | |
0010 202- 60820 201.600 n2 | 5. 00000 1008. 00| |
SURFACE M LLING ASPHALT | | |
0011 202-91385 12.000 EACH| 250. 00000 3000. 00| |
I NLET, REMOVE | | |
0012 202-93741 4.000 EACH 130. 00000 520. 00| |
GUARD RAI L END TREATMENT, REMOVE | | |
0013 203- 02000 1713.900 n8 | 15. 00000 25708. 50| |
EXCAVATI ON,  COVMON | | |
0014 203-02070 165.000 n8 | 20. 00000 3300. 00| |
BORROW | | [
0015 203- 02080 0.700 km |  10000. 00000 7000. 00| |
LI NEAR GRADI NG | |
0016 205- 02224 1130.000 m | 5. 75000 6497. 50| |
I

I

I

I

I

I

I

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 823, 464. 37 ROUTE : SR 14
CALL ORDER 471 CONTRACT ID : B -25226-A COUNTI ES : JASPER
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE

| (4) 35-1582109 | [
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o e o e et o e e e e m et o e e et e e e e e e e m e e e e meeeeaoaoo-o
0020 211- 02050 18.300 n8 | 80. 00000 1464. 00|
B BORROW | [
0021 303- 52308 2429.200 My | 15. 00000 36438. 00|
COVPACTED AGGREGATE, O, 53 | |
0022 402- 05468 903.400 My | 60. 00000 54204. 00|
HVA BASE 25.0 mm MAI NLI NE | [
0023 402- 05474 341.400 My | 61. 00000 20825. 40|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [
0024 402- 05477 195.200 My | 65. 00000 12688. 00|
HVA SURFACE 9.5 nm MAI NLI NE | [
0025 402- 05481 119.000 My | 75. 00000 8925. 00|
HVA BASE 25.0 mm SHOULDER | |
0026 404- 05511 661.700 n2 | 7.00000 4631. 90|
SEAL COAT, 2 | |
0027 405- 05517 2.800 My | 300. 00000 840. 00|
ASPHALT FOR PRI ME COAT | |
0028 406- 05520 1.500 My | 200. 00000 300. 00|
ASPHALT FOR TACK COAT | |
0029 601- 01522 4.000 EACH 1300. 00000 5200. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | |
0030 601- 06035 692.000 m |
GUARDRAI L, RESET | |
0031 601- 94689 4.000 EACH 2700. 00000 10800. 00|
GUARDRAI L END TREATMENT, CS | |
0032 601-97774 1.000 EACH 1600. 00000 1600. 00|

GUARDRAI L END TREATMENT, CS, SPARE
PARTS PACKAGE

I
0033 602- 06729 6.000 EACH 10. 00000 60. 00|
BARRI ER DELI NEATOR | |
0034 605- 05523 806.000 m | 14. 00000 11284. 00|
CURB, HVA | |
0035 610- 06257 134.200 n2 | 62. 00000 8320. 40|
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | |
0036 616- 02320 133.000 n2 | 5. 00000 665. 00|
GEOTEXTI LES | |
0037 616- 06405 88.700 My | 35. 00000 3104. 50|
RI PRAP, REVETMENT | |
0038 616- 51367 15.500 n2 | 150. 00000 2325. 00
SLOPEWALL, CONCRETE, 100 nm | |
0039 619- 04414 4.000 EACH 150. 00000 600. 00|

|
I
I
I
I
I
I
I
I
I
I
I
|
I
I
I
I
I
23. 20000 16054. 40| |
I
I
I
I
I
I
I
I
I
I
|
I
I
|
I
}
DRAI N EXTENSI ON |



ENG NEER S ESTI MATE: $ 823, 464.
CALL CRDER : 471

37

LETTI NG DATE : 02/13/01 10:00 AM

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

B -25226-A
LAPORTE DI STRI CT

DATE : 02/21/01
PAGE : 471 -8

RQUTE : SR 14
COUNTI ES : JASPER

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0040 619-51861 LUWP|
BEARI NG ASSEMBLI ES, PAI NT [

0041 621-01004 1.000 EACH
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

0042 621-06559 1562.000 nk2 |
MJULCHED SEEDI NG, R

0043 621- 06567 5.000 kL |
WATER

0044 702-51110 584.400 kg
GRATES, BASINS, AND FI TTI NGS, CAST | RON |

0045 702-51863 188. 000 EACH|
FI ELD DRI LLED HOLE | N CONCRETE

0046 702-90915 2.200 nB
CONCRETE, A, PEDESTALS

0047 703-06029 28158. 000 kg
REI NFORCI NG BARS, EPOXY COATED

0048 704-51002 140.800 nB
CONCRETE, C, SUPERSTRUCTURE

0049 706-05732 4.000 EACH
CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC

0050 706-51020 28.900 nB
CONCRETE, C, RAILING

0051 709-51821 LUMWP]
SURFACE SEAL

0052 709-99046 LUWP|
SURFACE SEAL, RAILING TRANSI TI ON

0053 711-01772 42.000 EACH
RETROFI T, 1

0054 711-51035 220.000 kg
STRUCTURAL STEEL

0055 711-51877 LUWP|
JACKI NG AND SUPPCRTI NG BEAMS

0056 715-01354 84.000 m |
CLEAN EXI STI NG PI PE |

0057 715-05149 80.000 m |
PIPE, TYPE 2, C RCULAR 300 nm |

0058 715-05756 12.000 m
PI PE EXTENSI ON, Cl RCULAR, 300 nm

0059 715-46000 4.000 EACH

PI PE END SECTI ON, 300 mm

| (4) 35-1582109 |
| KANKAKEE VALLEY CONSTRUCTI ON|

2100.

525.

15.

2000.

850.

1100.

350.

4186.

150.

750.

15.

40000.

50.

80.

175.

250.

UN'T PR CE

00000

00000

. 85000

. 00000

. 00000

00000

00000

. 00000

00000

00000

00000

08000

29000

00000

00000

00000

00000

00000

00000
00000

2922.

2820.

4400.

56316.

119680.

4400.

10115.

4186.

150.

31500.

3300.

40000.

4200.

6400.

2100.

1000.

UNIT PRI CE AMOUNT]|

UNIT PRI CE AMOUNT



LI NE, THERMOPLASTIC, SCLID, YELLOW

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 471 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 823, 464. 37 ROUTE : SR 14
CALL ORDER 471 CONTRACT ID : B -25226-A COUNTI ES : JASPER
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0060 720- 45025 4.000 EACH 1250. 00000 5000. 00| |
I NLET, D6 | | |
0061 720- 92557 12.000 EACH 1500. 00000 18000. 00| |
| NLET, ML3 | | |
0062 724-51925 21.500 m | 300. 00000 6450. 00| |
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0063 726- 99095 14.000 EACH 650. 00000 9100. 00| |
BEARI NG ASSEMBLY, ELASTOVERIC, | | | |
0064 729-51875 2.000 n2 | 2000. 00000 4000. 00| |
CONCRETE, A, PATCH NG | [ |
0065 801- 03290 2.000 EACH 69. 00000 138. 00| |
CONSTRUCTI ON SIGN, C | | [
0066 801- 06207 4482.000 m | 2. 95000 13221. 90| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0067 801- 06606 20. 000 EACH| 89. 00000 1780. 00| |
BARRI CADE, |111B | [ [
0068 801- 06625 61. 000 EACH| 69. 00000 4209. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0069 801- 06640 48. 000 EACH 69. 00000 3312. 00| |
CONSTRUCTI ON SIGN, A | | |
0070 801- 06645 6. 000 EACH| 29. 00000 174. 00| |
CONSTRUCTI ON SIGN, B | | |
0071 801-06710 60. 000 DAY | 14. 00000 840. 00| |
FLASHI NG ARROW S| GN | | |
0072 801-06775 LUMP| 40000. 00000 40000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0073 808-06701 570.000 m | 1. 10000 627. 00| |
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | |
0074 808-06703 770.000 m | 1. 10000 847. 00| |
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0075 808-06716 3766.000 m | 0. 65000 2447. 90| |
LI NE, REMOVE [ [
0076 808- 75051 1012.000 m | 3.42000 3461. 04| |
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0077 808- 75054 1012.000 m | 3. 42000 3461. 04| |
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0078 808- 75245 716.000 m | 1. 10000 787. 60| |
| | |
I |

100mMm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 471 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 823, 464. 37 ROUTE : SR 14
CALL ORDER 471 CONTRACT ID : B -25226-A COUNTI ES : JASPER
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1582109 | [
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT

CONTRACT TOTALS | $ 848, 929.55| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 481 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 379, 011. 46 RQUTE : US 35
CALL ORDER . 481 CONTRACT I D : B -25232-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 2632013
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $  371,062.83 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  386,698.86 104. 2138%
3 35-1058755 BAKER & SCHULTZ, |NC. $  389,579.03 104. 9900%
4  35-1663068 SI VB & PEDI GO COVPANY CONDI Tl ONAL $  397,112.94 107. 0204%
5  35-1385672 FORCE CONSTRUCTI ON $  409,011.03 110. 2268%
6  35-1447641 STRUCTURE CONTRACTORS $  418,512.45 112. 7874%
7  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $  448,842.54 120. 9613%
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1058755
| SCHUTT- LOCKABI LL CO | ERBER & M LLI GAN CONSTR CO. | BAKER & SCHULTZ, |NC.
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e et o e e e e e e e e e e e e e e e e e e e memeeeoeo--
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 7.000 MS | 1000. 00000 7000. 00| 1000. 00000 7000. 00| 1400. 00000 9800. 00
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 100. 00000 100. 00| 2500. 00000 2500. 00| 5300. 00000 5300. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  18500. 00000 18500. 00|  19250. 00000 19250. 00|  17700. 00000 17700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 200. 00000 200. 00| 5750. 00000 5750. 00| 500. 00000 500. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 91.400 n2 | 16. 00000 1462. 40| 24. 00000 2193. 60| 48. 25000 4410. 05
PAVEMENT, REMOVE | |
0006 202- 02241 170.700 m | 12. 43000 2121. 80| 10. 00000 1707. 00| 11. 90000 2031. 33
GUARDRAI L, REMOVE | |
0007 202-51328 LUMP|  36025. 00000 36025.00|  29500. 00000 29500.00|  59150. 00000 59150. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0008 202- 60820 293.000 n2 | 6. 94000 2033. 42| 8. 50000 2490. 50| 10. 00000 2930. 00
SURFACE M LLING ASPHALT | | |
0009 202- 96479 120.000 EACH 10. 00000 1200. 00| 20. 00000 2400. 00| 14. 00000 1680. 00
BOLT, REMOVE | | |
0010 203- 02070 375.000 n8 | 10. 00000 3750. 00| 15. 50000 5812. 50| 32. 00000 12000. 00
BORROW | | [
0011 205- 02224 700.000 m | 6. 38000 4466. 00| 3. 50000 2450. 00| 5. 70000 3990. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [ |

0012 206- 51225 8.000 n8 | 40. 00000 320. 00| 25. 00000 200. 00| 13. 10000 104. 80
EXCAVATI ON, DRY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 481 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 379, 011. 46 RQUTE : US 35
CALL ORDER . 481 CONTRACT I D : B -25232-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1058755
| SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR. CO. | BAKER & SCHULTZ, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0013 303-52308 61.800 My | 40. 00000 2472. 00| 24. 00000 1483. 20| 20. 00000 1236. 00
COVPACTED AGGREGATE, O 53 | | |
0014 406- 05521 2966.000 n?2 | 0. 06000 177. 96| 0. 06000 177. 96| 0. 06000 177. 96
ASPHALT FOR TACK COAT | | |
0015 601-01522 4.000 EACH 1356. 00000 5424. 00| 1300. 00000 5200. 00| 1295. 00000 5180. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0016 601-04746 2.000 EACH 6670. 00000 13340. 00| 5800. 00000 11600. 00| 6375. 00000 12750. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0017 601-94689 4.000 EACH 3500. 00000 14000. 00| 3000. 00000 12000. 00| 3350. 00000 13400. 00
GUARDRAI L END TREATMENT, OS | | [
0018 601-97774 1.000 EACH 2486. 00000 2486. 00| 1750. 00000 1750. 00| 2375. 00000 2375. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0019 601-99105 320.000 m | 35. 00000 11200. 00| 34. 50000 11040. 00| 33. 50000 10720. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0020 602- 06639 237.700 m | 74. 88000 17798. 98| 58. 50000 13905. 45| 77. 00000 18302. 90
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0021 602-06729 18. 000 EACH 10. 00000 180. 00| 8. 00000 144. 00| 10. 00000 180. 00
BARRI ER DELI NEATOR | | |
0022 610- 05527 755.600 My | 77.40000 58483. 44| 72.50000 54781. 00| 73. 90000 55838. 84
HVA FOR APPROACHES | | |
0023 610- 06257 173.600 n2 | 66. 00000 11457. 60| 60. 00000 10416. 00| 52. 00000 9027. 20
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0024 616- 02320 200.000 n2 | 2.00000 400. 00| 3. 50000 700. 00| 2.90000 580. 00
GEOTEXTI LES | | |
0025 616- 06405 157.000 My | 27. 25000 4278. 25| 24. 00000 3768. 00| 21. 00000 3297. 00
Rl PRAP, REVETMENT | | [
0026 619- 05926 LUWP| 1130. 00000 1130. 00| 1200. 00000 1200. 00| 1400. 00000 1400. 00
ENVI RONVENTAL  CONTROL | | |
0027 619-95315 LUWP| 4520. 00000 4520. 00| 9000. 00000 9000. 00| 12650. 00000 12650. 00
CLEAN AND PAI NT BEARI NG ASSEMBLI ES | | |
0028 621-01004 1.000 EACH 480. 00000 480. 00| 450. 00000 450. 00| 460. 00000 460. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0029 621- 06559 3000. 000 n2 | 0. 86000 2580. 00| 1. 00000 3000. 00| 0. 81000 2430. 00
MULCHED SEEDING R | | |
0030 702-51005 9.000 nB8 | 1000. 00000 9000. 00| 1250. 00000 11250. 00| 500. 00000 4500. 00
CONCRETE, A, SUBSTRUCTURE | | [
0031 702-51110 584.400 kg | 5. 65000 3301. 86| 5. 50000 3214. 20| 4. 00000 2337. 60

GRATES, BASINS, AND FI TTI NGS, CAST | RON |



TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 481 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 379, 011. 46 ROUTE : US 35
CALL ORDER : 481 CONTRACT ID : B -25232-A COUNTI ES : VAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1058755
| SCHUTT- LOOKABI LL QO | ERBER & M LLI GAN CONSTR. QO | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
0032 702-51863 374.000 EACH| 6. 00000 2244. 00| 7. 50000 2805. 00| 10. 00000 3740. 00
FI ELD DRI LLED HOLE | N CONCRETE [ |
0033 703-51030 2150.000 kg | 1. 65000 3547. 50| 1. 50000 3225. 00| 1. 20000 2580. 00
REl NFORCI NG STEEL | |
0034 703-51032 5983.000 kg | 1. 87000 11188. 21| 1. 65000 9871. 95| 1. 35000 8077. 05
REI NFORCI NG STEEL, EPOXY COATED | |
0035 703- 97936 164. 000 EACH| 8. 68000 1423. 52| 9. 50000 1558. 00| 9. 80000 1607. 20
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0036 704- 51002 10.400 n8 | 750. 00000 7800. 00| 1500. 00000 15600. 00| 500. 00000 5200. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0037 706- 05732 4.000 EACH 1400. 00000 5600. 00| 1250. 00000 5000. 00| 1300. 00000 5200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0038 706- 51020 21.000 n8 | 450. 00000 9450. 00| 460. 00000 9660. 00| 460. 00000 9660. 00
CONCRETE, C, RAILING | | |
0039 709-51821 LUMP| 2307. 00000 2307. 00| 4500. 00000 4500. 00| 4100. 00000 4100. 00
SURFACE SEAL | | |
0040 711- 96800 168. 000 EACH| 4. 00000 672. 00| 5. 00000 840. 00| 5. 00000 840. 00
STUD SHEAR CONNECTOR | |
0041 715- 05169 102.000 m | 61. 92000 6315. 84| 60. 00000 6120. 00| 59. 00000 6018. 00
Pl PE, TYPE 3, C RCULAR 375 nm | | |
0042 715- 05756 18.000 m | 60. 74000 1093. 32| 55. 00000 990. 00| 50. 00000 900. 00
Pl PE EXTENSI ON, Cl RCULAR, 300 mm | | |
0043 715- 46000 1.000 EACH| 152. 00000 152. 00| 180. 00000 180. 00| 200. 00000 200. 00
Pl PE END SECTI ON, 300 nm | | |
0044 715- 46005 6.000 EACH| 166. 67000 1000. 02| 225. 00000 1350. 00| 250. 00000 1500. 00
Pl PE END SECTI ON, 375 nm | |
0045 715-91361 2.800 m | 50. 00000 140. 00| 50. 00000 140. 00| 33. 00000 92. 40
PI PE, PVC, 150 mm | | |
0046 722-51401 29.000 n2 | 129. 00000 3741. 00| 250. 00000 7250. 00| 130. 00000 3770. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0047 722-51842 533.000 n2 | 53. 84000 28696. 72| 70. 00000 37310. 00| 43. 00000 22919. 00
BRI DGE DECK OVERLAY | |
0048 722-51846 4.700 n8 | 395. 00000 1856. 50| 395. 00000 1856. 50| 395. 00000 1856. 50
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0049 722-51852 49.000 n2 | 75. 32000 3690. 68| 85. 00000 4165. 00| 82. 00000 4018. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0050 722- 60824 526.200 n2 | 6. 50000 3420. 30| 12. 50000 6577. 50| 10. 00000 5262. 00
SURFACE M LLI NG | | |
0051 724- 03276 26.600 m | 328. 00000 8724. 80| 280. 00000 7448. 00| 193. 00000 5133. 80
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0052 801- 06207 2675.000 m | 3. 50000 9362. 50| 3. 00000 8025. 00| 3. 35000 8961. 25
|
|

100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 481 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 379, 011. 46 RQUTE : US 35
CALL ORDER . 481 CONTRACT I D : B -25232-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1058755
| SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR. CO. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0053 801- 06640 16. 000 EACH| 78. 00000 1248. 00| 100. 00000 1600. 00| 74. 50000 1192. 00
CONSTRUCTI ON SI GN, A | | |
0054 801- 06645 2.000 EACH 44, 00000 88. 00| 40. 00000 80. 00| 42. 15000 84. 30
CONSTRUCTI ON SI GN, B | | [
0055 801-06710 120. 000 DAY | 20. 00000 2400. 00| 20. 00000 2400. 00| 18. 00000 2160. 00
FLASHI NG ARROW S| GN | | [
0056 801-06775 LUWP| 11525. 00000 11525. 00| 7500. 00000 7500. 00| 4400. 00000 4400. 00
MAI NTAI NI NG TRAFFI C | | |
0057 808-06712 67.000 m | 0. 93000 62. 31| 0. 80000 53. 60| 0. 90000 60. 30
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0058 808-06713 535.000 m | 0. 93000 497. 55| 0. 80000 428. 00| 0. 90000 481. 50
LI NE, PAINT, SCLID, WH TE, 100 nm | | |
0059 808-06714 268.000 m | 0. 93000 249. 24| 0. 80000 214. 40| 0. 90000 241. 20
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0060 808-06716 1071.000 m | 1. 41000 1510. 11| 2. 50000 2677. 50| 1. 35000 1445. 85
LI NE, REMOVE | | [
0061 808- 75996 8.000 EACH 10. 00000 80. 00| 17. 50000 140. 00| 50. 00000 400. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0062 808- 75998 8.000 EACH 136. 00000 1088. 00| 100. 00000 800. 00| 130. 00000 1040. 00
SNOWPLOMABLE RAI SED PAVEMENT NMARKER | | |
SECTI ON TOTALS | $ 371, 062. 83| $ 386, 698. 86| $ 389, 579. 03
------------------------------------------ Ty

CONTRACT TOTALS [ $ 371, 062. 83| $ 386, 698. 86| $ 389, 579. 03




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 481 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 379, 011. 46 RQUTE : US 35
CALL ORDER . 481 CONTRACT I D : B -25232-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1663068 | (5) 35-1385672 | (6) 35-1447641
| SIMB & PEDI GO COVPANY | FORCE CONSTRUCTI ON | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I [
0001 105-06790 7.000 MOS | 1400. 00000 9800. 00| 1339. 47000 9376. 29| 1100. 00000 7700. 00

FIELD OFFICE, 27.9 n2

0002 105- 06845 LUMP| 2000. 00000 2000. 00| 4800. 00000 4800. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  28000. 00000 28000. 00|  31363. 66000 31363.66|  19500. 00000 19500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP| 3000. 00000 3000. 00| 4743. 76000 4743. 76 3500. 00000 3500. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02240 91.400 n2 | 45. 00000 4113. 00 32. 02000 2926. 63| 75. 00000 6855. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 170.700 m | 11. 80000 2014. 26| 12. 46000 2126. 92 12. 00000 2048. 40
GUARDRAI L, REMOVE | |

0007 202-51328 LUMP|  20000. 00000 20000. 00|  26043. 13000 26043.13|  43000. 00000 43000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0008 202- 60820 293.000 n2 | 7.00000 2051. 00| 4. 45000 1303. 85| 14. 00000 4102. 00
SURFACE M LLING ASPHALT | | |

0009 202- 96479 120.000 EACH 10. 00000 1200. 00| 15. 19000 1822. 80| 15. 00000 1800. 00
BOLT, REMOVE | | |

0010 203- 02070 375.000 n8 | 18. 00000 6750. 00| 18. 03000 6761. 25| 12. 00000 4500. 00
BORROW | | [

0011 205- 02224 700.000 m | 5. 62000 3934. 00| 5. 25000 3675. 00| 5. 50000 3850. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON | |

0012 206- 51225 8.000 n8 | 15. 00000 120. 00| 100. 96000 807. 68 18. 00000 144. 00
EXCAVATI ON, DRY | |

0013 303- 52308 61.800 My | 23. 00000 1421. 40| 39. 36000 2432. 45| 32. 00000 1977. 60
COVPACTED AGGREGATE, O, 53 | | |

0014 406- 05521 2966.000 n2 | 0. 10000 296. 60| 0. 05000 148. 30| 0. 05000 148. 30
ASPHALT FOR TACK COAT | |

0015 601- 01522 4.000 EACH 1284. 00000 5136. 00| 1220. 00000 4880. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |

0016 601- 04746 2.000 EACH 6315. 00000 12630.00|  10932. 09000 21864. 18] 6000. 00000 12000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0017 601- 94689 4.000 EACH 3317. 00000 13268. 00| 2800. 00000 11200. 00| 3500. 00000 14000. 00
GUARDRAI L END TREATMENT, CS | |

0018 601- 97774 1.000 EACH 2354. 00000 2354. 00| 1700. 00000 1700. 00| 2200. 00000 2200. 00

GUARDRAI L END TREATMENT, OS, SPARE |

PARTS PACKAGE | [ |
0019 601- 99105 320.000 m | 33. 17000 10614. 40| 31. 00000 9920. 00| 33. 00000 10560. 00

GUARDRAI L, W BEAM 1.905 m SPACI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 481 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 379, 011. 46 RQUTE : US 35
CALL ORDER . 481 CONTRACT I D : B -25232-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1663068 | (5) 35-1385672 | (6) 35-1447641
| SIMB & PEDI GO COVPANY | FORCE CONSTRUCTI ON | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0020 602- 06639 237.700 m | 75. 00000 17827. 50| 106. 77000 25379. 23| 52. 00000 12360. 40
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0021 602-06729 18.000 EACH| 8. 00000 144. 00| 25. 00000 450. 00| 10. 00000 180. 00
BARRI ER DELI NEATOR | | |
0022 610- 05527 755.600 My | 83. 30000 62941. 48| 63. 68000 48116. 61| 64. 00000 48358. 40
HVA FOR APPROACHES | [
0023 610- 06257 173.600 n2 | 60. 00000 10416. 00| 77.57000 13466. 15| 75. 00000 13020. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0024 616- 02320 200.000 n2 | 4. 00000 800. 00| 3. 53000 706. 00| 4. 00000 800. 00
GEOTEXTI LES | | |
0025 616- 06405 157.000 My | 30. 00000 4710. 00| 21.11000 3314. 27| 25. 00000 3925. 00
RI PRAP, REVETNMENT | | |
0026 619- 05926 LUWP| 1070. 00000 1070. 00| 1300. 00000 1300. 00| 1000. 00000 1000. 00
ENVI RONVENTAL  CONTROL | |
0027 619-95315 LUWP| 9095. 00000 9095. 00| 11700. 00000 11700. 00| 8500. 00000 8500. 00
CLEAN AND PAI NT BEARI NG ASSEMBLI ES | | |
0028 621-01004 1.000 EACH 455. 00000 455. 00| 425. 00000 425. 00| 425. 00000 425. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0029 621- 06559 3000.000 n2 | 0. 80000 2400. 00| 0. 75000 2250. 00| 1. 00000 3000. 00
MULCHED SEEDING R | | [
0030 702-51005 9.000 nB8 | 600. 00000 5400. 00| 522. 43000 4701. 87| 2000. 00000 18000. 00
CONCRETE, A, SUBSTRUCTURE | | [
0031 702-51110 584.400 kg | 6. 00000 3506. 40| 6. 26000 3658. 34| 5. 00000 2922. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0032 702-51863 374.000 EACH 6. 00000 2244. 00| 12. 52000 4682. 48| 8. 00000 2992. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0033 703-51030 2150. 000 kg | 2. 25000 4837. 50| 1. 29000 2773. 50| 1. 25000 2687. 50
REI NFORCI NG STEEL | |
0034 703-51032 5983. 000 kg | 2. 25000 13461. 75| 1. 42000 8495. 86| 1. 50000 8974. 50
REI NFORClI NG STEEL, EPOXY CQATED | | |
0035 703-97936 164. 000 EACH 10. 00000 1640. 00| 19. 88000 3260. 32| 15. 00000 2460. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0036 704-51002 10.400 nB8 | 600. 00000 6240. 00| 672. 93000 6998. 47| 800. 00000 8320. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0037 706-05732 4.000 EACH 1200. 00000 4800. 00| 1300. 00000 5200. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0038 706-51020 21.000 n8 | 460. 00000 9660. 00| 450. 00000 9450. 00| 500. 00000 10500. 00
CONCRETE, C, RAILING | | |
0039 709-51821 LUWP| 2000. 00000 2000. 00| 4142. 83000 4142. 83| 4500. 00000 4500. 00

SURFACE SEAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 379, 011. 46
CALL CRDER : 481

SET- AS| DE :

TABULATI ON CF BI DS

CONTRACT I D :
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT :

B -25232-A
GREENFI ELD DI STRI CT

ROUTE :
COUNTI ES :

uUS 35
WAYNE

DATE :
PAGE :

02/ 21/
481 -7

01

| (4) 35-1663068
| SIMB & PEDI GO COMPANY

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

__________________________________________ P

0040 711- 96800 168. 000 EACH 12. 00000
STUD SHEAR CONNECTOR |

0041 715- 05169 102.000 m | 30. 00000
PI PE, TYPE 3, CIRCULAR 375 nm [

0042 715- 05756 18.000 m | 25. 00000
Pl PE EXTENSI ON, C RCULAR, 300 nm |

0043 715- 46000 1.000 EACH 90. 00000
Pl PE END SECTION, 300 mm

0044 715- 46005 6.000 EACH 100. 00000
Pl PE END SECTION, 375 mm

0045 715- 91361 2.800 m | 100. 00000
PI PE, PVC, 150 mm |

0046 722-51401 29.000 n2 | 120. 00000
BRI DGE DECK PATCHI NG FULL DEPTH [

0047 722-51842 533.000 n2 | 70. 00000
BRI DGE DECK OVERLAY

0048 722-51846 4.700 n8 | 395. 00000
BRI DGE DECK OVERLAY, ADDI TI ONAL |

0049 722-51852 49.000 n2 | 75. 00000
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [

0050 722- 60824 526.200 n2 | 7.00000
SURFACE M LLI NG |

0051 724- 03276 26.600 m | 300. 00000
EXPANSI ON JO NT SEALI NG SYSTEM |

0052 801- 06207 2675.000 m | 3. 22000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

0053 801- 06640 16.000 EACH 75. 00000
CONSTRUCTI ON SIGN, A

0054 801- 06645 2.000 EACH 43. 00000
CONSTRUCTI ON SIGN, B

0055 801- 06710 120.000 DAY | 30. 00000
FLASH NG ARROW SI GN |

0056 801- 06775 LUMP|  23000. 00000
MAI NTAI NI NG TRAFFI C

0057 808- 06712 67.000 m | 0. 50000
LINE, PAINT, BROKEN, YELLOW 100 mm |

0058 808- 06713 535.000 m | 0. 50000
LINE, PAINT, SOLID, WH TE, 100 nm

0059 808- 06714 268.000 m | 0. 50000

LINE, PAINT, SCLID, YELLOWN 100 nm |

600.
280.
3480.
37310.
1856.
3675.
3683.
7980.

8613.

1200.

86.

3600.

23000.

33.

267.

134.

| (5) 35-1385672

| FORCE CONSTRUCTI ON

00
00
00
50
00|
40
00|

50

00
00
00
ooI
50
50
00

UNIT PRI CE

1859.

429.

447.

47.

416.

75.

395.

125.

118.

69.
39.
15

5290.

54000
00000

84000

. 98000

29000

. 10000

00000

00000

. 00000

96000

. 82000

. 82000

. 82000

| (6) 35-1447641

| STRUCTURE CONTRACTCORS

I
ANOUNT]

8035.
1507.
429.
2687.
132.
12081.
40262.
1856.
6166.
2620.
3146.
8292.

1104.

78.

1800.

5290.

54.

438.

219.

76
56,
86
65|
16
44
69
84
50
16
8
5ﬂ
50

I
04
04

|
00

96I
94I
70
mi

UNIT PRI CE

225.
225.
215.
216.
55.
395.
65.
18.

425.

75.

40

18.

28200.

00000
00000
00000
00000
00000

. 25000

00000

. 00000

00000

00000

. 00000

. 00000
. 00000

29315.
1856.
3185.
9471.

11305.
8693.

1200.

80.

2160.

28200.

67.

535.

268.

00
50
00
60
00

75

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 379, 011. 46
CALL CRDER : 481 CONTRACT I D :
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT :

SET- AS| DE :

B -25232-A
GREENFI ELD DI STRI CT

COUNTI ES

ROUTE :

DATE : 02/21/01
PAGE : 481 -8

uUS 35
WAYNE

| (4) 35-1663068

| SI MB & PEDI GO COVPANY

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ o
0060 808- 06716 1071.000 m | 1. 75000
LI NE, REMOVE |
0061 808- 75996 8.000 EACH 50. 00000
SNOAPLOMABLE RAI SED PAVEMENT MARKER, |
REMOVE |
0062 808- 75998 8.000 EACH 134. 00000
SNOWPLOMBLE RAI SED PAVEMENT MARKER |
SECTI ON TOTALS | $
__________________________________________ o
CONTRACT TOTALS | $

| (5) 35-1385672

UNIT PRICE
1874. 25| 1. 25000
4oo.ooI 35. 00000

I
1072.00I 120. 00000
397,112.94I $
397, 112. 94| $

| FORCE CONSTRUCTI ON

| (6) 35-1447641

I
ANMOUNT]
1338. 75

I
280. 00
I

|

960. 00

I

409, 011. 03

409, 011. 03|

| STRUCTURE CONTRACTCORS

UNIT PRI CE AMOUNT
1. 50000 1606. 50
14. 00000 112. 00
120. 00000 960. 00

$ 418,512. 45

$ 418, 512. 45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 481 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 379, 011. 46 RQUTE : US 35
CALL ORDER . 481 CONTRACT I D : B -25232-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 7.000 MOXS | 1100. 00000 7700. 00| |
FI ELD OFFICE, 27.9 n2 [ [ [
0002 105-06845 LUWVP| 4000. 00000 4000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 22000. 00000 22000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 6700. 00000 6700. 00| |
CLEARI NG RI GHT OF WAY | | [
0005 202-02240 91.400 n2 | 45, 00000 4113. 00| |
PAVEMENT, REMOVE | | |
0006 202-02241 170.700 m | 9. 50000 1621. 65| |
GUARDRAI L, REMOVE | | |
0007 202-51328 LUWP| 37500. 00000 37500. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 60820 293.000 n2 | 7.00000 2051. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0009 202-96479 120. 000 EACH| 7. 75000 930. 00|
BOLT, REMOVE | | [
0010 203-02070 375.000 nB8 | 30. 00000 11250. 00| |
BORROW | [ [
0011 205-02224 700.000 m | 7. 00000 4900. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 206-51225 8.000 nB | 75. 00000 600. 00| |
EXCAVATI ON, DRY | [ |
0013 303-52308 61.800 My | 65. 00000 4017. 00| |
COVPACTED AGGREGATE, O 53 | | |
0014 406- 05521 2966.000 n2 | 0. 09000 266. 94| |
ASPHALT FOR TACK COAT | | |
0015 601- 01522 4.000 EACH 1300. 00000 5200. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0016 601- 04746 2.000 EACH 6200. 00000 12400. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | |
0017 601- 94689 4,000 EACH 3000. 00000 12000. 00| |
GUARDRAI L END TREATMENT, OS | [ |
0018 601-97774 1.000 EACH 1800. 00000 1800. 00| |
GUARDRAI L END TREATMENT, G5, SPARE | | |
PARTS PACKAGE | | |
0019 601-99105 320.000 m | 33. 00000 10560. 00| |
I I

GUARDRAI L, WBEAM 1.905 m SPACI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 481 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 379, 011. 46 RQUTE : US 35
CALL ORDER . 481 CONTRACT I D : B -25232-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- ASI DE

| (7) 35-1618530 | [
| AVERI CAN CONTRACTI NG & SERMI | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o e o e et o e e e e m et o e e et e e e e e e e m e e e e meeeeaoaoo-o
0020 602- 06639 237.700 m | 85. 00000 20204. 50| |
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0021 602- 06729 18.000 EACH 9. 50000 171. 00 |
BARRI ER DELI NEATCR | | |
0022 610- 05527 755.600 My | 72.00000 54403. 20| |
HVA FOR APPROACHES | | |
0023 610- 06257 173.600 n2 | 80. 00000 13888. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | [ |
0024 616- 02320 200.000 n2 | 4.00000 800. 00| |
GEOTEXTI LES | | |
0025 616- 06405 157.000 My | 30. 00000 4710. 00| |
Rl PRAP, REVETNMENT | [ |
0026 619- 05926 LUMP| 1100. 00000 1100. 00| |
ENVI RONVENTAL CONTROL | | |
0027 619- 95315 LUMP| 9000. 00000 9000. 00| |
CLEAN AND PAI NT BEARI NG ASSEMBLI ES | [ |
0028 621- 01004 1.000 EACH 700. 00000 700. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0029 621- 06559 3000.000 n2 | 0. 90000 2700. 00| |
MULCHED SEEDI NG, R | [ |
0030 702- 51005 9.000 n8 | 1200. 00000 10800. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0031 702-51110 584.400 kg | 2. 25000 1314. 90| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0032 702- 51863 374.000 EACH 10. 00000 3740. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0033 703- 51030 2150.000 kg | 1. 50000 3225. 00| |
REI NFORCI NG STEEL | [ |
0034 703-51032 5983.000 kg | 1. 70000 10171. 10 |
REI NFORCI NG STEEL, EPOXY COATED | | |
0035 703- 97936 164. 000 EACH| 15. 00000 2460. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0036 704- 51002 10.400 n8 | 1000. 00000 10400. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0037 706- 05732 4.000 EACH 1300. 00000 5200. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0038 706- 51020 21.000 n8 | 625. 00000 13125. 00| |
CONCRETE, C, RAILING | | |
0039 709- 51821 LUMP| 4500. 00000 4500. 00| |
|

SURFACE SEAL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 481 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 379, 011. 46 RQUTE : US 35
CALL ORDER . 481 CONTRACT I D : B -25232-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- ASI DE

| (7) 35-1618530 | [
| AVERI CAN CONTRACTI NG & SERMI | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m e m e m oo e et o e e e e e e e e o e e e e e e e e e e e e e memeeaoaoo--
0040 711- 96800 168.000 EACH| 18. 00000 3024. 00| |
STUD SHEAR CONNECTOR | | |
0041 715-05169 102.000 m | 80. 00000 8160. 00| |
PIPE, TYPE 3, CIROULAR 375 nm [ | |
0042 715- 05756 18.000 m | 65. 00000 1170. 00| |
Pl PE EXTENSI ON, C RCULAR, 300 nm | | |
0043 715- 46000 1.000 EACH 225. 00000 225. 00| |
Pl PE END SECTION, 300 mm | | |
0044 715- 46005 6.000 EACH 250. 00000 1500. 00| |
Pl PE END SECTION, 375 mm | | |
0045 715-91361 2.800 m | 60. 00000 168. 00| |
PI PE, PVC, 150 mm | [ |
0046 722-51401 29.000 n2 | 200. 00000 5800. 00| |
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0047 722-51842 533.000 n2 | 100. 00000 53300. 00| |
BRI DGE DECK OVERLAY | | |
0048 722- 51846 4.700 n8 | 395. 00000 1856. 50| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0049 722-51852 49.000 n2 | 100. 00000 4900. 00| |
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0050 722- 60824 526.200 n2 | 7.00000 3683. 40| |
SURFACE M LLI NG | [ |
0051 724- 03276 26.600 m | 120. 00000 3192. 00| |
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0052 801- 06207 2675.000 m | 3. 25000 8693. 75| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0053 801- 06640 16. 000 EACH 60. 00000 960. 00| |
CONSTRUCTI ON SIGN, A | | |
0054 801- 06645 2.000 EACH 35. 00000 70. 00| |
CONSTRUCTI ON SIGN, B | | |
0055 801- 06710 120.000 DAY | 16. 00000 1920. 00| |
FLASH NG ARROW SI GN | [ |
0056 801- 06775 LUMP|  25000. 00000 25000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0057 808- 06712 67.000 m | 0. 85000 56. 95| |
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0058 808- 06713 535.000 m | 0. 85000 454. 75| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0059 808- 06714 268.000 m | 0. 85000 227. 80| |
I

LINE, PAINT, SCLID, YELLOWN 100 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/21/01
PAGE : 481 -12

ENG NEER S ESTI MATE: $ 379, 011. 46 RQUTE : US 35
CALL ORDER . 481 CONTRACT I D : B -25232-A COUNTI ES : WAYNE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1618530 | [
| AVERI CAN CONTRACTI NG & SERMI | |
LINE NO / | TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNI'T PRI CE AMOUNT|

__________________________________________ o
0060 808- 06716 1071.000 m | 1. 10000 1178. 10| |
LI NE, REMOVE | | |
0061 808- 75996 8.000 EACH 25. 00000 200. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0062 808- 75998 8.000 EACH 110. 00000 880. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 448, 842. 54| |
__________________________________________ o o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e —— -

CONTRACT TOTALS | $ 448,842 54 |

UNIT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 491 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 370, 185. 87 ROQUTE : US 41
CALL ORDER © 491 CONTRACT ID : B -25235-A COUNTI ES : KNOX
LETTI NG DATE : 02/13/01 10:00 AM Dl STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0173035
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 273, 825. 00 100. 0000%
2 35-1801998 CLR INC. $ 278, 014. 62 101. 5300%
3 35-1878024 RAGLE, | NC. $ 288, 463. 14 105. 3458%
4  35-1663068 SIMB & PEDI GO COVPANY $ 292, 063. 03 106. 6604%
5  35-2072438 TD & O LLC $ 294, 000. 00 107. 3678%
6 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 304, 436. 99 111. 1793%
7  35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 328, 843. 78 120. 0926%
| (1) 35-2040801 | (2) 35-1801998 | (3) 35-1878024
| GOHVANN ASPHALT & OONSTR., || CLR | NC. | RAGLE, I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 06790 8.000 M | 800. 00000 6400. 00| 800. 00000 6400. 00| 800. 00000 6400. 00
FI ELD OFFI CE, 27.9 n? | |
0002 105- 06845 LUNP| 2500. 00000 2500. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  12000. 00000 12000. 00|  13900. 00000 13900. 00|  14500. 00000 14500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 96.400 nR | 16. 00000 1542. 40| 34. 00000 3277. 60| 20. 00000 1928. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 112.000 m | 19. 10000 2139. 20| 13. 00000 1456. 00| 19. 10000 2139. 20
GUARDRAI L, REMOVE | |
0006 202-02271 2.000 EACH 325. 00000 650. 00| 150. 00000 300. 00| 150. 00000 300. 00
HEADWALL, REMOVE | |
0007 202- 02277 49.400 m | 18. 00000 889. 20| 23. 00000 1136. 20| 12. 50000 617.50
GUTTER, LI P, REMOVE | | |
0008 202-51328 LUMP|  54000. 00000 54000.00]  42500. 00000 42500. 00]  70000. 00000 70000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0009 202- 60820 181.000 n2 | 4. 00000 724. 00| 7. 00000 1267. 00| 6. 00000 1086. 00
SURFACE M LLI NG ASPHALT | | |
0010 202- 60822 593.700 n2 | 4. 00000 2374. 80| 3. 00000 1781. 10| 6. 00000 3562. 20
SURFACE M LLI NG, PORTLAND CEMENT | |
CONCRETE | | |
0011 202-96133 62.100 m | 50. 00000 3105. 00| 30. 00000 1863. 00| 20. 00000 1242. 00
Pl PE, REMOVE | | |
0012 203- 02080 0.049 km |  30000. 00000 1470.00|  27000. 00000 1323.00]  43500. 00000 2131. 50

LI NEAR GRADI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 491 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 370, 185. 87 ROQUTE : US 41
CALL ORDER © 491 CONTRACT ID : B -25235-A COUNTI ES : KNOX
LETTI NG DATE : 02/13/01 10:00 AM Dl STRI CT : VINCENNES DI STRI CT
SET- ASI DE
| (1) 35-2040801 | (2) 35-1801998 | (3) 35-1878024
| GOHVANN ASPHALT & CONSTR., || CLR, I NC. | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0013 211-02060 12.900 n8 | 55. 00000 709. 50| 88. 00000 1135. 20| 50. 00000 645. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 9.000 nB | 170. 00000 1530. 00| 370. 00000 3330. 00| 100. 00000 900. 00
FLOMBLE MORTAR | | [
0015 303-52308 108.600 My | 28. 00000 3040. 80| 43. 00000 4669. 80| 20. 00000 2172.00
COVPACTED AGGREGATE, O 53 | | [
0016 601-01128 4.000 EACH 950. 00000 3800. 00| 970. 00000 3880. 00| 950. 00000 3800. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0017 601-01846 1.000 EACH 1650. 00000 1650. 00| 1920. 00000 1920. 00| 1650. 00000 1650. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0018 601-94689 3.000 EACH 2900. 00000 8700. 00| 3160. 00000 9480. 00| 2900. 00000 8700. 00
GUARDRAI L END TREATMENT, OS | | |
0019 601-99105 78.000 m | 34. 00000 2652. 00| 39. 50000 3081. 00| 34. 00000 2652. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0020 602-06729 26. 000 EACH 11. 00000 286. 00| 6. 00000 156. 00| 11. 00000 286. 00
BARRI ER DELI NEATOR | | |
0021 610- 05527 67.900 My | 225. 00000 15277. 50| 275. 00000 18672. 50| 225. 00000 15277. 50
HVA FOR APPROACHES | | [
0022 610- 06257 193.800 n2 | 65. 00000 12597. 00| 68. 00000 13178. 40| 60. 00000 11628. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0023 616- 02320 59.300 n2 | 3. 00000 177. 90| 2. 50000 148. 25| 2. 00000 118. 60
GEOTEXTI LES | | |
0024 616- 06405 36.300 My | 28. 00000 1016. 40| 39. 50000 1433. 85| 30. 00000 1089. 00
Rl PRAP, REVETMENT | | |
0025 616-93772 12. 000 EACH 75. 00000 900. 00| 150. 00000 1800. 00| 100. 00000 1200. 00
I NSPECTI ON HOLE | | |
0026 702-51005 10.800 nB8 | 700. 00000 7560. 00| 450. 00000 4860. 00| 850. 00000 9180. 00
CONCRETE, A, SUBSTRUCTURE | | |
0027 702-51100 267.950 kg | 12. 00000 3215. 40| 28. 00000 7502. 60| 8. 50000 2277.58
DRAI N PI PE, CAST | RON, 150 nm | | |
0028 702-51110 348.400 kg | 10. 00000 3484. 00| 11. 00000 3832. 40| 8. 50000 2961. 40
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0029 702-51863 630. 000 EACH| 7.00000 4410. 00| 5. 40000 3402. 00| 5. 00000 3150. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0030 703-51030 2712.000 kg | 1. 40000 3796. 80| 1. 17000 3173. 04| 1. 65000 4474. 80
REI NFORCI NG STEEL | | |
0031 703-51032 6018. 000 kg | 1. 50000 9027. 00| 1. 84000 11073. 12| 1. 75000 10531. 50
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0032 704-51002 4.400 nB | 750. 00000 3300. 00| 1850. 00000 8140. 00| 1300. 00000 5720. 00

CONCRETE, C, SUPERSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 491 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 370, 185. 87 ROQUTE : US 41
CALL ORDER © 491 CONTRACT ID : B -25235-A COUNTI ES : KNOX
LETTI NG DATE : 02/13/01 10:00 AM Dl STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1801998 | (3) 35-1878024
| GOHVANN ASPHALT & CONSTR., || CLR, I NC. | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0033 706- 05733 4.000 EACH 1250. 00000 5000. 00| 1300. 00000 5200. 00| 950. 00000 3800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0035 709-51821 LUWP| 3000. 00000 3000. 00| 3350. 00000 3350. 00| 4200. 00000 4200. 00
SURFACE SEAL | | |
0036 715-02840 12.000 m | 432. 00000 5184. 00| 675. 00000 8100. 00| 500. 00000 6000. 00
Pl PE, POLYETHYLENE LI NER, 750 mm | | |
0037 720-44296 1.000 EACH 650. 00000 650. 00| 330. 00000 330. 00| 175. 00000 175. 00
CAP | NLET | | |
0038 722-51401 11.600 n2 | 400. 00000 4640. 00| 175. 00000 2030. 00| 220. 00000 2552. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0039 722-51842 5903.700 n2 | 50. 00000 29685. 00| 55. 00000 32653. 50| 55. 00000 32653. 50
BRI DGE DECK OVERLAY | | |
0040 722-51846 10.700 nB8 | 395. 00000 4226. 50| 395. 00000 4226. 50| 395. 00000 4226. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0041 722-51852 178.100 n2 | 80. 00000 14248. 00| 60. 00000 10686. 00| 60. 00000 10686. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0042 724-51925 23.400 m | 300. 00000 7020. 00| 305. 00000 7137. 00| 320. 00000 7488. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0043 801-04308 4.000 EACH 250. 00000 1000. 00| 281. 00000 1124. 00| 299. 00000 1196. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0044 801- 06605 8.000 EACH 90. 00000 720. 00| 102. 00000 816. 00| 105. 00000 840. 00
BARRI CADE, |11A | | [
0045 801- 06606 4.000 EACH 100. 00000 400. 00| 125. 00000 500. 00| 133. 00000 532. 00
BARRI CADE, |111B | | [
0046 801- 06625 16. 000 EACH| 90. 00000 1440. 00| 117. 00000 1872. 00| 105. 00000 1680. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0047 801- 06640 18. 000 EACH 90. 00000 1620. 00| 117. 00000 2106. 00| 105. 00000 1890. 00
CONSTRUCTI ON SI GN, A | | |
0048 801- 06645 4.000 EACH 50. 00000 200. 00| 60. 00000 240. 00| 39. 00000 156. 00
CONSTRUCTI ON SI QN, B | | |
0049 801-06710 15. 000 DAY | 20. 00000 300. 00| 25. 00000 375. 00| 25. 00000 375. 00
FLASHI NG ARROW SI GN | | |
0050 801-06775 LUWP| 2500. 00000 2500. 00| 3500. 00000 3500. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | [
0051 808-06713 447.200 m | 1. 50000 670. 80| 0. 83000 371. 18| 0. 83000 371.18
LINE, PAINT, SCLID, WH TE, 100 nm | | |
0052 808-06714 447.200 m | 1. 50000 670. 80| 0. 83000 371. 18| 0. 83000 371.18
LINE, PAINT, SOLID, YELLON 100 nm | | |
0053 706- 51025 125.800 m | 125. 00000 15725. 00| 99. 00000 12454. 20| 95. 00000 11951. 00
CONCRETE, C, RAILING | | |
SECTI ON TOTALS | $ 273, 825. 00| $ 278, 014. 62| $ 288, 463. 14
__________________________________________ e
CONTRACT TOTALS | $ 273, 825. 00| $ 278, 014. 62| $ 288, 463. 14




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 370, 185. 87 ROQUTE : US 41
CALL ORDER © 491 CONTRACT ID : B -25235-A COUNTI ES : KNOX
LETTI NG DATE : 02/13/01 10:00 AM Dl STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1663068 | (5) 35-2072438 | (6) 35-1618530
| SIMS & PEDI GO COVPANY | TD & O LLC | AVMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 8.000 M6 | 700. 00000 5600. 00| 1250. 00000 10000. 00| 1200. 00000 9600. 00
FI ELD OFFI CE, 27.9 n® | [
0002 105- 06845 LUWP| 2000. 00000 2000. 00| 3500. 00000 3500. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUWP|  14000. 00000 14000. 00|  14625. 00000 14625.00]  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 96.400 n2 | 45. 00000 4338. 00| 50. 00000 4820. 00| 35. 00000 3374. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 112.000 m | 7.95000 890. 40| 8. 25000 924. 00| 21. 00000 2352. 00
GUARDRAI L, REMOVE | | |
0006 202- 02271 2.000 EACH 200. 00000 400. 00| 250. 00000 500. 00| 300. 00000 600. 00
HEADWALL, REMOVE | |
0007 202- 02277 49.400 m | 14. 00000 691. 60| 27. 00000 1333. 80| 13. 00000 642. 20
GUTTER, LI P, REMOVE | | |
0008 202-51328 LUVP|  44000. 00000 44000.00]  47875. 00000 47875.00]  50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0009 202- 60820 181.000 n2 | 5. 00000 905. 00| 3.30000 597. 30| 4. 50000 814. 50
SURFACE M LLI NG ASPHALT | | [
0010 202- 60822 593.700 n2 | 6. 00000 3562. 20| 3. 30000 1959. 21| 4.50000 2671. 65
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | [ |
0011 202-96133 62.100 m | 10. 00000 621. 00| 34. 00000 2111. 40| 50. 00000 3105. 00
Pl PE, REMOVE | | |
0012 203- 02080 0.049 km |  40000. 00000 1960.00|  25000. 00000 1225.00]  35000. 00000 1715. 00
LI NEAR GRADI NG | | |
0013 211- 02060 12.900 nB | 18. 00000 232. 20| 25. 00000 322. 50| 65. 00000 838. 50
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 9.000 n8 | 150. 00000 1350. 00| 150. 00000 1350. 00| 225. 00000 2025. 00
FLOMBLE MORTAR | | |
0015 303-52308 108.600 My | 22.00000 2389. 20| 25. 00000 2715. 00| 35. 00000 3801. 00
COMPACTED AGGREGATE, O, 53 | | |
0016 601-01128 4.000 EACH| 1166. 00000 4664. 00| 1210. 00000 4840. 00| 1050. 00000 4200. 00
GUARDRAI L TRANSI TI ON TYPE WGB | |
0017 601- 01846 1.000 EACH| 1584. 70000 1584. 70| 1644. 50000 1644. 50| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0018 601- 94689 3.000 EACH 3869. 00000 11607. 00| 4015. 00000 12045. 00| 3100. 00000 9300. 00
GUARDRAI L END TREATMENT, CS | |
0019 601- 99105 78.000 m | 38. 00000 2964. 00| 39. 14000 3052. 92| 36. 00000 2808. 00
|

GUARDRAI L, WBEAM 1.905 m SPACI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 491 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 370, 185. 87 ROQUTE : US 41
CALL ORDER © 491 CONTRACT ID : B -25235-A COUNTI ES : KNOX
LETTI NG DATE : 02/13/01 10:00 AM Dl STRI CT : VINCENNES DI STRI CT
SET- ASI DE
| (4) 35-1663068 | (5) 35-2072438 | (6) 35-1618530
| SIMS & PEDI GO COVPANY | TD & O LLC | AVMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0020 602- 06729 26.000 EACH 8. 00000 208. 00| 11. 00000 286. 00| 12. 00000 312.00
BARRI ER DELI NEATOR | | |
0021 610- 05527 67.900 My | 254, 11000 17254. 07| 263. 70000 17905. 23| 235. 00000 15956. 50
HVA FOR APPROACHES | | [
0022 610- 06257 193.800 n2 | 65. 00000 12597. 00| 60. 00000 11628. 00| 60. 00000 11628. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |
0023 616- 02320 59.300 n2 | 8. 00000 474. 40| 5. 00000 296. 50| 6. 00000 355. 80
GEOTEXTI LES | | |
0024 616- 06405 36.300 My | 22. 00000 798. 60| 27.50000 998. 25| 30. 00000 1089. 00
RI PRAP, REVETNMENT | | |
0025 616-93772 12. 000 EACH 25. 00000 300. 00| 125. 00000 1500. 00| 100. 00000 1200. 00
I NSPECTI ON HOLE | | |
0026 702-51005 10.800 nB | 600. 00000 6480. 00| 750. 00000 8100. 00| 780. 00000 8424. 00
CONCRETE, A, SUBSTRUCTURE | | |
0027 702-51100 267.950 kg | 6. 00000 1607. 70| 10. 00000 2679. 50| 50. 00000 13397. 50
DRAI N PI PE, CAST | RON, 150 nm | | |
0028 702-51110 348.400 kg | 6. 00000 2090. 40| 10. 00000 3484. 00| 8. 00000 2787. 20
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0029 702-51863 630. 000 EACH 5. 00000 3150. 00| 6. 00000 3780. 00| 9. 00000 5670. 00
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0030 703-51030 2712.000 kg | 2. 25000 6102. 00| 1. 25000 3390. 00| 1. 40000 3796. 80
REI NFORCI NG STEEL | | |
0031 703-51032 6018. 000 kg | 2. 25000 13540. 50| 1. 50000 9027. 00| 1. 60000 9628. 80
REI NFORCI NG STEEL, EPOXY COATED | | |
0032 704- 51002 4.400 n8 | 800. 00000 3520. 00| 1000. 00000 4400. 00| 1000. 00000 4400. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0033 706- 05733 4.000 EACH 1300. 00000 5200. 00| 1150. 00000 4600. 00| 1100. 00000 4400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0035 709-51821 LUMP| 2000. 00000 2000. 00| 4500. 00000 4500. 00| 3500. 00000 3500. 00
SURFACE SEAL | | |
0036 715-02840 12.000 m | 548. 38000 6580. 56| 1000. 00000 12000. 00| 600. 00000 7200. 00
Pl PE, POLYETHYLENE LI NER, 750 mm | | |
0037 720-44296 1.000 EACH 200. 00000 200. 00| 500. 00000 500. 00| 500. 00000 500. 00
CAP | NLET | [ |
0038 722-51401 11.600 n2 | 130. 00000 1508. 00| 250. 00000 2900. 00| 200. 00000 2320. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0039 722-51842 503.700 n2 | 65. 00000 38590. 50| 51. 00000 30278. 70| 50. 00000 29685. 00
BRI DGE DECK OVERLAY | | |
0040 722-51846 10.700 nB8 | 395. 00000 4226. 50| 395. 00000 4226. 50| 395. 00000 4226. 50

BRI DGE DECK OVERLAY, ADDI TI ONAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 370, 185. 87 ROQUTE : US 41
CALL ORDER © 491 CONTRACT ID : B -25235-A COUNTI ES : KNOX
LETTI NG DATE : 02/13/01 10:00 AM Dl STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1663068 | (5) 35-2072438 | (6) 35-1618530
| SIMS & PEDI GO COVPANY | TD & O LLC | AVMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0041 722-51852 178.100 n2 | 85. 00000 15138. 50| 100. 00000 17810. 00| 30. 00000 5343. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0042 724-51925 23.400 m | 200. 00000 4680. 00| 300. 00000 7020. 00| 435. 00000 10179. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0043 801-04308 4.000 EACH 318. 00000 1272. 00| 330. 00000 1320. 00| 300. 00000 1200. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0044 801- 06605 8.000 EACH 212. 00000 1696. 00| 220. 00000 1760. 00| 115. 00000 920. 00
BARRI CADE, |11A | | [
0045 801- 06606 4.000 EACH 265. 00000 1060. 00| 275. 00000 1100. 00| 140. 00000 560. 00
BARRI CADE, 111B | | [
0046 801- 06625 16.000 EACH| 95. 40000 1526. 40| 99. 00000 1584. 00| 115. 00000 1840. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0047 801-06640 18.000 EACH| 84. 80000 1526. 40| 88. 00000 1584. 00| 115. 00000 2070. 00
CONSTRUCTI ON SI GN, A | | |
0048 801- 06645 4,000 EACH 42. 80000 171. 20| 44. 00000 176. 00| 55. 00000 220. 00
CONSTRUCTI ON SI GN, B | | [
0049 801-06710 15.000 DAY | 30. 00000 450. 00| 22. 00000 330. 00| 25. 00000 375. 00
FLASHI NG ARROW SI GN | | [
0050 801-06775 LUWP| 20000. 00000 20000. 00| 4249. 41000 4249. 41| 16000. 00000 16000. 00
MAI NTAI NI NG TRAFFI C | | [
0051 808-06713 447.200 m | 1. 00000 447. 20| 1. 00000 447. 20| 1. 60000 715.52
LI NE, PAINT, SCLID, WH TE, 100 nm | | |
0052 808-06714 447.200 m | 1. 00000 447. 20| 1. 00000 447. 20| 1. 60000 715.52
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0053 706-51025 125.800 m | 107. 00000 13460. 60| 113. 29000 14251. 88| 125. 00000 15725. 00
CONCRETE, C, RAILING | | |
SECTI ON TOTALS | $ 292, 063. 03| $ 294, 000. 00| $ 304, 436. 99
------------------------------------------ e o e e o e e e e e e e et e e et et e o e e e e e e e e e e e e e e e e e e e e eeceeeeoaoo

CONTRACT TOTALS [ $ 292, 063. 03] $ 294, 000. 00| $ 304, 436. 99
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 370, 185. 87 ROUTE : US 41
CALL ORDER : 491 CONTRACT ID: B -25235-A COUNTI ES : KNOX
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE
| (7) 35-1009310 | |
| DEI G BROTHERS LUVBER & CONST| |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I [
0001 105- 06790 8.000 M5 | 1950. 00000 15600. 00| |
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 9400. 00000 9400. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  16400. 00000 16400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 96.400 n2 | 26. 00000 2506. 40| |
PAVEMENT, REMOVE | | |
0005 202- 02241 112.000 m | 20. 20000 2262. 40| |
GUARDRAI L, REMOVE | | |
0006 202- 02271 2.000 EACH 590. 00000 1180. 00| |
HEADWALL, REMOVE | | |
0007 202- 02277 49.400 m | 34. 00000 1679. 60| |
GUTTER, LI P, REMOVE | | |
0008 202-51328 LUMP|  29700. 00000 29700. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 60820 181.000 n2 | 3. 50000 633. 50| |
SURFACE M LLI NG, ASPHALT | | |
0010 202- 60822 593.700 n2 | 3. 50000 2077. 95| |
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | | |
0011 202- 96133 62.100 m | 27. 00000 1676. 70| |
Pl PE, REMOVE | | |
0012 203- 02080 0.049 km |  80000. 00000 3920. 00| |
LI NEAR GRADI NG | | |
0013 211- 02060 12.900 nB | 41. 00000 528. 90| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 9.000 n8 | 95. 00000 855. 00| |
FLOMBLE MORTAR | | |
0015 303- 52308 108.600 My | 23. 70000 2573. 82| |
COVPACTED AGGREGATE, O, 53 | | |
0016 601- 01128 4.000 EACH| 1015. 00000 4060. 00| |
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0017 601- 01846 1.000 EACH 1780. 00000 1780. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0018 601- 94689 3.000 EACH 3120. 00000 9360. 00| |
GUARDRAI L END TREATMENT, CS | [ |
0019 601- 99105 78.000 m | 38. 00000 2964. 00| |
|

GUARDRAI L, WBEAM 1.905 m SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 370, 185. 87 ROQUTE : US 41
CALL ORDER © 491 CONTRACT ID : B -25235-A COUNTI ES : KNOX
LETTI NG DATE : 02/13/01 10:00 AM Dl STRI CT : VINCENNES DI STRI CT

SET- ASI DE

| (7) 35-1009310 | [
| DEl G BROTHERS LUVBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Ty
0020 602- 06729 26.000 EACH 12. 00000 312. 00| |
BARRI ER DELI NEATOR | | |
0021 610- 05527 67.900 My | 246. 00000 16703. 40| |
HVA FOR APPROACHES | | [
0022 610- 06257 193.800 n2 | 67. 00000 12984. 60| |
RE| NFORCED CONCRETE BRI DGE APPROACH, | [ [
250 nm | | |
0023 616- 02320 59.300 n2 | 3. 70000 219. 41| |
GEOTEXTI LES | | |
0024 616- 06405 36.300 My | 57. 00000 2069. 10| [
Rl PRAP, REVETMENT | [ |
0025 616- 93772 12.000 EACH| 380. 00000 4560. 00| [
| NSPECTI ON HOLE | | I
0026 702- 51005 10.800 n8 | 825. 00000 8910. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0027 702-51100 267.950 kg | 7.20000 1929. 24| |
DRAI N Pl PE, CAST | RON, 150 mm | [ |
0028 702-51110 348.400 kg | 7.90000 2752. 36| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0029 702-51863 630. 000 EACH| 11. 00000 6930. 00| |
FI ELD DRI LLED HOLE | N CONCRETE [ | |
0030 703-51030 2712.000 kg | 1. 90000 5152. 80| [
REI NFORCI NG STEEL | [ |
0031 703-51032 6018. 000 kg | 2.30000 13841. 40| [
RE| NFORCI NG STEEL, EPOXY COATED | | |
0032 704- 51002 4.400 n8 | 1560. 00000 6864. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ |
0033 706- 05733 4.000 EACH| 1395. 00000 5580. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | [ |
0035 709-51821 LUMP| 4700. 00000 4700. 00| |
SURFACE SEAL | [ |
0036 715- 02840 12.000 m | 432. 00000 5184. 00| |
Pl PE, POLYETHYLENE LI NER 750 mm | [ [
0037 720- 44296 1.000 EACH| 350. 00000 350. 00| |
CAP | NLET | | |
0038 722-51401 11.600 n2 | 370. 00000 4292. 00| |
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0039 722-51842 593.700 n2 | 64. 00000 37996. 80| |
BRI DGE DECK OVERLAY | | |
0040 722-51846 10.700 n8 | 395. 00000 4226. 50| |
I

BRI DGE DECK OVERLAY, ADDI TI ONAL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 491 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 370, 185. 87 ROQUTE : US 41
CALL ORDER © 491 CONTRACT ID : B -25235-A COUNTI ES : KNOX
LETTI NG DATE : 02/13/01 10:00 AM Dl STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1009310 | |
| DEI G BROTHERS LUVBER & CONST| |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0041 722-51852 178.100 n2 | 127. 00000 22618. 70| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0042 724-51925 23.400 m | 296. 00000 6926. 40| |
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0043 801- 04308 4.000 EACH 320. 00000 1280. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0044 801- 06605 8.000 EACH| 120. 00000 960. 00| |
BARRI CADE, |11A | | [
0045 801- 06606 4.000 EACH 152. 00000 608. 00| |
BARRI CADE, 111B | | [
0046 801- 06625 16. 000 EACH 120. 00000 1920. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0047 801- 06640 18.000 EACH 120. 00000 2160. 00| |
CONSTRUCTI ON SI GN, A | | |
0048 801- 06645 4.000 EACH 50. 00000 200. 00| |
CONSTRUCTI ON SI GN, B | [ [
0049 801-06710 15.000 DAY | 30. 00000 450. 00| |
FLASHI NG ARROW SI GN | [ [
0050 801-06775 LUVP| 18750. 00000 18750. 00| |
MAI NTAI NI NG TRAFFI C | | [
0051 808-06713 447.200 m | 1. 00000 447. 20| |
LI NE, PAINT, SCLID, WH TE, 100 nm | | |
0052 808-06714 447.200 m | 1. 00000 447. 20| |
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0053 706-51025 125.800 m | 138. 00000 17360. 40| |
CONCRETE, C, RAILING | | |
SECTI ON TOTALS | $ 328, 843. 78| |

CONTRACT TOTALS [ $ 328, 843.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 499 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 668. 77 ROUTE : SR 49
CALL ORDER : 499 CONTRACT ID : B -25236-B COUNTI ES : PORTER
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4364008
SET- ASI DE

VENDOR RANKI NG :

TEMPORARY ERCS|I ON AND SEDI MENT CONTRCL, |
PERI METER PROTECTI ON [

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1212938 ATLAS EXCAVATI NG | NC. $ 284, 422. 38 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 288, 076. 45 101. 2847%
| (1) 35-1212938 | (2) 35-0918397 |
| ATLAS EXCAVATI NG, | NC. | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVOUNT| UNIT PRICE ANMOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I [
0001 105- 06790 6.000 MOS | 750. 00000 4500. 00| 1650. 00000 9900. 00|
FI ELD OFFI CE, 27.9 n? | | I
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 3000. 00000 3000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  15000. 00000 15000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 3600. 00000 3600. 00| 5000. 00000 5000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 150.000 n2 | 23. 00000 3450. 00| 20. 00000 3000. 00|
PAVEMENT, REMOVE | | |
0006 202- 02241 170.000 m | 6. 80000 1156. 00| 10. 00000 1700. 00|
GUARDRAI L, REMOVE | | [
0007 202- 02272 10.000 m | 65. 00000 650. 00| 60. 00000 600. 00|
PAVED S| DE DI TCH, REMOVE | | |
0008 202- 05532 119.400 n2 | 5. 50000 656. 70| 5. 00000 597. 00|
OVERLAY AND MEMBRANE, ASPHALT, REMOVE | | |
0009 202-51133 20.000 m | 23. 00000 460. 00| 45. 00000 900. 00|
RAI LI NG REMOVE | | |
0010 202-51328 LUMP|  21400. 00000 21400.00]  45536. 13000 45536. 13|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0011 202- 60820 420.000 n2 | 9. 50000 3990. 00| 9. 00000 3780. 00|
SURFACE M LLI NG ASPHALT | | |
0012 202- 60822 119.400 n2 | 4. 60000 549. 24| 5. 00000 597. 00|
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE [ [ [
0013 203- 02000 175.000 n8 | 28. 00000 4900. 00| 32. 00000 5600. 00|
EXCAVATI ON,  COMVON | | |
0014 205- 02224 450.000 m | 6. 50000 2925. 00| 6. 40000 2880. 00|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 499 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 668. 77 ROUTE : SR 49
CALL ORDER : 499 CONTRACT ID : B -25236-B COUNTI ES : PORTER
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1212938 | (2) 35-0918397 [
| ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0015 303-52308 80.000 My | 21. 00000 1680. 00| 28. 00000 2240. 00
COVPACTED AGGREGATE, O 53 | | |
0016 303-52309 115.000 M | 21. 00000 2415. 00| 42. 00000 4830. 00
COVWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0017 402-05477 35.000 My | 110. 00000 3850. 00| 98. 00000 3430. 00
HMA SURFACE 9.5 nm MAI NLI NE | | [
0018 402- 05481 220.000 My | 56. 00000 12320. 00| 53. 00000 11660. 00
HVA BASE 25.0 nm SHOULDER | | [
0019 402- 05487 100.000 M | 75. 00000 7500. 00| 71. 00000 7100. 00
HVA | NTERVEDI ATE 19. 0 mm SHOULDER | | |
0020 402- 05490 45.000 M | 110. 00000 4950. 00| 100. 00000 4500. 00
HMA SURFACE 9.5 nm SHOULDER | | |
0021 406- 05521 2225.000 n2 | 0. 35000 778. 75| 0. 30000 667.50
ASPHALT FOR TACK COAT | | |
0022 501- 04771 LUWP| 1100. 00000 1100. 00| 400. 00000 400. 00
CORI NG CONCRETE  PAVEMVENT | | [
0023 503- 05310 27.000 m | 365. 00000 9855. 00| 225. 00000 6075. 00
TERM NAL JO NT | | |
0024 601-01522 4.000 EACH 1350. 00000 5400. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601-04746 2.000 EACH 5400. 00000 10800. 00| 5100. 00000 10200. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0026 601- 94689 4.000 EACH 3500. 00000 14000. 00| 3300. 00000 13200. 00|
GUARDRAI L END TREATMENT, OS | | [
0027 601-97774 1.000 EACH 2300. 00000 2300. 00| 2100. 00000 2100. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | | |

0028 601- 99105 182.880 m | 38. 00000 6949. 44| 36. 00000 6583. 68
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0029 602- 06639 145.000 m | 98. 00000 14210. 00| 60. 00000 8700. 00|
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0030 602- 06729 4.000 EACH| 8. 50000 34. 00| 12. 00000 48. 00|
BARRI ER DELI NEATCR | | |
0031 610- 06257 219.200 n2 | 59. 00000 12932. 80| 50. 00000 10960. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0032 616- 02320 390.000 n2 | 5. 20000 2028. 00| 3. 00000 1170. 00|
GEOTEXTI LES | | |
0033 616- 06405 250.000 My | 31. 00000 7750. 00| 35. 00000 8750. 00|
Rl PRAP, REVETMENT | | |
0034 621- 06574 310.000 n2 | 14. 50000 4495. 00| 13. 34000 4135. 40|
|

SCODDI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 499 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 668. 77 ROUTE : SR 49
CALL ORDER : 499 CONTRACT ID : B -25236-B COUNTI ES : PORTER
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-0918397 [
| ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0035 702-04433 8.000 EACH 165. 00000 1320. 00| 50. 00000 400. 00
FLOOR DRAIN, PVC, 150 mm | | |
0036 702-51863 144. 000 EACH 11. 00000 1584. 00| 10. 00000 1440. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0037 703-01540 58. 000 EACH| 16. 00000 928. 00| 13. 00000 754. 00
THREADED TI E BAR ASSEMBLY | | [
0038 703-51030 2708.000 kg | 1. 60000 4332. 80| 1. 60000 4332. 80
REI NFORCI NG STEEL | | [
0039 703-51032 2818.000 kg | 1. 75000 4931. 50| 1. 70000 4790. 60
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0040 704-51002 4.000 n8 | 850. 00000 3400. 00| 2800. 00000 11200. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0041 706- 05732 4.000 EACH 1450. 00000 5800. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0042 706-51025 18.600 m | 155. 00000 2883. 00| 240. 00000 4464. 00
CONCRETE, C, RAILING | | [
0043 709-51821 LUMP| 5000. 00000 5000. 00| 2000. 00000 2000. 00
SURFACE SEAL | | |
0044 710-51870 1.000 n2 | 820. 00000 820. 00| 500. 00000 500. 00
REPOl NTI NG MASONRY | N STRUCTURES | | [
0045 722-51842 125.200 n2 | 110. 00000 13772. 00| 80. 00000 10016. 00
BRI DGE DECK OVERLAY | | |
0046 722-51846 3.000 nB8 | 395. 00000 1185. 00| 395. 00000 1185. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0047 722-51852 6.000 n2 | 155. 00000 930. 00| 500. 00000 3000. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0048 801-01851 LUWP| 18500. 00000 18500. 00| 17000. 00000 17000. 00|
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0049 801- 06207 1770.000 m | 2.90000 5133. 00| 2.88000 5097. 60|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0050 801-06218 8.000 m | 18. 50000 148. 00| 17. 10000 136. 80

TEMPORARY TRANSVERSE PAVEMENT MARKI NG |
REMOVABLE, 600 mm |

|
0051 801- 06606 4.000 EACH 95. 00000 380. 00| 78. 00000 312. 00|
BARRI CADE, |11B | | |
0052 801- 06640 20.000 EACH 95. 00000 1900. 00| 67. 00000 1340. 00|
CONSTRUCTI ON SIGN, A | | |
0053 801- 06645 6.000 EACH 26. 00000 156. 00| 23. 00000 138. 00|
CONSTRUCTI ON SI GN, B | | |
0054 801-06775 LUMP|  15000. 00000 15000. 00| 2500. 00000 2500. 00|

|

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 499 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 283, 668. 77 ROUTE : SR 49
CALL ORDER : 499 CONTRACT ID : B -25236-B COUNTI ES : PORTER
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-0918397 [
| ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ e
0055 801-97643 280.000 m | 7. 80000 2184. 00| 6. 95000 1946. 00|
TEMPORARY BUZZ STRI PS | | |
0056 808-06713 440.000 m | 0. 50000 220. 00| 0. 43000 189. 20|
LI NE, PAINT, SCLID, WH TE, 100 nm | | |
0057 808-06716 293.000 m | 1. 55000 454, 15| 1. 38000 404. 34|
LI NE, REMOVE | | [
0058 808- 75240 60.000 m | 2. 60000 156. 00| 2. 34000 140. 40|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0059 808- 75996 5.000 EACH 24. 00000 120. 00| 10. 00000 50. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ [
0060 808- 75998 5.000 EACH 120. 00000 600. 00| 60. 00000 300. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 284, 422. 38| $ 288, 076. 45|
______________________________________________________________________ e
CONTRACT TOTALS | $ 284, 422. 38| $ 288, 076. 45|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 501 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 303, 888. 47 RQUTE : SR 55
CALL ORDER . 501 CONTRACT ID : B -25237-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3745005
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC. $  307,649.92 100. 0000%
2 35-1212938 ATLAS EXCAVATI NG | NC. $  307,929.92 100. 0910%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $  346,633.49 112. 6714%
4 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  393,746.99 127. 9854%
| (1) 35-1523985 | (2) 35-1212938 | (3) 35-0918397
| WRTZ & YATES, |NC. | ATLAS EXCAVATING | NC. | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 6.000 M5 | 1500. 00000 9000. 00| 750. 00000 4500. 00| 1600. 00000 9600. 00
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 7000. 00000 7000. 00| 4000. 00000 4000. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  15000. 00000 15000. 00|  17000. 00000 17000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WAY | |
0006 202- 02240 180.000 n2 | 23. 00000 4140. 00| 20. 00000 3600. 00| 14. 00000 2520. 00
PAVEMENT, REMOVE | | |
0007 202- 02241 170.000 m | 12. 50000 2125. 00| 12. 00000 2040. 00| 11. 00000 1870. 00
GUARDRAI L, REMOVE | |
0009 202-51133 45.000 m | 33. 00000 1485. 00| 14. 00000 630. 00| 15. 00000 675. 00
RAILING REMOVE | | |
0010 202- 51328 LUMP|  30000. 00000 30000.00]  51000. 00000 51000.00]  93344. 35000 93344. 35
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0011 202- 60820 440.000 n2 | 7.00000 3080. 00| 5. 00000 2200. 00| 9. 00000 3960. 00
SURFACE M LLING ASPHALT | | |
0012 202- 60822 258.000 n2 | 7.00000 1806. 00| 10. 50000 2709. 00| 12. 00000 3096. 00
SURFACE M LLI NG, PORTLAND CEMENT | |
CONCRETE | | |
0013 203- 02000 100.000 n8 | 15. 72000 1572. 00| 34. 00000 3400. 00| 20. 00000 2000. 00
EXCAVATI ON,  COVMON | | |
0014 205- 02224 320.000 m | 6. 50000 2080. 00| 6. 00000 1920. 00| 5. 80000 1856. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0015 213- 52830 4.000 n8 | 196. 00000 784. 00| 200. 00000 800. 00| 110. 00000 440. 00
I

FLOMABLE MORTAR [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 501 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 303, 888. 47 RQUTE : SR 55
CALL ORDER . 501 CONTRACT ID : B -25237-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1523985 | (2) 35-1212938 | (3) 35-0918397
| WRTZ & YATES, | NC. | ATLAS EXCAVATI NG | NC. | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0016 303-52308 68.000 My | 22. 06000 1500. 08| 22. 00000 1496. 00| 30. 00000 2040. 00
COVPACTED AGGREGATE, O 53 | | |
0017 303-52309 80.000 My | 22.00000 1760. 00| 24. 00000 1920. 00| 35. 00000 2800. 00
COVWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0018 402- 05477 40.000 M | 95. 00000 3800. 00| 83. 00000 3320. 00| 110. 00000 4400. 00
HMA SURFACE 9.5 nm MAI NLI NE | | [
0019 402- 05481 120.000 M | 100. 00000 12000. 00| 63. 00000 7560. 00| 70. 00000 8400. 00
HVA BASE 25.0 nm SHOULDER | | [
0020 402- 05487 85.000 My | 75. 00000 6375. 00| 68. 00000 5780. 00| 78. 00000 6630. 00
HVA | NTERVEDI ATE 19. 0 mm SHOULDER | | |
0021 402- 05490 40.000 M | 90. 00000 3600. 00| 83. 00000 3320. 00| 110. 00000 4400. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0022 406- 05521 1415.000 n2 | 1. 20000 1698. 00| 1. 10000 1556. 50| 0. 35000 495. 25
ASPHALT FOR TACK COAT | | |
0023 601-01522 4.000 EACH 1344. 00000 5376. 00| 1300. 00000 5200. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601-01846 1.000 EACH 1900. 00000 1900. 00| 1900. 00000 1900. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0025 601-04746 2.000 EACH 5750. 00000 11500. 00| 5400. 00000 10800. 00| 5200. 00000 10400. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0026 601-94689 3.000 EACH 3696. 00000 11088. 00| 3500. 00000 10500. 00| 3300. 00000 9900. 00
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 121.920 m | 41. 00000 4998. 72| 38. 50000 4693. 92| 37. 00000 4511. 04
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0028 602- 06639 120.000 m | 82. 00000 9840. 00| 95. 00000 11400. 00| 65. 00000 7800. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0029 602-06729 6.000 EACH 15. 00000 90. 00| 8. 30000 49. 80| 8. 00000 48. 00
BARRI ER DELI NEATOR | | |
0030 610- 06257 175.200 n2 | 56. 34000 9870. 77| 55. 00000 9636. 00| 55. 00000 9636. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0031 616- 02320 440.000 nR2 | 4. 78000 2103. 20| 4. 50000 1980. 00| 3. 00000 1320. 00
GEOTEXTI LES | | |
0032 616- 05688 250.000 My | 52. 00000 13000. 00| 38. 00000 9500. 00| 35. 00000 8750. 00
R PRAP, CLASS 1 | | |
0033 616- 06405 120.000 My | 30. 80000 3696. 00| 33. 00000 3960. 00| 30. 00000 3600. 00
R PRAP, REVETMENT | | |
0034 619-93790 LUWP| 12500. 00000 12500. 00| 8500. 00000 8500. 00| 7000. 00000 7000. 00
CLEAN AND EPOXY CQOAT EXI STI NG PI LES | | |
0035 621- 06575 260.000 n2 | 20. 00000 5200. 00| 17. 50000 4550. 00| 16. 25000 4225. 00

SODDI NG, NURSERY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 501 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 303, 888. 47 RQUTE : SR 55
CALL ORDER . 501 CONTRACT ID : B -25237-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1212938 | (3) 35-0918397
| WRTZ & YATES, | NC. | ATLAS EXCAVATI NG | NC. | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0036 703-01540 22.000 EACH 14. 00000 308. 00| 18. 00000 396. 00| 13. 00000 286. 00
THREADED TI E BAR ASSEMBLY | | |
0037 703-51030 2176.000 kg | 1. 20000 2611. 20| 1. 70000 3699. 20| 1. 55000 3372. 80
REI NFORCI NG STEEL | | [
0038 703-51032 5986. 000 kg | 1. 25000 7482. 50| 1. 75000 10475. 50| 1. 65000 9876. 90
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0039 704-51002 18.200 nB8 | 892. 86000 16250. 06| 750. 00000 13650. 00| 1500. 00000 27300. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0040 706-05732 4.000 EACH 1400. 00000 5600. 00| 1220. 00000 4880. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0041 706-51025 42.400 m | 198. 12000 8400. 29| 135. 00000 5724. 00| 175. 00000 7420. 00
CONCRETE, C, RAILING | | [
0042 709-51821 LUWP| 4200. 00000 4200. 00| 5500. 00000 5500. 00| 3900. 00000 3900. 00
SURFACE SEAL | | |
0043 722-51401 5.000 n2 | 108. 00000 540. 00| 450. 00000 2250. 00| 400. 00000 2000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0044 722-51842 284.200 n2 | 60. 00000 17052. 00| 75. 00000 21315. 00| 50. 00000 14210. 00
BRI DGE DECK OVERLAY | |
0045 722-51846 1.000 n8 | 395. 00000 395. 00| 395. 00000 395. 00| 395. 00000 395. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0046 722-51852 15.000 n2 | 75. 13000 1126. 95| 115. 00000 1725. 00| 150. 00000 2250. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0047 801-01851 LUWP| 20000. 00000 20000. 00| 18500. 00000 18500. 00| 15000. 00000 15000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0048 801- 06207 1725.000 m | 3. 40000 5865. 00| 2.90000 5002. 50| 2.59000 4467.75
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0049 801-06218 8.000 m | 25. 00000 200. 00| 16. 00000 128. 00| 14. 95000 119. 60

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | |

0050 801- 06606 4.000 EACH 100. 00000 400. 00| 90. 00000 360. 00| 75. 00000 300. 00
BARRI CADE, |11B | | |

0051 801- 06640 20.000 EACH 100. 00000 2000. 00| 85. 00000 1700. 00| 59. 00000 1180. 00
CONSTRUCTI ON SIGN, A | | |

0052 801- 06645 6.000 EACH 60. 00000 360. 00| 27.00000 162. 00| 24. 00000 144. 00
CONSTRUCTI ON SIGN, B | | |

0053 801- 06775 LUMP| 7000. 00000 7000. 00| 6000. 00000 6000. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | |

0054 808- 06712 50.000 m | 2. 97000 148. 50| 0. 70000 35. 00| 0. 64000 32.00
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0055 808- 06713 245.000 m | 2.97000 727. 65| 0. 70000 171. 50| 0. 64000 156. 80

LINE, PAINT, SOLID, WH TE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 02/21/01

PAGE : 501 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 303, 888. 47 RQUTE : SR 55
CALL ORDER . 501 CONTRACT ID : B -25237-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1212938 | (3) 35-0918397
| WRTZ & YATES, | NC. | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0056 808-06716 300.000 m | 2. 55000 765. 00| 1. 50000 450. 00| 1. 32000 396. 00
LI NE, REMOVE | | |
0057 808- 75996 5.000 EACH 50. 00000 250. 00| 18. 00000 90. 00| 12. 00000 60. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0058 808- 75998 5.000 EACH 200. 00000 1000. 00| 180. 00000 900. 00| 150. 00000 750. 00
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
SECTI ON TOTALS | $ 307, 649. 92| $ 307, 929. 92] $ 346, 633. 49
__________________________________________ e
CONTRACT TOTALS | $ 307, 649. 92| $ 307, 929. 92| $ 346, 633. 49




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 501 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 303, 888. 47 RQUTE : SR 55
CALL ORDER . 501 CONTRACT ID : B -25237-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1582109 | [
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 6.000 MOS | 2500. 00000 15000. 00|
FIELD OFFICE, 27.9 n2 | [
0002 105- 06845 LUNP| 6000. 00000 6000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  30000. 00000 30000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  15000. 00000 15000. 00|
CLEARI NG RI GHT OF WY | |
0006 202- 02240 180.000 n2 | 25. 00000 4500. 00|
PAVEMENT, REMOVE | |
0007 202- 02241 170.000 m | 11. 00000 1870. 00|
GUARDRAI L, REMOVE | |
0009 202-51133 45.000 m | 10. 00000 450. 00|
RAILING REMOVE | [
0010 202-51328 LUMP|  56000. 00000 56000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0011 202- 60820 440.000 n2 | 2. 50000 1100. 00|
SURFACE M LLING ASPHALT | |
0012 202- 60822 258.000 n2 | 15. 00000 3870. 00|
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | [
0013 203- 02000 100.000 n8 | 40. 00000 4000. 00|
EXCAVATI ON,  COMMON | [
0014 205- 02224 320.000 m | 5. 80000 1856. 00|

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |

0015 213- 52830 4.000 n8 | 500. 00000 2000. 00|
FLOWABLE MORTAR | [
0016 303- 52308 68.000 My | 25. 00000 1700. 00|
COVPACTED AGGREGATE, O, 53 | |
0017 303- 52309 80.000 My | 30. 00000 2400. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | |
0018 402- 05477 40.000 My | 80. 00000 3200. 00|
HVA SURFACE 9.5 nm MAI NLI NE | [
0019 402- 05481 120.000 My | 60. 00000 7200. 00|
HVA BASE 25.0 mm SHOULDER | |
0020 402- 05487 85.000 My | 65. 00000 5525. 00|
HVA | NTERVEDI ATE 19.0 nm SHOULDER | [
0021 402- 05490 40.000 My | 80. 00000 3200. 00|

HVA SURFACE 9.5 mm SHOULDER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 501 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 303, 888. 47 RQUTE : SR 55
CALL ORDER . 501 CONTRACT ID : B -25237-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e eeaoaao
0022 406- 05521 1415.000 n2 | 1. 00000 1415. 00| |
ASPHALT FOR TACK COAT | | |
0023 601-01522 4.000 EACH 1200. 00000 4800. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601-01846 1.000 EACH 1700. 00000 1700. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0025 601-04746 2.000 EACH 5200. 00000 10400. 00| |
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0026 601-94689 3.000 EACH 3300. 00000 9900. 00| |
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 121.920 m | 37. 00000 4511. 04| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 602- 06639 120.000 m | 70. 00000 8400. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0029 602- 06729 6. 000 EACH 10. 00000 60. 00| |
BARRI ER DELI NEATOR | [ |
0030 610- 06257 175.200 n2 | 65. 00000 11388. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | [ [
250 mm | | |
0031 616-02320 440.000 n2 | 5. 00000 2200. 00| |
GEOTEXTI LES | [ |
0032 616- 05688 250.000 My | 110. 00000 27500. 00| |
R PRAP, CLASS 1 [ | [
0033 616- 06405 120.000 My | 35. 00000 4200. 00| |
Rl PRAP, REVETMENT | [ |
0034 619-93790 LUWP| 10800. 00000 10800. 00| |
CLEAN AND EPOXY CQOAT EXI STI NG PI LES | | |
0035 621- 06575 260.000 n2 | 16. 25000 4225. 00| |
SODDI NG, NURSERY | | |
0036 703-01540 22.000 EACH 15. 00000 330. 00| |
THREADED Tl E BAR ASSEMBLY | | |
0037 703-51030 2176.000 kg | 2. 00000 4352. 00| |
REI NFORCI NG STEEL | [ |
0038 703-51032 5986. 000 kg | 2. 50000 14965. 00| |
REI NFORClI NG STEEL, EPOXY CQATED | | |
0039 704-51002 18.200 nmB8 | 1250. 00000 22750. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0040 706- 05732 4.000 EACH 1250. 00000 5000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0041 706-51025 42.400 m | 200. 00000 8480. 00| |
|

CONCRETE, C, RAILING



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 501 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 303, 888. 47 RQUTE : SR 55
CALL ORDER . 501 CONTRACT ID : B -25237-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0042 709-51821 LUWP| 3900. 00000 3900. 00| |
SURFACE SEAL | [ |
0043 722-51401 5.000 n2 | 650. 00000 3250. 00| |
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0044 722-51842 284.200 n2 | 90. 00000 25578. 00| |
BRI DGE DECK OVERLAY | [ |
0045 722-51846 1.000 n8 | 395. 00000 395. 00| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | [ [
0046 722-51852 15.000 n2 | 125. 00000 1875. 00| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0047 801-01851 LUWP| 16840. 00000 16840. 00| |
TEMPORARY TRAFFI C SI GNAL W TH DETECTOCRS | | |
0048 801- 06207 1725.000 m | 2.59000 4467. 75|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0049 801-06218 8.000 m | 14. 95000 119. 60| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ [ [
0050 801- 06606 4.000 EACH 75. 00000 300. 00| |
BARRI CADE, 111B | [ [
0051 801- 06640 20.000 EACH 59. 00000 1180. 00| |
CONSTRUCTI ON SI GN, A | [ [
0052 801- 06645 6. 000 EACH 24. 00000 144. 00| |
CONSTRUCTI ON SI GN, B | [ [
0053 801- 06775 LUVP| 12000. 00000 12000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0054 808-06712 50.000 m | 0. 64000 32. 00| |
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0055 808-06713 245.000 m | 0. 64000 156. 80| |
LINE, PAINT, SCLID, WH TE, 100 nm | | |
0056 808-06716 300.000 m | 1. 32000 396. 00| |
LI NE, REMOVE | [ |
0057 808- 75996 5.000 EACH 12. 16000 60. 80| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ [
0058 808- 75998 5.000 EACH 161. 00000 805. 00|
SNOAPLOWABLE RAI SED PAVENMENT NMARKER | | |
SECTI ON TOTALS | $ 393, 746. 99|
__________________________________________ o
CONTRACT TOTALS | $ 393, 746. 99|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 511 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 168. 76 ROUTE : CR 600N
CALL ORDER . 511 CONTRACT ID : B -25278-A COUNTI ES : GRANT
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 9927017
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1374866 PRI MOO, | NC. $ 498, 506. 66 100. 0000%
2 35-1058755 BAKER & SCHULTZ, |NC $ 526, 008. 80 105. 5169%
3 35-1057237 MOOOY, R L., INC $ 567, 335. 58 113. 8070%
4 35-1609544 SCHUTT- LOOKABI LL CO $ 633, 572. 44 127. 0940%
| (1) 35-1374866 | (2) 35-1058755 | (3) 35-1057237
| PRIMCO, | NC. | BAKER & SCHULTZ, | NC. | MCCOY, R L., INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVOUNT| UNIT PRICE ANMOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REPLACEMENT
I | |
0001 105- 01925 9.000 M6 | 1247. 95000 11231. 55| 1000. 00000 9000. 00| 900. 00000 8100. 00
FI ELD OFFI CE, 51.1 n® | |
0002 105- 06845 LUMP| 6812. 66000 6812.66]  13000. 00000 13000. 00|  12000. 00000 12000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  24925. 33000 24925.33]  15500. 00000 15500. 00]  28300. 00000 28300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 7200. 00000 7200. 00| 7560. 00000 7560. 00| 7600. 00000 7600. 00
CLEARI NG RI GHT OF WAY | |
0005 202-51330 LUMP| 8866. 00000 8866.00]  12440. 00000 12440.00|  18000. 00000 18000. 00
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 230.000 n2 | 6. 00000 1380. 00| 9. 30000 2139. 00| 9. 00000 2070. 00
SURFACE M LLI NG ASPHALT | | |
0007 203- 02000 4195.000 n8 | 13. 00000 54535. 00| 13. 65000 57261. 75| 13. 00000 54535. 00
EXCAVATI ON,  COMVON | | |
0008 203- 02070 1969.000 nB | 16. 00000 31504. 00| 16. 80000 33079. 20| 26. 00000 51194. 00
BORROW | | [
0009 203- 06499 3154.000 n2 | 8. 50000 26809. 00| 8. 90000 28070. 60| 8. 50000 26809. 00
SUBGRADE TREATNMENT | |
0010 205- 02224 470. 000 [ 5. 06000 2378. 20| 5. 31000 2495. 70| 5. 50000 2585. 00

m
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0011 205- 02231 68.400 m | 30. 00000 2052. 00| 31. 50000 2154. 60| 30. 00000 2052. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0012 205- 02234 1.000 EACH 90. 00000 90. 00| 94. 50000 94. 50| 100. 00000 100. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 511 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 168. 76 ROUTE : CR 600N
CALL ORDER . 511 CONTRACT ID : B -25278-A COUNTI ES : GRANT
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE
| (1) 35-1374866 | (2) 35-1058755 | (3) 35-1057237
| PREMCO, | NC. | BAKER & SCHULTZ, | NC. | MCCOY, R L., INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0013 213-52830 28.600 nB8 | 200. 00000 5720. 00| 110. 00000 3146. 00| 100. 00000 2860. 00
FLOMBLE MORTAR | [ |
0014 303-52308 2719.000 M | 13. 37000 36353. 03] 13. 65000 37114. 35| 13. 00000 35347. 00
COVPACTED AGGREGATE, O 53 | | |
0015 401- 06264 LUWP| 600. 00000 600. 00| 630. 00000 630. 00| 600. 00000 600. 00
PROFI LOGRAPH, HVA | | [
0016 402-05474 1028.400 My | 37. 50000 38565. 00| 39. 35000 40467. 54| 37. 50000 38565. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402-05477 356.700 My | 50. 00000 17835. 00| 52. 50000 18726. 75| 50. 00000 17835. 00
HMVA SURFACE 9.5 nm MAI NLI NE | | |
0018 402- 05481 105.400 M | 71. 65000 7551. 91| 75. 20000 7926. 08| 71. 65000 7551. 91
HVA BASE 25.0 nm SHOULDER | | |
0019 404- 05511 572.000 n2 | 4. 45000 2545, 40| 4. 67000 2671. 24| 4. 45000 2545, 40
SEAL COAT, 2 | | |
0020 406- 05521 8216.000 n2 | 0. 04000 328. 64| 0. 05000 410. 80| 0. 04000 328. 64
ASPHALT FOR TACK COAT | | |
0021 601-01625 2.000 EACH 1200. 00000 2400. 00| 1365. 00000 2730. 00| 1300. 00000 2600. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0022 601-01846 1.000 EACH 1400. 00000 1400. 00| 1575. 00000 1575. 00| 1500. 00000 1500. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |
0023 601- 06037 3.000 EACH 500. 00000 1500. 00| 525. 00000 1575. 00| 500. 00000 1500. 00
GUARDRAI L END TREATMENT, | | | [
0024 601-06374 4.000 EACH 1000. 00000 4000. 00| 1050. 00000 4200. 00| 1000. 00000 4000. 00
GUARDRAI L TRANSI TION, TGS-1 | | |
0025 601-99105 40.010 m | 35. 00000 1400. 35| 36. 75000 1470. 37| 35. 00000 1400. 35
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 603-06040 30.000 m | 55. 00000 1650. 00| 57. 75000 1732. 50| 55. 00000 1650. 00
FENCE, FARM FIELD, 1190 nm | | |
0027 610- 06257 176.200 n2 | 45. 00000 7929. 00| 52. 00000 9162. 40| 72. 00000 12686. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |
0028 615- 06490 15.000 EACH 140. 00000 2100. 00| 147. 00000 2205. 00| 140. 00000 2100. 00
R GHT OF WAY MARKER | |
0029 616-02320 1206.000 n2 | 2. 00000 2412. 00| 2.10000 2532. 60| 2. 00000 2412. 00
GEOTEXTI LES | | |
0030 616- 06405 456.000 My | 25. 00000 11400. 00| 26. 00000 11856. 00| 22. 00000 10032. 00
Rl PRAP, REVETNMENT | | |
0031 621-01004 2.000 EACH 385. 00000 770. 00| 404. 25000 808. 50| 385. 00000 770. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | I
SEEDI NG | | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 02/21/01
PAGE : 511 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 168. 76 ROUTE : CR 600N
CALL ORDER . 511 CONTRACT ID : B -25278-A COUNTI ES : GRANT
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE
| (1) 35-1374866 | (2) 35-1058755 | (3) 35-1057237
| PREMCO, | NC. | BAKER & SCHULTZ, | NC. | MCCOY, R L., INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0032 621-01371 69.600 kg | 9. 10000 633. 36| 9. 56000 665. 38| 9. 10000 633. 36
SEED M XTURE, LEGUME, 2 | | |
0033 621-01882 101.700 kg | 5. 68000 577. 66| 5. 96000 606. 13| 5. 68000 577. 66
SEED M XTURE, T, CONVENTI ONAL M X | | [
0034 621- 06545 1.200 My | 661. 00000 793. 20| 694. 05000 832. 86| 661. 00000 793. 20
FERTI LI ZER | | [
0035 621- 06548 2.500 kg | 55. 00000 137. 50| 57. 75000 144. 38| 55. 00000 137.50
SEED M XTURE, CV | | |
0036 621- 06553 219.200 kg | 6. 64000 1455. 49| 6. 97000 1527. 82| 6. 64000 1455. 49
SEED M XTURE, R | | [
0037 621- 06565 10.300 My | 1041. 00000 10722. 30| 1093. 05000 11258. 42| 1041. 00000 10722. 30
MULCHI NG MATERI AL | |
0038 621- 06567 8.900 kL | 0. 53000 4. 72| 0. 56000 4. 98| 0. 53000 4,72
WATER | [ |
0039 621- 06575 492.000 n2 | 4. 52000 2223. 84| 4. 75000 2337. 00| 4. 52000 2223. 84
SODDI NG, NURSERY | | [
0040 622-52436 8.000 EACH 20. 00000 160. 00| 21. 00000 168. 00| 25. 00000 200. 00
SIGN, DO NOT MOW OR SPRAY | | [
0041 701-51190 198.000 m | 68. 00000 13464. 00| 85. 00000 16830. 00| 98. 00000 19404. 00
PILE, STEEL H, HP 250 X 62 | | |
0042 701-97805 36.000 m | 160. 00000 5760. 00| 170. 00000 6120. 00| 248. 00000 8928. 00

PILE, STEEL H REI NFORCED CONCRETE | |
ENCASED, HP 250 X 62 | |

0043 702- 92857 22.000 n8 | 400. 00000 8800. 00| 455. 00000 10010. 00| 450. 00000 9900. 00
CONCRETE, C, SUBSTRUCTURE | | |

0044 703- 51030 2500.000 kg | 1. 12000 2800. 00| 1. 10000 2750. 00| 1. 30000 3250. 00
REI NFORCI NG STEEL | |

0045 703- 51032 16957.000 kg | 1. 25000 21196. 25| 1. 23000 20857. 11| 1. 35000 22891. 95
REI NFORCI NG STEEL, EPOXY COATED | |

0046 704- 51002 123.200 n8 | 300. 00000 36960. 00 440. 00000 54208. 00| 450. 00000 55440. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0047 706- 91957 53.400 m | 157. 78000 8425. 45| 152. 25000 8130. 15| 150. 00000 8010. 00
BRI DGE RAILING THRIE BEAM, TS-1 | | |

0048 709- 51821 LUMP| 1186. 96000 1186. 96| 1700. 00000 1700. 00| 1600. 00000 1600. 00
SURFACE SEAL | | |

0049 713-91028 LUMP|  40600. 00000 40600. 00]  34900. 00000 34900.00]  42000. 00000 42000. 00
TEMPORARY RUNARCUND , TYPE B | | |

0050 715- 05125 18.900 m | 170. 00000 3213. 00| 178. 00000 3364. 20| 170. 00000 3213. 00
PIPE, TYPE 1, CIRCULAR 750 nm [ [ |

0051 715- 46030 2.000 EACH 250. 00000 500. 00| 262. 50000 525. 00| 250. 00000 500. 00

PI PE END SECTION, 750 mm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 511 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 687, 168. 76 ROUTE : CR 600N
CALL ORDER . 511 CONTRACT ID : B -25278-A COUNTI ES : GRANT
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1058755 | (3) 35-1057237
| PREMCO, | NC. | BAKER & SCHULTZ, | NC. | MCCOY, R L., INC
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0052 801-04308 5.000 EACH 375. 00000 1875. 00| 273. 00000 1365. 00| 375. 00000 1875. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0053 801- 06203 2726.000 m | 0. 44000 1199. 44| 0. 35000 954. 10| 0. 44000 1199. 44
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0054 801- 06207 868.000 m | 3. 20000 2777. 60| 3. 15000 2734. 20| 3. 20000 2777. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0055 801- 06605 10. 000 EACH 115. 00000 1150. 00| 100. 00000 1000. 00| 115. 00000 1150. 00
BARRI CADE, 111A | | |
0056 801- 06625 24.000 EACH 80. 00000 1920. 00| 94. 50000 2268. 00| 80. 00000 1920. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0057 801- 06640 14. 000 EACH 115. 00000 1610. 00| 89. 25000 1249. 50| 115. 00000 1610. 00
CONSTRUCTI ON SIGN, A | | |
0058 801- 06645 10. 000 EACH 45. 00000 450. 00| 36. 75000 367. 50| 45. 00000 450. 00
CONSTRUCTI ON SIGN, B | | |
0059 801-06775 LUWP| 827. 00000 827. 00| 2750. 00000 2750. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |
0060 802-05701 21.100 m | 40. 00000 844. 00| 42. 00000 886. 20| 40. 00000 844. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ [ [
0061 802- 76035 5.020 n2 | 146. 00000 732.92| 157. 00000 788. 14| 146. 00000 732.92
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0062 808-06713 2730.000 m | 0. 19000 518. 70| 0. 17000 464. 10| 0. 19000 518. 70
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0063 808-06714 2730.000 m | 0. 19000 518. 70| 0. 17000 464. 10| 0. 19000 518.70
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0064 808-06726 20.500 m | 11. 00000 225. 50| 2. 10000 43. 05| 11. 00000 225. 50
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 mm | | |
SECTI ON TOTALS | $ 498, 506. 66| $ 526, 008. 80| $ 567, 335. 58
CONTRACT TOTALS | $ 498, 506. 66| $ 526, 008. 80| $ 567, 335. 58




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 511 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 168. 76 ROUTE : CR 600N
CALL ORDER . 511 CONTRACT ID : B -25278-A COUNTI ES : GRANT
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT

SET- ASI DE

| (4) 35-1609544 | [
| SCHUTT- LOOKABI LL CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-01925 9.000 M35 | 1600. 00000 14400. 00

FIELD OFFI CE, 51.1 n2

0002 105- 06845 LUWP|  19000. 00000 19000. 00
CONSTRUCTI ON ENG NEERI NG

0003 110- 01001 LUWP|  31650. 00000 31650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201- 52370 LUWP|  15000. 00000 15000. 00
CLEARI NG RI GHT OF WAY |

0005 202- 51330 LUWP|  48618. 00000 48618. 00
PRESENT STRUCTURE, REMOVE

0006 202- 60820 230.000 n2 | 8. 00000 1840. 00
SURFACE M LLING ASPHALT |

0007 203- 02000 4195.000 n8 | 9. 00000 37755. 00
EXCAVATI ON,  COMVON |

0008 203- 02070 1969.000 18 | 13. 00000 25597. 00
BORROW

0009 203- 06499 3154.000 n2 | 4. 00000 12616. 00
SUBGRADE TREATNMENT

0010 205- 02224 470.000 m | 6. 07000 2852. 90

PERI METER PROTECTI ON |

0011 205-02231 68.400 m | 9. 00000 615. 60
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK |

0012 205-02234 1.000 EACH 108. 00000 108. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTRCL, |
CULVERT PI PE PROTECTI ON |

0013 213-52830 28.600 nB | 125. 00000 3575. 00
FLOMBLE MORTAR [

0014 303-52308 2719.000 M | 15. 60000 42416. 40
COVPACTED AGGREGATE, O, 53 [

0015 401- 06264 LUWP| 720. 00000 720. 00
PROFI LOGRAPH, HVA |

0016 402-05474 1028.400 My | 45. 00000 46278. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE |

0017 402-05477 356.700 My | 60. 00000 21402. 00
HVA SURFACE 9.5 mm MNAI NLI NE |

0018 402- 05481 105.400 My | 85. 98000 9062. 29

|
I
|
I
|
|I
|
|
I
I
I
I
I
I
I
I
II
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
I
I|
I
I
I
|
I
I
I
I
|
II
|
I
|
I

HVA BASE 25.0 nmm SHOULDER [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 168. 76 ROUTE : CR 600N
CALL ORDER . 511 CONTRACT ID : B -25278-A COUNTI ES : GRANT
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT

SET- ASI DE

| (4) 35-1609544 | [
| SCHUTT- LOOKABI LL CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

MJULCHI NG MATERI AL

------------------------------------------ o m e m e m o e o e et o e e e e m et o e e et e e e e e e e m e e e e meeeeaoaoo-o
0019 404- 05511 572.000 n2 | 5. 34000 3054. 48| |
SEAL COAT, 2 | | |
0020 406- 05521 8216.000 n2 | 0. 05000 410. 80| |
ASPHALT FOR TACK COAT | | |
0021 601-01625 2.000 EACH 1470. 00000 2940. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0022 601- 01846 1.000 EACH 1890. 00000 1890. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0023 601- 06037 3.000 EACH 690. 00000 2070. 00| |
GUARDRAI L END TREATMENT, | | | |
0024 601- 06374 4.000 EACH 700. 00000 2800. 00| |
GUARDRAI L TRANSI TI ON, TGS-1 | | |
0025 601- 99105 40.010 m | 48. 00000 1920. 48| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0026 603- 06040 30.000 m | 44. 40000 1332. 00| |
FENCE, FARM FIELD, 1190 nm | | |
0027 610- 06257 176.200 n2 | 65. 00000 11453. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | [ |
0028 615- 06490 15.000 EACH 132. 00000 1980. 00| |
RIGHT OF WAY MARKER | | |
0029 616- 02320 1206.000 n2 | 2.00000 2412. 00| |
GEOTEXTI LES | | |
0030 616- 06405 456.000 My | 20. 00000 9120. 00| |
Rl PRAP, REVETMENT | [ |
0031 621-01004 2.000 EACH 462. 00000 924. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0032 621-01371 69.600 kg | 10. 92000 760. 03| |
SEED M XTURE, LEGUMVE, 2 | | |
0033 621- 01882 101.700 kg | 6. 82000 693. 59 |
SEED M XTURE, T, CONVENTI ONAL M X | | |
0034 621- 06545 1.200 My | 793. 20000 951. 84] |
FERTI LI ZER | | |
0035 621- 06548 2.500 kg | 66. 00000 165. 00| |
SEED M XTURE, CV | | |
0036 621- 06553 219.200 kg | 7. 97000 1747. 02| |
SEED M XTURE, R | | |
0037 621- 06565 10.300 My | 1249. 20000 12866. 76| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 168. 76 ROUTE : CR 600N
CALL ORDER . 511 CONTRACT ID : B -25278-A COUNTI ES : GRANT
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT

SET- ASI DE

| (4) 35-1609544 | [
| SCHUTT- LOOKABI LL CO | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o e o e et o e e e e m et o e e et e e e e e e e m e e e e meeeeaoaoo-o
0038 621- 06567 8.900 kL | 0. 67000 5. 96
VWATER | [
0039 621- 06575 492.000 n2 | 5. 42000 2666. 64|
SODDI NG, NURSERY | |
0040 622- 52436 8.000 EACH 24. 00000 192. 00|
SIGN, DO NOT MOW OR SPRAY | |
0041 701-51190 198.000 m | 99. 00000 19602. 00
PILE, STEEL H, HP 250 X 62 |
0042 701- 97805 36.000 m 264. 00000 9504. 00

|

PILE, STEEL H, RElI NFORCED CONCRETE |
ENCASED, HP 250 X 62 |
I

I

I

I

I

I

I

I I

I I

| I

| |

0043 702- 92857 22.000 nB 420. 00000 9240. 00| |
CONCRETE, C, SUBSTRUCTURE | | |
0044 703- 51030 2500.000 kg | 1. 01000 2525. 00| |
REI NFORCI NG STEEL | | |
0045 703- 51032 16957. 000 kg | 1. 25000 21196. 25| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0046 704- 51002 123.200 n8 | 581. 92000 71692. 54| |
CONCRETE, C, SUPERSTRUCTURE | | |
0047 706- 91957 53.400 m | 129. 60000 6920. 64 |
BRI DGE RAILING THRIE BEAM, TS-1 | | |
0048 709- 51821 LUMP| 1433. 00000 1433. 00| |
SURFACE SEAL | | |
0049 713- 91028 LUMP|  73812. 00000 73812. 00| |
TEMPORARY RUNARCUND , TYPE B | | |
0050 715- 05125 18.900 m | 130. 38000 2464. 18| |
PIPE, TYPE 1, CIROCULAR 750 nm [ [ |
0051 715- 46030 2.000 EACH 425. 00000 850. 00| |
Pl PE END SECTION, 750 mm | | |
0052 801- 04308 5.000 EACH| 312. 00000 1560. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0053 801- 06203 2726.000 m | 0. 40000 1090. 40| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0054 801- 06207 868.000 m | 3. 73000 3237. 64 |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |
0055 801- 06605 10.000 EACH 114. 00000 1140. 00| |
BARRI CADE, I11A | | |
0056 801- 06625 24.000 EACH 108. 00000 2592. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0057 801- 06640 14.000 EACH 102. 00000 1428. 00| |
I

CONSTRUCTI ON SIGN, A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 687, 168. 76 ROUTE : CR 600N
CALL ORDER . 511 CONTRACT ID : B -25278-A COUNTI ES : GRANT
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0058 801- 06645 10. 000 EACH 42. 00000 420. 00| |
CONSTRUCTI ON SI GN, B | | |
0059 801-06775 LUWVP| 4000. 00000 4000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0060 802-05701 21.100 m | 48. 00000 1012. 80| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0061 802- 76035 5.020 nm2 | 180. 00000 903. 60| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0062 808-06713 2730.000 m | 0. 19000 518. 70| |
LI NE, PAINT, SCLID, WH TE, 100 nm | | |
0063 808-06714 2730.000 m | 0. 19000 518. 70| |
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0064 808-06726 20.500 m | 2. 40000 49. 20| |
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
600 mm | | |
SECTI ON TOTALS | $ 633, 572. 44| [

CONTRACT TOTALS [ $ 633, 572.




PRESENT STRUCTURE, REMOVE PORTI ONS , |
STR NO 2 |

| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 521 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 186, 247. 90 ROUTE : US 231
CALL CRDER : 521 CONTRACT ID : B -25279-A COUNTI ES : PUTNAM
LETTI NG DATE : 02/13/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 115 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0432018
0432018
SET- ASI DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWN BI D
1 35-1673827 HENDERSON, H E., INC. $ 1,011,373.31 100. 0000%
2 35-1310611 ROBERTSON, DUNCAN, | NC. $ 1,119, 685.94 110. 7094%
3 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 1,130, 957.03 111. 8238%
4 35-1381845 HARVEY, GECRGE R & SON, INC. $ 1,154, 558.00 114. 1574%
5  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,382, 842.65 136. 7292%
| (1) 35-1673827 [ (2) 35-1310611 | (3) 35-1618530
| HENDERSON, H E., INC | ROBERTSON, DUNCAN, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 9.000 M | 780. 15000 7021. 35 1500. 00000 13500. 00| 1200. 00000 10800. 00
FIELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUMP|  20145. 00000 20145. 00| 7000. 00000 7000.00]  15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  37725. 00000 37725.00]  50000. 00000 50000.00]  56000. 00000 56000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUNP] 3326. 00000 3326. 00| 5000. 00000 5000. 00| 2800. 00000 2800. 00
CLEARI NG RI GHT OF WAY , STR NO 1 | |
0005 201- 52370 LUMP| 3326. 00000 3326. 00| 5000. 00000 5000. 00| 2800. 00000 2800. 00
CLEARI NG RI GHT OF WAY , STR NO 2 | |
0006 202- 02240 477.600 n2 | 20. 50000 9790. 80| 25. 00000 11940. 00| 20. 00000 9552. 00
PAVEMENT, REMOVE | | |
0007 202- 02241 232.000 m | 6. 94000 1610. 08| 10. 00000 2320. 00| 10. 00000 2320. 00
GUARDRAI L, REMOVE | |
0008 202- 02271 4.000 EACH 138. 00000 552. 00| 500. 00000 2000. 00| 150. 00000 600. 00
HEADWALL, REMOVE | | |
0009 202- 02274 27.500 m | 21. 97000 604. 18] 15. 00000 412. 50| 21. 00000 577. 50
CURB, CONCRETE, | NTEGRAL, REMOVE | |
0010 202- 02772 2.000 EACH 243. 30000 486. 60| 250. 00000 500. 00| 150. 00000 300. 00
CASTI NG, REMOVE | |
0011 202-51328 LUMP|  104596. 00000 104596. 00] 100000. 00000 100000. 00]  49000. 00000 49000. 00
PRESENT STRUCTURE, REMOVE PCRTI ONS , | |
STR NO 1 | [ |
0012 202- 51328 LUMP|  22623. 00000 22623.00]  25000. 00000 25000.00]  20000. 00000 20000. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 186, 247. 90 ROUTE : US 231
CALL ORDER . 521 CONTRACT ID : B -25279-A COUNTI ES : PUTNAM
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (1) 35-1673827 | (2) 35-1310611 | (3) 35-1618530
| HENDERSON, H. E., INC | ROBERTSON, DUNCAN, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0013 202-51822 311.000 n2 | 12. 79000 3977. 69| 10. 00000 3110. 00| 5. 50000 1710. 50
BRI DGE DECK OVERLAY, REMOVE | | |
0014 202-60820 1243.000 n2 | 2. 63000 3269. 09| 6. 00000 7458. 00| 5. 50000 6836. 50
SURFACE M LLI NG ASPHALT | |
0015 202- 60822 311.000 n2 | 6. 50000 2021. 50 10. 00000 3110. 00| 5. 50000 1710. 50
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | |
0016 202-93741 8.000 EACH 121. 64000 973. 12 300. 00000 2400. 00| 110. 00000 880. 00
GUARD RAI L END TREATMENT, REMOVE | |
0017 202-96133 14.900 m | 18. 53000 276. 10 25. 00000 372. 50| 40. 00000 596. 00
PI PE, REMOVE | |
0018 203- 02000 6136.000 nB8 | 5. 75000 35282. 00 10. 00000 61360. 00| 12. 00000 73632. 00
EXCAVATI QN, COWWON | |
0019 203-02010 6.000 nB8 | 105. 33000 631. 98 1000. 00000 6000. 00| 110. 00000 660. 00
EXCAVATI ON, ROCK | |
0020 205-02229 758.100 m | 8. 74000 6625. 79 2. 50000 1895. 25| 8. 50000 6443. 85

TEMPCORARY ERCSI ON AND SEDI MENT CONTRQL, |
STRAW BALE DI TCH CHECK [

|
I
|
I
I
I
|
I
I
I
I
|
I
I
| 11. 26000 405. 36| 15. 00000 540. 00| 30. 00000 1080. 00
I
I
I
I
I
|
I
|
I
|
I
|
I
|
I
|

0021 206-51220 25.600 n8 | 15. 83000 405. 25 200. 00000 5120. 00| 330. 00000 8448. 00
EXCAVATI ON, VAET |

0022 206-51225 36.000 n8
EXCAVATI ON, DRY |

0023 211- 02060 56.800 nB8 | 32. 33000 1836. 34 25. 00000 1420. 00| 55. 00000 3124. 00
B BORROW FOR STRUCTURE BACKFI LL | [

0024 213-52830 34.400 n8 | 83. 55000 2874. 12 150. 00000 5160. 00| 120. 00000 4128. 00
FLOMBLE MORTAR |

0025 303-52308 1637.200 My | 12. 99000 21267.23 13. 00000 21283. 60| 21. 00000 34381. 20
COVPACTED AGGREGATE, O, 53 |

0026 402- 05473 374.600 My | 53. 95000 20209. 67 52. 33000 19602. 81| 49. 00000 18355. 40
HVA | NTERVEDI ATE 12.5 mm NMAI NLI NE | |

0027 402- 05477 240.400 My | 64. 97000 15618. 79 68. 07000 16364. 02| 63. 00000 15145. 20
HVA SURFACE 9.5 mm MAI NLI NE | |

0028 402- 05481 1002. 400 My | 37. 87000 37960. 89 38. 10000 38191. 44| 36. 00000 36086. 40
HVA BASE 25.0 nmm SHOULDER |

0029 402- 05490 640.000 My | 51. 45000 32928. 00 51. 46000 32934. 40| 48. 00000 30720. 00
HVA SURFACE 9.5 mm SHOULDER |

0030 406- 05521 2468.000 n2 | 0. 05000 123. 40 0. 07000 172. 76| 0. 10000 246. 80
ASPHALT FOR TACK COAT | |

0031 601-01522 8.000 EACH| 1207. 50000 9660. 00| 1265. 00000 10120. 00| 1200. 00000 9600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |

0032 601- 01700 4.000 EACH 1732. 50000 6930. 00| 1815. 00000 7260. 00| 1650. 00000 6600. 00

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 186, 247. 90 ROUTE : US 231
CALL ORDER . 521 CONTRACT ID : B -25279-A COUNTI ES : PUTNAM
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (1) 35-1673827 | (2) 35-1310611 | (3) 35-1618530
| HENDERSON, H. E., INC | ROBERTSON, DUNCAN, | NC. | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0033 601-04746 6.000 EACH 5880. 00000 35280. 00| 6160. 00000 36960. 00| 6000. 00000 36000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0034 601-94689 4.000 EACH 3307. 50000 13230. 00| 3465. 00000 13860. 00| 2900. 00000 11600. 00
GUARDRAI L END TREATMENT, OS | |
0035 601-99105 1535.400 m | 33. 08000 50791. 03| 34. 65000 53201. 61| 31. 00000 47597. 40
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0036 602- 06639 329.000 m | 65. 86000 21667. 94| 75. 00000 24675. 00| 85. 00000 27965. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0037 602- 06646 402.000 m | 60. 95000 24501. 90| 75. 00000 30150. 00| 85. 00000 34170. 00
TEMPORARY CONCRETE BARR! ER | | |
0038 602- 06729 26. 000 EACH 21. 00000 546. 00| 10. 00000 260. 00| 10. 50000 273.00
BARRI ER DELI NEATOR | | [
0039 610- 06257 545.800 n2 | 46. 30000 25270. 54| 70. 00000 38206. 00| 60. 00000 32748. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | |
0040 616- 02320 457.100 n2 | 2. 89000 1321. 02| 4. 00000 1828. 40| 5. 00000 2285. 50
GEOTEXTI LES | | |
0041 616- 05688 211.300 My | 37. 44000 7911. 07| 35. 00000 7395. 50| 45. 00000 9508. 50
R PRAP, CLASS 1 | | |
0042 616- 05689 300.000 My | 61. 32000 18396. 00| 40. 00000 12000. 00| 50. 00000 15000. 00
RI PRAP, CLASS 2 | | |
0043 616- 06405 838.000 My | 17. 48000 14648. 24| 16. 00000 13408. 00| 24. 00000 20112. 00
Rl PRAP, REVETNMENT | | |
0044 616-95754 94.600 m | 51. 95000 4914. 47| 10. 00000 946. 00| 20. 00000 1892. 00
PAVED S| DE DI TCH, BREAK | | |
0045 621-01004 1.000 EACH 682. 50000 682. 50| 725. 00000 725. 00| 695. 00000 695. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0046 621- 06559 6400. 000 n2 | 0. 49000 3136. 00| 0. 54000 3456. 00| 0. 50000 3200. 00
MULCHED SEEDING R | | [
0047 621-06574 776.300 n2 | 4. 96000 3850. 45| 4. 35000 3376. 90| 5. 00000 3881. 50
SODDI NG | | |
0048 701- 05561 7.100 m | 456. 75000 3242. 93| 1000. 00000 7100. 00| 1000. 00000 7100. 00
DRI LLED SHAFT | |
0049 701-05670 0.600 m | 1890. 00000 1134. 00| 3500. 00000 2100. 00| 1750. 00000 1050. 00
DRI LLED ROCK SOCKET | |
0050 701-05672 LUWP| 3150. 00000 3150. 00| 4500. 00000 4500. 00| 13500. 00000 13500. 00

MOBI LI ZTI ON AND DEMOBI LI ZATI ON FOR | | |
DRI LLED SHAFT , STR NO 1 | [ |

0051 702- 03607 1.000 EACH 525. 00000 525. 00| 600. 00000 600. 00| 600. 00000 600. 00
CORED HOLE | N CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 521 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 186, 247. 90 ROUTE : US 231
CALL ORDER . 521 CONTRACT ID : B -25279-A COUNTI ES : PUTNAM
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (1) 35-1673827 | (2) 35-1310611 | (3) 35-1618530
| HENDERSON, H. E., INC | ROBERTSON, DUNCAN, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0052 702-04433 1.000 EACH 57. 25000 57. 25| 600. 00000 600. 00| 300. 00000 300. 00
FLOOR DRAIN, PVC, 150 mm | | |
0053 702-51005 45.000 n8 | 416. 08000 18723. 60| 750. 00000 33750. 00| 1200. 00000 54000. 00
CONCRETE, A, SUBSTRUCTURE | | [
0054 702-51015 5.000 nB8 | 539. 59000 2697. 95| 1000. 00000 5000. 00| 600. 00000 3000. 00
CONCRETE, B, FOOTI NGS | | |
0055 702-51863 266. 000 EACH 9. 30000 2473. 80| 7. 00000 1862. 00| 7. 00000 1862. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0056 703-01540 20. 000 EACH 11. 31000 226. 20| 15. 00000 300. 00| 24. 00000 480. 00
THREADED TI E BAR ASSEMBLY | | [
0057 703-51030 14095.000 kg | 0. 92000 12967. 40| 1. 25000 17618. 75| 1. 15000 16209. 25
REI NFORCI NG STEEL | | [
0058 703-51032 23613.000 kg | 1. 06000 25029. 78| 1. 35000 31877. 55| 1. 35000 31877.55
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0059 703-97936 489. 000 EACH| 16. 25000 7946. 25| 15. 00000 7335. 00| 16. 00000 7824. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0060 704-51002 246.000 n8 | 468. 91000 115351. 86| 450. 00000 110700. 00| 500. 00000 123000. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0061 706-05732 8.000 EACH 1050. 00000 8400. 00| 1000. 00000 8000. 00| 1300. 00000 10400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0063 708-51813 10.000 n2 | 846. 30000 8463. 00| 1000. 00000 10000. 00| 850. 00000 8500. 00
PNEUMATI CALLY PLACED MORTAR [ [ [
0064 709-51821 LUWP| 4725. 00000 4725. 00| 7000. 00000 7000. 00| 4750. 00000 4750. 00
SURFACE SEAL , STR NO 1 | | |
0065 709-51821 LUWP| 2131. 50000 2131. 50| 2500. 00000 2500. 00| 2100. 00000 2100. 00
SURFACE SEAL , STR NO 2 | | |
0066 711-94837 LUWP| 13734. 16000 13734. 16| 25000. 00000 25000. 00| 15000. 00000 15000. 00
JACKI NG AND SUPPORTI NG CONCRETE SLAB , | | |
STR NO 2 [ | |
0067 715-05171 12.200 m | 88. 11000 1074. 94| 100. 00000 1220. 00| 100. 00000 1220. 00
PIPE, TYPE 3, CRCULAR 450 nm [ [ [
0068 715-05175 11.800 m | 108. 37000 1278. 77| 130. 00000 1534. 00| 140. 00000 1652. 00
PIPE, TYPE 3, CRCULAR 750 nm | [ |
0069 715-46010 2.000 EACH 193. 33000 386. 66| 250. 00000 500. 00| 425. 00000 850. 00
PI PE END SECTI ON, 450 mm | | |
0070 715-46030 2.000 EACH 339. 01000 678. 02| 400. 00000 800. 00| 650. 00000 1300. 00
PI PE END SECTION, 750 mm | | |
0071 722-51842 319.000 n2 | 55. 10000 17576. 90| 50. 00000 15950. 00| 70. 00000 22330. 00
BRI DGE DECK OVERLAY | | |
0072 722-51846 4.100 nB | 395. 00000 1619. 50| 395. 00000 1619. 50| 395. 00000 1619. 50

BRI DGE DECK OVERLAY, ADDI TI ONAL | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 521 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 186, 247. 90 ROUTE : US 231
CALL ORDER : 521 CONTRACT 1D : B -25279-A COUNTI ES : PUTNAM
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE
| (1) 35-1673827 | (2) 35-1310611 | (3) 35-1618530
| HENDERSON, H E., INC | ROBERTSON, DUNCAN, | NC. | AVERI CAN CONTRACTI NG & SERV
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ e e e e e e e e e e memmme e e e e e e e e e e e e e e e e m e mm o — -
0073 722-51852 64.000 2 | 104. 44000 6684. 16| 50. 00000 3200. 00| 100. 00000 6400. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0074 801-01851 LUMP|  14000. 00000 14000. 00|  25000. 00000 25000.00]  20000. 00000 20000. 00
TEMPORARY TRAFFI C S| GNAL W TH DETECTORS | | |
., STRNO 1 | | |
0075 801-01851 LUMP|  14000. 00000 14000. 00|  25000. 00000 25000.00]  20000. 00000 20000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
, STR NO 2 | | |
0076 801- 04308 6.000 EACH| 336. 00000 2016. 00| 352. 00000 2112. 00| 350. 00000 2100. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0077 801- 06207 5847.000 m | 3. 13000 18301. 11| 3.28000 19178. 16| 3. 00000 17541. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0078 801- 06606 6.000 EACH| 110. 25000 661. 50| 115. 50000 693. 00| 140. 00000 840. 00
BARRI CADE, I11B | | |
0079 801- 06640 70.000 EACH| 99. 75000 6982. 50| 104. 50000 7315. 00| 100. 00000 7000. 00
CONSTRUCTI ON SIGN, A | | |
0080 801- 06645 31.000 EACH 36. 75000 1139. 25| 38. 50000 1193. 50| 35. 00000 1085. 00
CONSTRUCTI ON SI GN, B | | |
0081 801-06775 LUMP|  35681. 00000 35681.00]  12500. 00000 12500.00|  30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0082 808- 06712 439.000 m | 0. 21000 92. 19| 0. 22000 96. 58| 0. 32000 140. 48
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0083 808- 06713 2510.800 m | 0. 18000 451. 94| 0. 20000 502. 16| 0. 32000 803. 46
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0084 808- 06714 754.800 m | 0. 21000 158. 51| 0. 22000 166. 05| 0. 32000 241.54
LI NE, PAINT, SOLID, YELLON 100 nm | | |
0085 808- 06716 1270.000 m | 1. 72000 2184. 40| 1. 80000 2286. 00| 0. 85000 1079. 50
LI NE, REMOVE | |
0086 808- 75998 53.000 EACH| 25. 73000 1363. 69| 27. 00000 1431. 00| 30. 00000 1590. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0087 706- 51025 116.400 m | 110. 25000 12833. 10| 125. 00000 14550. 00| 125. 00000 14550. 00
CONCRETE, C, RAILING | | |
SECTI ON TOTALS | $ 1,011, 373. 31| $ 1,119, 685.94| $ 1,130, 957.03
______________________________________________________________________ e e e e e e e e me e e e e e e e e e e e e e e e e e e mm e m o — -
CONTRACT TOTALS | $ 1,011, 373. 31| $ 1,119, 685.94| $ 1,130, 957.03




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 521 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 186, 247. 90 ROUTE : US 231
CALL ORDER . 521 CONTRACT ID : B -25279-A COUNTI ES : PUTNAM
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-0918397

I
| HARVEY, GECRGE R & SON, | NG| RIETH RILEY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

[
0001 105-06790 9.000 M3 | 1500. 00000 13500. 00| 2400. 00000 21600. 00|

FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  12000. 00000 12000. 00| 9900. 00000 9900. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  57600. 00000 57600. 00|  69000. 00000 69000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5000. 00000 5000. 00| 7500. 00000 7500. 00|
CLEARING RI GHT OF WAY , STR NO 1 | | |
0005 201- 52370 LUMP| 1000. 00000 1000. 00| 7500. 00000 7500. 00|
CLEARI NG RI GHT OF WAY , STR NO 2 | | |
0006 202- 02240 477.600 n2 | 20. 00000 9552. 00| 30. 00000 14328. 00|
PAVEMENT, REMOVE | | |
0007 202- 02241 232.000 m | 10. 00000 2320. 00| 15. 00000 3480. 00|
GUARDRAI L, REMOVE | | |
0008 202- 02271 4.000 EACH 100. 00000 400. 00| 600. 00000 2400. 00|
HEADWALL, REMOVE | | |
0009 202- 02274 27.500 m | 10. 00000 275. 00| 30. 00000 825. 00|
CURB, CONCRETE, | NTEGRAL, REMOVE | | I
0010 202- 02772 2.000 EACH 50. 00000 100. 00| 150. 00000 300. 00|
CASTING REMOVE | | |
0011 202-51328 LUMP|  75000. 00000 75000. 00|  70000. 00000 70000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 1 | [ |
0012 202-51328 LUMP|  15000. 00000 15000. 00|  16000. 00000 16000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 2 | [ |
0013 202- 51822 311.000 n2 | 9. 50000 2954. 50| 13. 00000 4043. 00|
BRI DGE DECK OVERLAY, REMOVE | | |
0014 202- 60820 1243.000 n2 | 4.00000 4972. 00| 16. 00000 19888. 00|
SURFACE M LLING ASPHALT | | |
0015 202- 60822 311.000 n2 | 4.00000 1244. 00| 13. 00000 4043. 00|
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | [ |
0016 202- 93741 8.000 EACH 150. 00000 1200. 00 400. 00000 3200. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0017 202- 96133 14.900 m | 10. 00000 149. 00| 80. 00000 1192. 00|
Pl PE, REMOVE | | |
0018 203- 02000 6136.000 n8 | 9. 00000 55224. 00| 17. 00000 104312. 00|
I

EXCAVATI ON, COVMON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 186, 247. 90 ROUTE : US 231
CALL ORDER . 521 CONTRACT ID : B -25279-A COUNTI ES : PUTNAM
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (4) 35-1381845 | (5) 35-0918397

I

| HARVEY, GEORGE R & SON, INC| R ETH RI LEY CONSTRUCTI ON |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o e o e et o e e e e m et o e e et e e e e e e e m e e e e meeeeaoaoo-o
0019 203- 02010 6.000 n8 | 1000. 00000 6000. 00| 1100. 00000 6600. 00|

EXCAVATI ON, ROCK | |
0020 205- 02229 758.100 m | 9. 60000 7277.76 5. 15000 3904. 22|

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, |
STRAW BALE DI TCH CHECK |
0021 206-51220 25.600 nB8 | 1000. 00000 25600. 00

|

|

|
[ 1900. 00000 48640. 00|
EXCAVATI ON, VET | | |
0022 206-51225 36.000 n8 | 20. 00000 720. 00| 40. 00000 1440. 00|
EXCAVATI ON, DRY | | |
0023 211- 02060 56.800 nB8 | 22. 00000 1249. 60| 52. 00000 2953. 60|
B BORROW FOR STRUCTURE BACKFI LL | | |
0024 213-52830 34.400 n8 | 125. 00000 4300. 00| 90. 00000 3096. 00|
FLOMBLE MORTAR | | I
0025 303-52308 1637.200 My | 20. 00000 32744. 00| 18. 00000 29469. 60|
COMPACTED AGGREGATE, O, 53 | | |
0026 402- 05473 374.600 My | 53. 00000 19853. 80| 51. 00000 19104. 60|
HVA | NTERVEDI ATE 12.5 nm MAI NLI NE | | |
0027 402- 05477 240.400 My | 68. 00000 16347. 20| 68. 00000 16347. 20|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0028 402- 05481 1002. 400 My | 60. 00000 60144. 00| 62. 00000 62148. 80|
HVA BASE 25.0 mm SHOULDER | | |
0029 402- 05490 640.000 My | 48. 00000 30720. 00| 69. 00000 44160. 00|
HVA SURFACE 9.5 mm SHOULDER | | |
0030 406- 05521 2468.000 n2 | 0. 06000 148. 08| 0. 10000 246. 80|
ASPHALT FOR TACK COAT | | |
0031 601- 01522 8.000 EACH 1265. 00000 10120. 00| 1150. 00000 9200. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0032 601- 01700 4.000 EACH| 1815. 00000 7260. 00| 1650. 00000 6600. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0033 601- 04746 6.000 EACH| 6200. 00000 37200. 00| 5600. 00000 33600. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0034 601- 94689 4.000 EACH 3465. 00000 13860. 00| 3150. 00000 12600. 00|
GUARDRAI L END TREATMENT, CS | | |
0035 601-99105 1535.400 m | 34. 65000 53201. 61| 31. 50000 48365. 10|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0036 602- 06639 329.000 m | 95. 00000 31255. 00| 77. 00000 25333. 00|
TEMPORARY CONCRETE BARRI ER,  ANCHORED | | |
0037 602- 06646 402.000 m | 90. 00000 36180. 00| 57. 00000 22914. 00|
TEMPORARY CONCRETE BARRI ER | | |
0038 602- 06729 26.000 EACH| 10. 00000 260. 00| 7. 00000 182. 00|

BARRI ER DELI NEATCR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 186, 247. 90 ROUTE : US 231
CALL ORDER . 521 CONTRACT ID : B -25279-A COUNTI ES : PUTNAM
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (4) 35-1381845 | (5) 35-0918397

I

| HARVEY, GEORGE R & SON, INC| R ETH RI LEY CONSTRUCTI ON |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o e o e et o e e e e m et o e e et e e e e e e e m e e e e meeeeaoaoo-o
0039 610- 06257 545.800 n2 | 65. 00000 35477. 00| 75. 00000 40935. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | [ |
0040 616- 02320 457.100 n2 | 3. 50000 1599. 85| 3. 00000 1371. 30|
GEOTEXTI LES | | |
0041 616- 05688 211.300 My | 40. 00000 8452. 00| 43. 00000 9085. 90|
RIPRAP, CLASS 1 | | |
0042 616- 05689 300.000 My | 50. 00000 15000. 00| 46. 00000 13800. 00|
RIPRAP, CLASS 2 | | |
0043 616- 06405 838.000 My | 19. 00000 15922. 00| 24. 00000 20112. 00|
Rl PRAP, REVETMENT | | |
0044 616- 95754 94.600 m | 15. 00000 1419. 00| 14. 00000 1324. 40|
PAVED SI DE DI TCH, BREAK | | |
0045 621- 01004 1.000 EACH 750. 00000 750. 00| 350. 00000 350. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0046 621- 06559 6400.000 n2 | 0. 54000 3456. 00| 0. 43000 2752. 00|
MULCHED SEEDI NG, R | | |
0047 621- 06574 776.300 n2 | 5. 40000 4192. 02| 3. 32000 2577. 32|
SODDI NG | | |
0048 701- 05561 7.100 m | 210. 00000 1491. 00| 1900. 00000 13490. 00|
DRI LLED SHAFT | | |
0049 701- 05670 0.600 m |  10000. 00000 6000.00]  11000. 00000 6600. 00|
DRI LLED ROCK SOCKET | | |
0050 701- 05672 LUVP| 2500. 00000 2500. 00| 6000. 00000 6000. 00|

MOBI LI ZTI ON AND DEMOBI LI ZATI ON FOR | [ |
DRI LLED SHAFT , STR NO 1 | | |

0051 702- 03607 1.000 EACH 500. 00000 500. 00| 400. 00000 400. 00|
CORED HOLE | N CONCRETE | | |
0052 702- 04433 1.000 EACH 200. 00000 200. 00| 200. 00000 200. 00|
FLOOR DRAIN, PVC, 150 mm | | |
0053 702- 51005 45.000 n8 | 585. 00000 26325. 00| 950. 00000 42750. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0054 702-51015 5.000 n8 | 600. 00000 3000. 00| 800. 00000 4000. 00|
CONCRETE, B, FOOTI NGS | | |
0055 702- 51863 266.000 EACH 15. 00000 3990. 00| 28. 00000 7448. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0056 703- 01540 20.000 EACH 12. 00000 240. 00| 17. 00000 340. 00|
THREADED TI E BAR ASSEMBLY | | |
0057 703- 51030 14095.000 kg | 1. 10000 15504. 50]| 1. 00000 14095. 00|

REI NFORCI NG STEEL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 186, 247. 90 ROUTE : US 231
CALL ORDER . 521 CONTRACT ID : B -25279-A COUNTI ES : PUTNAM
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (4) 35-1381845 | (5) 35-0918397

I

| HARVEY, GEORGE R & SON, INC| R ETH RI LEY CONSTRUCTI ON |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o e o e et o e e e e m et o e e et e e e e e e e m e e e e meeeeaoaoo-o
0058 703- 51032 23613.000 kg | 1. 25000 29516. 25| 1. 15000 27154. 95|
REI NFORCI NG STEEL, EPOXY COATED | | |
0059 703- 97936 489.000 EACH| 15. 00000 7335. 00| 19. 00000 9291. 00|
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0060 704- 51002 246.000 n8 | 520. 00000 127920. 00| 700. 00000 172200. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0061 706- 05732 8.000 EACH 1100. 00000 8800. 00| 2000. 00000 16000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0063 708-51813 10.000 n2 | 970. 00000 9700. 00| 806. 00000 8060. 00|
PNEUVATI CALLY PLACED MORTAR | | |
0064 709- 51821 LUMP| 5300. 00000 5300. 00| 4500. 00000 4500. 00|
SURFACE SEAL , STR NO 1 | | |
0065 709- 51821 LUMP| 3450. 00000 3450. 00| 2030. 00000 2030. 00|
SURFACE SEAL , STR NO 2 | | |
0066 711- 94837 LUMP|  10000. 00000 10000. 00|  18000. 00000 18000. 00|
JACKI NG AND SUPPORTI NG CONCRETE SLAB , | | |
STR NO 2 | | |
0067 715- 05171 12.200 m | 95. 00000 1159. 00| 92. 00000 1122. 40|
PIPE, TYPE 3, CIRCULAR 450 nm [ [ [
0068 715- 05175 11.800 m | 160. 00000 1888. 00| 150. 00000 1770. 00|
PIPE, TYPE 3, CIRCULAR 750 nm [ [ |
0069 715- 46010 2.000 EACH 275. 00000 550. 00| 275. 00000 550. 00|
Pl PE END SECTION, 450 mm | | |
0070 715- 46030 2.000 EACH 450. 00000 900. 00| 420. 00000 840. 00|
Pl PE END SECTION, 750 mm | | |
0071 722-51842 319.000 n2 | 72. 00000 22968. 00| 70. 00000 22330. 00|
BRI DGE DECK OVERLAY | | |
0072 722-51846 4.100 n8 | 395. 00000 1619. 50| 395. 00000 1619. 50|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0073 722-51852 64.000 n2 | 100. 00000 6400. 00| 200. 00000 12800. 00|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0074 801- 01851 LUMP|  20000. 00000 20000.00]  44000. 00000 44000. 00|
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
, STRNO 1 | [ |
0075 801- 01851 LUMP|  20000. 00000 20000. 00|  20000. 00000 20000. 00|
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
, STR NO 2 [ | |
0076 801-04308 6.000 EACH 352. 00000 2112. 00| 320. 00000 1920. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0077 801- 06207 5847.000 m | 3..30000 19295. 10 2. 98000 17424. 06|

|
TEMPCRARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/21/01
PAGE : 521 -10

ENG NEER S ESTI MATE: $ 1, 186, 247. 90 ROUTE : US 231
CALL ORDER . 521 CONTRACT ID : B -25279-A COUNTI ES : PUTNAM
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-0918397 [
| HARVEY, CGEORGE R & SON, INC| R ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0078 801- 06606 6.000 EACH 115. 00000 690. 00| 105. 00000 630. 00|
BARRI CADE, 111B | | |
0079 801-06640 70. 000 EACH 105. 00000 7350. 00| 95. 00000 6650. 00|
CONSTRUCTI ON SI GN, A | | [
0080 801- 06645 31.000 EACH 38. 50000 1193. 50| 35. 00000 1085. 00|
CONSTRUCTI ON SI GN, B | | |
0081 801-06775 LUWP| 30000. 00000 30000. 00| 18000. 00000 18000. 00|
MAI NTAI NI NG TRAFFI C | | [
0082 808-06712 439.000 m | 0. 23000 100. 97| 0. 20000 87. 80|
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0083 808-06713 2510.800 m | 0. 20000 502. 16| 0. 17000 426. 84|
LI NE, PAINT, SCLID, WH TE, 100 nm | | |
0084 808-06714 754.800 m | 0. 23000 173. 60| 0. 20000 150. 96|
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0085 808-06716 1270.000 m | 1. 80000 2286. 00| 1. 64000 2082. 80|
LI NE, REMOVE | | |
0086 808- 75998 53.000 EACH 27. 00000 1431. 00| 24. 50000 1298. 50|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0087 706-51025 116.400 m | 120. 00000 13968. 00| 230. 00000 26772. 00|
CONCRETE, C, RAILING | | [
SECTI ON TOTALS | $ 1, 154,558. 00| $ 1, 382, 842. 65|
__________________________________________ o
CONTRACT TOTALS | $ 1, 154, 558. 00| $ 1,382,842. 65|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 541 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 622, 215. 45 RQUTE : |-69
CALL ORDER . 541 CONTRACT I D : B -25282-A COUNTI ES : MADI SON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/03/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0691102
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1374866 PRIMOO, | NC. $  477,855.97 100. 0000%
2 35-1057237 MOCOY, R L., INC $  497,385.80 104. 0869%
3 35-1609544 SCHUTT- LOOKABI LL CO $  505,204.86 105. 7232%
4 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  522,401.40 109. 3219%
5  35-1618530 AVER| CAN CONTRACTI NG & SERVI CES, | NC. $ 546, 760.84 114. 4195%
6  35-1212938 ATLAS EXCAVATI NG | NC. $  547,992.25 114. 6772%
7  35-1128289 BEATY CONSTRUCTI ON, | NC. $  561,907.28 117. 5892%
8  35-1447641 STRUCTURE CONTRACTORS $  569,904.35 119. 2627%
9  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  572,593.34 119. 8255%
| (1) 35-1374866 | (2) 35-1057237 | (3) 35-1609544
| PRIMOO, | NC. | MCOOY, R L., INC | SCHUTT- LOCKABI LL O
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e et o e e e e e e e e e e e e e e e e m e e e memeeeoeo--
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 01925 6.000 M | 1247. 95000 7487. 70 1200. 00000 7200. 00| 1300. 00000 7800. 00
FIELD OFFICE, 51.1 n® | |
0002 105- 06845 LUMP| 4603. 99000 4603. 99| 8000. 00000 8000. 00| 100. 00000 100. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  23892. 79000 23892.79|  28900. 00000 28900.00|  25250. 00000 25250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 91.000 n2 | 23. 80000 2165. 80| 18. 00000 1638. 00| 16. 00000 1456. 00
PAVEMENT, REMOVE | |
0005 202- 02241 457.200 m | 6. 90000 3154. 68| 6. 50000 2971. 80| 7.80000 3566. 16
GUARDRAI L, REMOVE | |
0006 202- 02277 530.000 m | 9. 66000 5119. 80| 12. 00000 6360. 00| 3. 50000 1855. 00
QUTTER, LIP, REMOVE | | |
0007 202-51133 115.000 m | 8. 91000 1024. 65| 8. 00000 920. 00| 1. 00000 115. 00
RAILING REMOVE | | |
0008 202-51328 LUMP|  62386. 05000 62386. 05| 120000. 00000 120000.00]  71117. 00000 71117. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0009 202-51368 59.000 n2 | 34. 68000 2046. 12| 35. 00000 2065. 00 25. 00000 1475. 00
SLOPEWALL, REMOVE | | |
0010 202- 60820 216.000 n2 | 8. 31000 1794. 96| 9. 00000 1944. 00| 6. 50000 1404. 00
SURFACE M LLING ASPHALT | | |
0011 202-91385 8.000 EACH 189. 30000 1514. 40| 200. 00000 1600. 00| 100. 00000 800. 00

I NLET, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 541 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 622, 215. 45 RQUTE : |-69
CALL ORDER . 541 CONTRACT I D : B -25282-A COUNTI ES : MADI SON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1374866 | (2) 35-1057237 | (3) 35-1609544
| PRIMOO, | NC. | MOOOY, R L., INC | SCHUTT- LOOKABI LL QO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0012 203- 02000 224.500 nB | 25. 94000 5823. 53| 18. 00000 4041. 00| 16. 00000 3592. 00
EXCAVATI ON, COVVON | | |
0013 211- 06467 28.200 n8 | 69. 92000 1971. 74| 32. 00000 902. 40| 40. 00000 1128. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0014 303-52308 491.200 My | 25. 93000 12736. 82| 18. 00000 8841. 60| 23. 04000 11317. 25
COVPACTED AGGREGATE, O 53 | |
0015 404- 05511 700.000 n2 | 5. 50000 3850. 00| 5. 50000 3850. 00| 6. 22000 4354. 00
SEAL COAT, 2 | |
0016 406- 05521 602.000 n2 | 0. 40000 240. 80| 0. 40000 240. 80| 0. 45000 270. 90
ASPHALT FOR TACK COAT | | |
0017 601-01522 4.000 EACH 1150. 00000 4600. 00| 1200. 00000 4800. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601- 94689 4.000 EACH 2950. 00000 11800. 00| 3100. 00000 12400. 00| 3334. 00000 13336. 00
GUARDRAI L END TREATMENT, OS | | |
0019 601-99105 114.300 m | 30. 25000 3457. 58| 34. 00000 3886. 20| 34. 18000 3906. 77
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0020 602- 06639 180.000 m | 43. 70000 7866. 00| 65. 00000 11700. 00| 79. 00000 14220. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0021 602- 06646 120.000 m | 33. 67000 4040. 40| 60. 00000 7200. 00| 85. 50000 10260. 00
TEMPORARY CONCRETE BARR! ER | | |
0022 602-06729 26.000 EACH 11. 00000 286. 00| 10. 00000 260. 00| 12. 00000 312.00
BARRI ER DELI NEATOR | | [
0023 605- 05523 145.000 m | 25. 00000 3625. 00| 25. 00000 3625. 00| 28. 25000 4096. 25
CURB, HVA | | |
0024 607-98211 4.000 n2 | 170. 50000 682. 00| 600. 00000 2400. 00| 75. 00000 300. 00
GUTTER TURNOUT, REMOVE | | |
0025 610- 05527 286.000 My | 75. 00000 21450. 00| 75. 00000 21450. 00| 84. 75000 24238. 50
HVA FOR APPROACHES | | |
0026 610- 06257 113.000 n2 | 60. 00000 6780. 00| 72. 00000 8136. 00| 64. 00000 7232.00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |
0027 615- 06510 2.000 EACH 385. 00000 770. 00| 440. 00000 880. 00| 435. 00000 870. 00
MONUMENT, C | | |
0028 615- 06527 1.000 EACH 385. 00000 385. 00| 500. 00000 500. 00| 435. 00000 435. 00
MONUMENT, SECTI ON CORNER | | |
0029 616- 02320 232.000 n2 | 2. 50000 580. 00| 3. 00000 696. 00| 2. 00000 464. 00
GEOTEXTI LES | | |
0030 616- 06405 130.000 My | 33. 34000 4334. 20| 22.00000 2860. 00| 33. 50000 4355. 00
Rl PRAP, REVETMENT | | [
0031 616- 06455 107.000 n2 | 60. 00000 6420. 00| 55. 00000 5885. 00| 65. 00000 6955. 00

SLOPEWALL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 541 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 622, 215. 45 RQUTE : |-69
CALL ORDER . 541 CONTRACT I D : B -25282-A COUNTI ES : MADI SON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1057237 | (3) 35-1609544
| PRIMOO, | NC. | MOOOY, R L., INC | SCHUTT- LOOKABI LL QO
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0032 702-51005 39.600 nB8 | 800. 00000 31680. 00| 450. 00000 17820. 00| 743. 04000 29424, 38
CONCRETE, A, SUBSTRUCTURE | | |
0033 702-51863 48. 000 EACH 12. 17000 584. 16| 12. 00000 576. 00| 8. 00000 384. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 703-51030 2641.000 kg | 1. 18000 3116. 38| 1. 20000 3169. 20| 1. 05000 2773.05
REI NFORCI NG STEEL | | [
0035 703-51032 24501. 000 kg | 1. 31000 32096. 31| 1. 30000 31851. 30| 1. 22000 29891. 22
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0036 704-51002 132.500 nB8 | 500. 00000 66250. 00| 450. 00000 59625. 00| 522. 67000 69253. 78
CONCRETE, C, SUPERSTRUCTURE | | [
0037 706-05732 4.000 EACH 1000. 00000 4000. 00| 1100. 00000 4400. 00| 1243. 00000 4972. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0038 706-51020 30.700 n8 | 435. 00000 13354. 50| 315. 00000 9670. 50| 389. 85000 11968. 40
CONCRETE, C, RAILING | | |
0039 708-51806 2.000 n2 | 672. 45000 1344. 90| 200. 00000 400. 00| 538. 00000 1076. 00
REPOl NTI NG MASONRY | [ [
0040 709-51821 LUWP| 3592. 96000 3592. 96| 8000. 00000 8000. 00| 4627. 00000 4627. 00
SURFACE SEAL | | |
0041 711-51038 LUWP| 70990. 00000 70990. 00| 9000. 00000 9000. 00| 83489. 00000 83489. 00
STRUCTURAL STEEL | | [
0042 711-51864 564. 000 EACH 12. 02000 6779. 28| 18. 00000 10152. 00| 15. 82000 8922. 48
DRI LLED HOLE | | |
0043 711-51877 LUWP| 6297. 00000 6297. 00| 24000. 00000 24000. 00| 5057. 00000 5057. 00
JACKI NG AND SUPPORTI NG BEAVS | | [
0044 711-96800 1296. 000 EACH| 1. 87000 2423. 52| 8. 00000 10368. 00| 3. 42000 4432. 32
STUD SHEAR CONNECTOR | | |
0045 715- 05407 26.000 m | 30. 20000 785. 20| 35. 00000 910. 00| 10. 00000 260. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0046 726-99095 24.000 EACH 428. 38000 10281. 12| 500. 00000 12000. 00| 336. 65000 8079. 60
BEARI NG ASSEMBLY, ELASTOMVERIC, | | | |
0047 801-04308 4.000 EACH 295. 00000 1180. 00| 190. 00000 760. 00| 215. 00000 860. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0048 801- 06606 8.000 EACH 120. 00000 960. 00| 75. 00000 600. 00| 85. 00000 680. 00
BARRI CADE, |111B | | [
0049 801- 06625 18. 000 EACH 98. 00000 1764. 00| 90. 00000 1620. 00| 102. 00000 1836. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0050 801- 06640 15. 000 EACH 75. 00000 1125. 00| 60. 00000 900. 00| 68. 00000 1020. 00
CONSTRUCTI ON SIGN, A | |
0051 801-06775 LUWP| 1643. 43000 1643. 43| 5000. 00000 5000. 00| 3952. 00000 3952. 00
MAI NTAI NI NG TRAFFI C | | |
0052 808-06713 682.000 m | 0. 70000 477. 40| 0. 30000 204. 60| 0. 34000 231. 88

LI NE, PAINT, SCLID, WH TE, 100



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 02/21/01

PAGE : 541 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 622, 215. 45 RQUTE : |-69
CALL ORDER . 541 CONTRACT I D : B -25282-A COUNTI ES : MADI SON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1057237 | (3) 35-1609544
| PRIMCO, | NC. | MCCOY, R L., INC | SCHUTT- LOOKABI LL CO
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0053 808-06714 344.000 m | 0. 70000 240. 80| 0. 60000 206. 40| 0. 68000 233.92
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
SECTI ON TOTALS | $ 477, 855. 97| $ 497, 385. 80| $ 505, 204. 86
------------------------------------------ e m o m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeaoaao
CONTRACT TOTALS | $ 477, 855. 97| $ 497, 385. 80| $ 505, 204. 86




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 541 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 622, 215. 45 RQUTE : |-69
CALL ORDER . 541 CONTRACT I D : B -25282-A COUNTI ES : MADI SON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1618530 | (6) 35-1212938
| ERBER & M LLI GAN CONSTR. CO. | AVERI CAN CONTRACTI NG & SERVI | ATLAS EXCAVATI NG | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-01925 6.000 MOXS | 1000. 00000 6000. 00| 1400. 00000 8400. 00| 750. 00000 4500. 00
FIELD OFFICE, 51.1 n2 | [ [
0002 105- 06845 LUWP| 4500. 00000 4500. 00| 7500. 00000 7500. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG| NEERI NG | | [
0003 110-01001 LUWP| 25500. 00000 25500. 00| 27000. 00000 27000. 00| 27000. 00000 27000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 91.000 n2 | 15. 00000 1365. 00| 30. 00000 2730. 00| 21. 00000 1911. 00
PAVEMENT, REMOVE | | |
0005 202-02241 457.200 m | 7.50000 3429. 00| 8. 00000 3657. 60| 7. 50000 3429. 00
GUARDRAI L, REMOVE | | [
0006 202-02277 530.000 m | 6. 50000 3445. 00| 12. 00000 6360. 00| 19. 00000 10070. 00
GUTTER, LIP, REMOVE | | |
0007 202-51133 115.000 m | 2.50000 287. 50| 12. 25000 1408. 75| 10. 00000 1150. 00
RAI LING REMOVE | | [
0008 202-51328 LUWP| 92500. 00000 92500. 00| 38000. 00000 38000. 00| 65000. 00000 65000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-51368 59.000 n2 | 20. 00000 1180. 00| 35. 00000 2065. 00| 20. 00000 1180. 00
SLOPEWALL, REMOVE | | [
0010 202-60820 216.000 n2 | 7.50000 1620. 00| 15. 00000 3240. 00| 9. 20000 1987. 20
SURFACE M LLI NG, ASPHALT | | [
0011 202-91385 8.000 EACH 125. 00000 1000. 00| 350. 00000 2800. 00| 150. 00000 1200. 00
I NLET, REMOVE | | [
0012 203- 02000 224.500 nB | 12. 00000 2694. 00| 28. 00000 6286. 00| 25. 00000 5612. 50
EXCAVATI ON,  COMVON | | |
0013 211- 06467 28.200 nmB8 | 50. 00000 1410. 00| 80. 00000 2256. 00| 90. 00000 2538. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0014 303-52308 491.200 My | 20. 00000 9824. 00| 25. 00000 12280. 00| 19. 00000 9332. 80
COVPACTED AGGREGATE, O 53 | | |
0015 404- 05511 700.000 n2 | 6. 00000 4200. 00| 6. 00000 4200. 00| 6. 00000 4200. 00
SEAL COAT, 2 | |
0016 406- 05521 602.000 n2 | 0. 50000 301. 00| 0. 45000 270. 90| 0. 50000 301. 00
ASPHALT FOR TACK COAT | | |
0017 601-01522 4.000 EACH 1225. 00000 4900. 00| 1200. 00000 4800. 00| 1290. 00000 5160. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601-94689 4.000 EACH 3200. 00000 12800. 00| 3000. 00000 12000. 00| 3150. 00000 12600. 00
GUARDRAI L END TREATMENT, OS | | |
0019 601-99105 114.300 m | 33. 00000 3771. 90| 32. 00000 3657. 60| 32. 00000 3657. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0020 602- 06639 180.000 m | 59. 50000 10710. 00| 90. 00000 16200. 00| 82. 00000 14760. 00

TEMPORARY CONCRETE BARRI ER, ANCHORED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 541 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 622, 215. 45 RQUTE : |-69
CALL ORDER . 541 CONTRACT I D : B -25282-A COUNTI ES : MADI SON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1618530 | (6) 35-1212938
| ERBER & M LLI GAN CONSTR. CO. | AVERI CAN CONTRACTI NG & SERVI | ATLAS EXCAVATI NG | NC.
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0021 602- 06646 120.000 m | 57. 50000 6900. 00| 86. 00000 10320. 00| 71. 00000 8520. 00
TEMPORARY CONCRETE BARR! ER | | |
0022 602- 06729 26.000 EACH 7.50000 195. 00| 10. 00000 260. 00| 6. 20000 161. 20
BARRI ER DELI NEATOR | | |
0023 605- 05523 145.000 m | 26. 50000 3842. 50| 26. 00000 3770. 00| 27. 00000 3915. 00
CURB, HMVA | | |
0024 607-98211 4.000 n2 | 150. 00000 600. 00| 60. 00000 240. 00| 370. 00000 1480. 00
GUTTER TURNOUT, REMOVE | | [
0025 610- 05527 286.000 My | 77.50000 22165. 00| 80. 00000 22880. 00| 85. 00000 24310. 00
HVA FOR APPROACHES | | [
0026 610- 06257 113.000 n2 | 58. 50000 6610. 50| 52. 00000 5876. 00| 52. 00000 5876. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0027 615-06510 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00| 400. 00000 800. 00
MONUMENT, C | | |
0028 615-06527 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00| 400. 00000 400. 00
MONUMENT, SECTI ON CORNER | | |
0029 616- 02320 232.000 n2 | 3. 00000 696. 00| 4. 00000 928. 00| 5. 50000 1276. 00
GEOTEXTI LES | | |
0030 616- 06405 130.000 My | 26. 00000 3380. 00| 32. 00000 4160. 00| 28. 00000 3640. 00
Rl PRAP, REVETNMENT | | |
0031 616- 06455 107.000 n2 | 45. 00000 4815. 00| 44, 00000 4708. 00| 44. 00000 4708. 00
SLOPEWALL | | |
0032 702-51005 39.600 n8 | 465. 00000 18414. 00| 535. 00000 21186. 00| 570. 00000 22572. 00
CONCRETE, A, SUBSTRUCTURE | | |
0033 702-51863 48. 000 EACH| 8. 60000 412. 80| 15. 00000 720. 00| 12. 00000 576. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 703-51030 2641.000 kg | 1. 35000 3565. 35| 1. 25000 3301. 25| 1. 30000 3433. 30
REI NFORCI NG STEEL | | |
0035 703-51032 24501.000 kg | 1. 35000 33076. 35| 1. 40000 34301. 40| 1. 35000 33076. 35
REI NFORCI NG STEEL, EPOXY CQATED | | |
0036 704-51002 132.500 nB | 425. 00000 56312. 50| 600. 00000 79500. 00| 440. 00000 58300. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0037 706-05732 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0038 706-51020 30.700 n8 | 350. 00000 10745. 00| 550. 00000 16885. 00| 530. 00000 16271. 00
CONCRETE, C, RAILING | | |
0039 708-51806 2.000 n2 | 400. 00000 800. 00| 200. 00000 400. 00| 550. 00000 1100. 00
REPOl NTI NG MASONRY | | [
0040 709-51821 LUWP| 4750. 00000 4750. 00| 5100. 00000 5100. 00| 6500. 00000 6500. 00

SURFACE SEAL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 541 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 622, 215. 45 RQUTE : |-69
CALL ORDER . 541 CONTRACT I D : B -25282-A COUNTI ES : MADI SON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1618530 | (6) 35-1212938
| ERBER & M LLI GAN CONSTR. CO. | AVERI CAN CONTRACTI NG & SERVI | ATLAS EXCAVATI NG | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0041 711-51038 LUMP| 95000. 00000 95000. 00| 101000. 00000 101000. 00| 108000. 00000 108000. 00
STRUCTURAL STEEL | | |
0042 711-51864 564. 000 EACH 15. 00000 8460. 00| 19. 00000 10716. 00| 15. 20000 8572. 80
DRI LLED HOLE | | |
0043 711-51877 LUWP| 13250. 00000 13250. 00| 8500. 00000 8500. 00| 12000. 00000 12000. 00
JACKI NG AND SUPPORTI NG BEAVS [ | |
0044 711-96800 1296. 000 EACH| 2. 40000 3110. 40| 2. 25000 2916. 00| 1. 75000 2268. 00
STUD SHEAR CONNECTOR | | |
0045 715- 05407 26.000 m | 25. 00000 650. 00| 65. 00000 1690. 00| 38. 00000 988. 00
PI PE, END BENT DRAIN, 150 nm | | [
0046 726-99095 24.000 EACH 600. 00000 14400. 00| 550. 00000 13200. 00| 650. 00000 15600. 00
BEARI NG ASSEMBLY, ELASTOVERIC, | | | |
0047 801-04308 4.000 EACH 250. 00000 1000. 00| 226. 00000 904. 00| 215. 00000 860. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0048 801- 06606 8.000 EACH 100. 00000 800. 00| 85. 00000 680. 00| 90. 00000 720. 00
BARRI CADE, 111B | | [
0049 801- 06625 18. 000 EACH 100. 00000 1800. 00| 105. 00000 1890. 00| 100. 00000 1800. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0050 801-06640 15.000 EACH 80. 00000 1200. 00| 70. 00000 1050. 00| 80. 00000 1200. 00
CONSTRUCTI ON SI GN, A | | [
0051 801-06775 LUWP| 7500. 00000 7500. 00| 18098. 16000 18098. 16| 13000. 00000 13000. 00
MAI NTAI NI NG TRAFFI C | | [
0052 808-06713 682.000 m | 0. 40000 272. 80| 0. 35000 238. 70| 0. 35000 238.70
LI NE, PAINT, SCLID, WH TE, 100 nm | | |
0053 808-06714 344.000 m | 0. 70000 240. 80| 0. 67000 230. 48| 0. 70000 240. 80
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
SECTI ON TOTALS | $ 522, 401. 40| $ 546, 760. 84| $ 547, 992. 25
------------------------------------------ e o e e o e e e e e e e et e e et et e o e e e e e e e e e e e e e e e e e e e e eeceeeeoaoo
CONTRACT TOTALS | $ 522, 401. 40| $ 546, 760. 84| $ 547,992. 25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 541 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 622, 215. 45 RQUTE : |-69
CALL ORDER . 541 CONTRACT I D : B -25282-A COUNTI ES : MADI SON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-1447641 | (9) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | STRUCTURE CONTRACTORS | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 01925 6.000 M | 1700. 00000 10200. 00| 1300. 00000 7800. 00| 1250. 00000 7500. 00
FIELD OFFICE, 51.1 n® | |

0002 105- 06845 LUMP| 5000. 00000 5000. 00| 7400. 00000 7400. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  27000. 00000 27000. 00|  28000. 00000 28000.00|  28000. 00000 28000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 91.000 n2 | 21. 00000 1911. 00| 40. 00000 3640. 00 16. 00000 1456. 00
PAVEMENT, REMOVE | | |

0005 202- 02241 457.200 m | 7.50000 3429. 00| 7.00000 3200. 40| 6. 90000 3154. 68
GUARDRAI L, REMOVE | |

0006 202- 02277 530.000 m | 10. 00000 5300. 00| 15. 00000 7950. 00| 17. 00000 9010. 00
QUTTER, LIP, REMOVE | | |

0007 202-51133 115.000 m | 15. 00000 1725. 00| 10. 00000 1150. 00| 15. 00000 1725. 00
RAI LING REMOVE | | |

0008 202-51328 LUMP|  56451. 00000 56451.00|  65000. 00000 65000. 00|  60000. 00000 60000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0009 202-51368 59.000 n2 | 35. 00000 2065. 00| 48. 00000 2832. 00| 50. 00000 2950. 00
SLOPEWALL, REMOVE | | |

0010 202- 60820 216.000 n2 | 12. 00000 2592. 00| 10. 00000 2160. 00| 9. 00000 1944. 00
SURFACE M LLING ASPHALT | | |

0011 202- 91385 8.000 EACH 205. 00000 1640. 00| 175. 00000 1400. 00| 300. 00000 2400. 00
I NLET, REMOVE | | |

0012 203- 02000 224.500 n8 | 10. 00000 2245. 00| 33. 00000 7408. 50| 16. 00000 3592. 00
EXCAVATI ON,  COVMON | | |

0013 211- 06467 28.200 n8 | 46. 00000 1297. 20| 55. 00000 1551. 00| 65. 00000 1833. 00
AGGREGATE FCR END BENT BACKFI LL | | |

0014 303-52308 491.200 My | 23. 00000 11297. 60| 24. 00000 11788. 80| 20. 00000 9824. 00
COVPACTED AGGREGATE, O, 53 | |

0015 404- 05511 700.000 n2 | 6. 00000 4200. 00| 5. 50000 3850. 00| 5. 50000 3850. 00
SEAL COAT, 2 | |

0016 406- 05521 602.000 n2 | 0. 45000 270. 90| 0. 40000 240. 80| 0. 40000 240. 80
ASPHALT FOR TACK COAT | | |

0017 601- 01522 4.000 EACH 1250. 00000 5000. 00| 1300. 00000 5200. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |

0018 601- 94689 4.000 EACH 3200. 00000 12800. 00| 8000. 00000 32000. 00| 2950. 00000 11800. 00
GUARDRAI L END TREATMENT, CS | |

0019 601- 99105 114.300 m | 33. 00000 3771. 90| 32. 00000 3657. 60| 30. 25000 3457.58
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0020 602- 06639 180.000 m | 57. 00000 10260. 00| 42. 00000 7560. 00| 70. 00000 12600. 00

TEMPORARY CONCRETE BARRI ER, ANCHORED | | [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 541 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 622, 215. 45 ROUTE : |-69
CALL ORDER : 541 CONTRACT ID : B -25282-A COUNTI ES : MADI SON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE
| (7) 35-1128289 | (8) 35-1447641 | (9) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | STRUCTURE CONTRACTCRS | GOHVANN ASPHALT & OONSTR., |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
0021 602- 06646 120.000 m | 55. 00000 6600. 00| 42. 00000 5040. 00| 65. 00000 7800. 00
TEMPORARY CONCRETE BARRI ER | | |
0022 602- 06729 26.000 EACH 12. 00000 312. 00| 12. 00000 312. 00| 11. 00000 286. 00
BARRI ER DELI NEATOR | | |
0023 605- 05523 145.000 m | 27. 00000 3915. 00| 25. 00000 3625. 00| 25. 00000 3625. 00
CURB, HVA | | |
0024 607-98211 4.000 n2 | 270. 00000 1080. 00| 75. 00000 300. 00| 50. 00000 200. 00
GUTTER TURNOUT, REMOVE | | |
0025 610- 05527 286.000 My | 82. 00000 23452. 00| 77. 00000 22022. 00| 75. 00000 21450. 00
HVA FOR APPROACHES | | |
0026 610- 06257 113.000 n2 | 75. 00000 8475. 00| 55. 00000 6215. 00| 70. 00000 7910. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mMm | | |
0027 615- 06510 2.000 EACH 420. 00000 840. 00| 400. 00000 800. 00| 385. 00000 770. 00
MONUMENT, C | | |
0028 615- 06527 1.000 EACH| 420. 00000 420. 00| 600. 00000 600. 00| 385. 00000 385. 00
MONUMENT, SECTI ON CORNER | | |
0029 616- 02320 232.000 n2 | 2. 00000 464. 00| 4. 00000 928. 00| 3. 00000 696. 00
GEOTEXTI LES | | |
0030 616- 06405 130.000 My | 28. 00000 3640. 00| 38. 00000 4940. 00| 27. 00000 3510. 00
Rl PRAP, REVETMENT | | |
0031 616- 06455 107.000 n2 | 111. 00000 11877. 00| 55. 00000 5885. 00| 60. 00000 6420. 00
SLOPEWALL | | |
0032 702- 51005 39.600 n8 | 1000. 00000 39600. 00| 700. 00000 27720. 00| 900. 00000 35640. 00
CONCRETE, A, SUBSTRUCTURE | | |
0033 702-51863 48.000 EACH 8. 75000 420. 00| 15. 00000 720. 00| 11. 00000 528. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0034 703-51030 2641.000 kg | 1. 10000 2905. 10| 1. 25000 3301. 25| 1. 30000 3433. 30
REl NFORCI NG STEEL | |
0035 703-51032 24501.000 kg | 1. 20000 29401. 20| 1. 50000 36751. 50| 1. 50000 36751. 50
REI NFORCI NG STEEL, EPOXY COATED | |
0036 704- 51002 132.500 nB | 600. 00000 79500. 00| 500. 00000 66250. 00| 600. 00000 79500. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0037 706- 05732 4.000 EACH| 1625. 00000 6500. 00| 1100. 00000 4400. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0038 706- 51020 30.700 n8 | 565. 00000 17345. 50| 325. 00000 9977. 50| 600. 00000 18420. 00
CONCRETE, C, RAILING | | |
0039 708-51806 2.000 nm2 | 585. 00000 1170. 00| 315. 00000 630. 00| 800. 00000 1600. 00
REPQO NTI NG MASONRY | |
0040 709-51821 LUMP| 5700. 00000 5700. 00| 5500. 00000 5500. 00| 5220. 00000 5220. 00

SURFACE SEAL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 541 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 622, 215. 45 RQUTE : |-69
CALL ORDER . 541 CONTRACT I D : B -25282-A COUNTI ES : MADI SON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-1447641 | (9) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | STRUCTURE CONTRACTORS | GOHVANN ASPHALT & CONSTR., |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0041 711-51038 LUMP| 89197. 00000 89197. 00| 115000. 00000 115000. 00| 111000. 00000 111000. 00
STRUCTURAL STEEL | | |
0042 711-51864 564. 000 EACH 15. 00000 8460. 00| 15. 00000 8460. 00| 12. 00000 6768. 00
DRI LLED HOLE | | |
0043 711-51877 LUWP| 20291. 78000 20291. 78| 10000. 00000 10000. 00| 12500. 00000 12500. 00
JACKI NG AND SUPPORTI NG BEAVS | | [
0044 711-96800 1296. 000 EACH| 1. 80000 2332. 80| 2. 00000 2592. 00| 1. 63000 2112. 48
STUD SHEAR CONNECTOR | | |
0045 715- 05407 26.000 m | 13. 50000 351. 00| 20. 00000 520. 00| 40. 00000 1040. 00
PI PE, END BENT DRAIN, 150 nm | | |
0046 726-99095 24.000 EACH 620. 00000 14880. 00| 300. 00000 7200. 00| 700. 00000 16800. 00
BEARI NG ASSEMBLY, ELASTOVERIC, | | | |
0047 801-04308 4.000 EACH 210. 00000 840. 00| 300. 00000 1200. 00| 190. 00000 760. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0048 801- 06606 8.000 EACH 90. 00000 720. 00| 150. 00000 1200. 00| 75. 00000 600. 00
BARRI CADE, 111B | | [
0049 801- 06625 18.000 EACH 100. 00000 1800. 00| 100. 00000 1800. 00| 90. 00000 1620. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0050 801- 06640 15.000 EACH 100. 00000 1500. 00| 80. 00000 1200. 00| 60. 00000 900. 00
CONSTRUCTI ON SI GN, A | | |
0051 801-06775 LUWP| 9000. 00000 9000. 00| 10000. 00000 10000. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | |
0052 808-06713 682.000 m | 0. 35000 238. 70| 1. 00000 682. 00| 0. 30000 204. 60
LI NE, PAINT, SCLID, WH TE, 100 nm | | |
0053 808-06714 344.000 m | 0. 65000 223. 60| 1. 00000 344. 00| 0. 60000 206. 40
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
SECTI ON TOTALS | $ 561, 907. 28| $ 569, 904. 35| $ 572, 593. 34
__________________________________________ o
CONTRACT TOTALS | $ 561, 907. 28| $ 569, 904. 35| $ 572,593. 34




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 551 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 274, 250. 00 ROUTE : US 41, 1-64 & SR 67
CALL ORDER : 551 CONTRACT ID : B -25284-A COUNTI ES : VANDERBURGH KNOX
LETTI NG DATE : 02/13/01 10: 00 AM DISTRICT  : VINCENNES DI STRI CT Q BSON
CONTRACT TIME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 017200Z
064100E
064100E
OTHERS
SET- ASI DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 31-1028573 O VIL CONSTRUCTI ON, | NC. $  104,553.00 100. 0000%
2 91-1798131 FLAVE ON, | NC. $ 106, 294. 00 101. 6651%
3 35-2072438 TD & O LLC $  184,801.28 176. 7536%
| (1) 31-1028573 [ (2) 91-1798131 | (3) 35-2072438
| O'VI L CONSTRUCTI ON, | NC. | FLAVE ON, |NC. | TD & O LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S
SECTI ON 0001 BRI DGE REPAI R STRAI GHTEN BEAM
[ | |
0001 110- 01001 LUMP| 3595. 00000 3595. 00| 2000. 00000 2000. 00| 8632. 28000 8632. 28
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 711-91149 LUMP|  14236. 00000 14236.00]  20000. 00000 20000.00|  15550. 00000 15550. 00
STRAI GHTEN STEEL BEAM, STR NO 1 | | |
0003 711-91149 LUMP|  23912. 00000 23912.00|  20000. 00000 20000. 00|  18250. 00000 18250. 00
STRAI GHTEN STEEL BEAM, STR NO 2 | | |
0004 711-91149 LUMP|  27601. 00000 27601.00|  20000. 00000 20000.00|  17550. 00000 17550. 00
STRAI GHTEN STEEL BEAM, STR NO 3 | | |
0005 711-91149 LUMP|  13014. 00000 13014.00]  18000. 00000 18000. 00|  13150. 00000 13150. 00
STRAI GHTEN STEEL BEAM, STR NO 4 | | |
0006 711-91149 LUMP|  10595. 00000 10595.00|  20000. 00000 20000.00]  12750. 00000 12750. 00
STRAI GHTEN STEEL BEAM, STR NO 5 | |
0007 711- 95290 5.000 LFT | 50. 00000 250. 00| 100. 00000 500. 00| 200. 00000 1000. 00
FI ELD VELDI NG | |
0008 801- 06640 64.000 EACH| 65. 00000 4160. 00| 1. 00000 64. 00| 66. 00000 4224. 00
CONSTRUCTI ON SIGN, A | | |
0009 801- 06645 30.000 EACH 25. 00000 750. 00| 1. 00000 30. 00| 44. 00000 1320. 00
CONSTRUCTI ON SIGN, B | | |
0010 801- 06710 35.000 DAY | 20. 00000 700. 00| 20. 00000 700. 00| 25. 00000 875. 00
FLASH NG ARROW SI GN | | |
0011 801- 06775 LUMP| 788. 00000 788. 00| 1000. 00000 1000.00]  19000. 00000 19000. 00
MAI NTAI NI NG TRAFFIC , STR NO 1 | |
0012 801-06775 LUMP| 1448. 00000 1448. 00| 1000. 00000 1000.00]  17500. 00000 17500. 00
MAI NTAI NI NG TRAFFI C , STR NO 2 | | |
0013 801- 06775 LUMP| 1643. 00000 1643. 00| 1000. 00000 1000.00]  19000. 00000 19000. 00
MAI NTAI NI NG TRAFFI C , STR NO 3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 551 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 274, 250. 00 RQUTE : US 41, 1-64 & SR 67
CALL ORDER . 551 CONTRACT ID: B -25284-A COUNTI ES : VANDERBURGH KNOX
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT G BSON
SET- AS| DE :
| (1) 31-1028573 | (2) 91-1798131 | (3) 35-2072438
| O'VIL CONSTRUCTI ON, | NC. | FLAVE ON, | NC. | TD & O LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0014 801-06775 LUMP| 918. 00000 918. 00| 1000. 00000 1000. 00| 17000. 00000 17000. 00
MAI NTAI NI NG TRAFFIC , STR NO 4 | | |
0015 801-06775 LUMP| 943. 00000 943. 00| 1000. 00000 1000. 00| 19000. 00000 19000. 00
MAI NTAI NI NG TRAFFIC , STR NO 5 | | |
SECTI ON TOTALS | $ 104, 553. 00| $ 106, 294. 00| $ 184, 801. 28
------------------------------------------ e m o m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeaoaao

CONTRACT TOTALS | $ 104, 553. 00| $ 106, 294. 00| $ 184, 801. 28




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 561 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : SR 152
CALL ORDER . 561 CONTRACT ID : B -25411-A COUNTI ES : LAKE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 08/01/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1106884 ELLAS CONSTRUCTI ON GO $ 984, 648. 52 100. 0000%

2 35-1035114 SUPERI OR CONSTRUCTI ON CO $ 1,111,111.11 112. 8434%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 571 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 279, 674. 60 RQUTE : SR 37
CALL ORDER . 571 CONTRACT 1D : B -25451-A COUNTI ES : MONRCE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
CONTRACT TIME : 06/30/01 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 189, 400. 00 100. 0000%
2 35-1131315 FI VE STAR PAI NTING | NC. $ 189, 800.00 100. 2111%
3 35-1841931 VENUS PAI NTI NG COVPANY $  231,670.00 122. 3178%
4 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 256, 740. 00 135. 5543%
5  35-2019240 CENTRAL PAINTING |NC. $  263,000.00 138. 8595%
6  35-1645115 THREE STAR PAI NTI NG $  295,6598.36 156. 0709%
| (1) 36-3350477 [(2) 35-1131315 | (3) 35-1841931
| EAGLE PAI NTI NG & MAI NTENANCE| FI VE STAR PAI NTI NG, | NC. | VENUS PAI NTI NG COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S
SECTI ON 0001 BRI DGE PAI NTI NG
[ | |
0001 619- 51859 LUMP|  40300. 00000 40300.00|  55325. 00000 55325.00|  13000. 00000 13000. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0002 619- 51859 LUMP|  40300. 00000 40300.00|  55325. 00000 55325.00|  13000. 00000 13000. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0003 619- 60806 LUMP| 5000. 00000 5000. 00| 3700. 00000 3700. 00| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG [ [ |
0004 619- 61000 LUMP|  40300. 00000 40300.00|  65325. 00000 65325. 00| 101935. 00000 101935. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |
0005 619- 61000 LUMP|  40300. 00000 40300. 00| 5325. 00000 5325.00] 101935. 00000 101935. 00
CLEAN STEEL BRIDGE , STR NO 2 | | |
0006 619- 93423 LUMP|  10000. 00000 10000. 00| 1500. 00000 1500. 00| 300. 00000 300. 00
POLLUTI ON CONTROL , STR NO 1 | | |
0007 619- 93423 LUMP|  10000. 00000 10000. 00| 1500. 00000 1500. 00| 300. 00000 300. 00
POLLUTI ON CONTROL , STR NO 2 | | |
0008 709- 51821 LUMP| 1000. 00000 1000. 00| 300. 00000 300. 00| 300. 00000 300. 00
SURFACE SEAL , STR NO 1 | | |
0009 709- 51821 LUMP| 1000. 00000 1000. 00| 300. 00000 300. 00| 300. 00000 300. 00
SURFACE SEAL , STR NO 2 | | |
0010 801- 06640 12.000 EACH 100. 00000 1200. 00| 100. 00000 1200. 00| 25. 00000 300. 00
CONSTRUCTI ON SIGN, A | | |
SECTI ON TOTALS | $ 189, 400. 00| $ 189, 800. 00| $  231,670.00
------------------------------------------ BB

CONTRACT TOTALS [ $ 189, 400. 00| $ 189, 800. 00| $ 231, 670.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 571 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 279, 674. 60 RQUTE : SR 37
CALL ORDER . 571 CONTRACT 1D : B -25451-A COUNTI ES : MONRCE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (4) 35-1602596 | (5) 35-2019240 | (6) 35-1645115
| I CARUS | NDUSTRI AL PAI NTI NG & CENTRAL PAI NTI NG | NC. | THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao

SECTI ON 0001 BRI DGE PAI NTI NG

[
5000. 00000 5000. 00| 28024. 84000 28024. 84

I

0001 619- 51859 LUMP|  30791. 00000 30791. 00
PAINT STEEL BRIDGE , STR NO 1 |

0002 619- 51859 LUMP|  30791. 00000 30791. 00| 5000. 00000 5000. 00|  28024. 84000 28024. 84
PAINT STEEL BRIDGE , STR NO 2 | | |

0003 619- 60806 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 4670. 80000 4670. 80
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTI NG | | |

0004 619- 61000 LUMP|  97113. 00000 97113.00] 125000. 00000 125000. 00|  112468. 14000 112468. 14
CLEAN STEEL BRIDGE , STR NO 1 | | |

0005 619- 61000 LUMP|  97113. 00000 97113.00] 125000. 00000 125000. 00|  112468. 14000 112468. 14
CLEAN STEEL BRIDGE , STR NO 2 | | |

0006 619- 93423 LUMP| 200. 00000 200. 00| 1000. 00000 1000. 00| 2335. 40000 2335. 40
POLLUTI ON CONTROL , STR NO. 1 | | |

0007 619- 93423 LUMP| 200. 00000 200. 00| 1000. 00000 1000. 00| 2335. 40000 2335. 40
POLLUTI ON CONTROL , STR NO. 2 | | |

0008 709- 51821 LUMP| 10. 00000 10. 00| 300. 00000 300. 00| 2335. 40000 2335. 40
SURFACE SEAL , STR NO 1 | | |

0009 709- 51821 LUMP| 10. 00000 10. 00| 280. 00000 280. 00| 2335. 40000 2335. 40
SURFACE SEAL , STR NO 2 | | |

0010 801- 06640 12.000 EACH 1. 00000 12. 00| 10. 00000 120. 00| 50. 00000 600. 00
CONSTRUCTI ON SI GN, A | |

SECTI ON TOTALS | $ 256, 740. 00| $  263,000.00] $  295,598. 36
------------------------------------------ o m e e et o e e e m o e e e e e m e m e o e e et e e e e e e e e e e e e m e eeaoao-n

CONTRACT TOTALS | $ 256, 740. 00| $ 263, 000. 00| $ 295, 598. 36




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 449, 256. 62 RQUTE : 265 111
CALL ORDER . 581 CONTRACT I D : B -25452-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
CONTRACT TIME : 10/31/01 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE

VENDOR RANKI NG :

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE |
PAINTING , BRIDGE NO 1 [

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1841931 VENUS PAI NTI NG COVPANY $ 337, 000. 00 100. 0000%
2 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 368, 100. 00 109. 2284%
3 35-1131315 FI VE STAR PAI NTING | NC. CONDI TI ONAL $ 413, 226. 00 122. 6189%
4 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 430, 000. 00 127. 5964%
5  35-2019240 CENTRAL PAINTING | NC $ 446, 500. 00 132. 4925%
6  35-1645115 THREE STAR PAI NTI NG $ 447, 700. 84 132. 8489%
| (1) 35-1841931 | (2) 36-3350477 | (3) 35-1131315
| VENUS PAI NTI NG COVPANY | EAGLE PAI NTI NG & MAI NTENANCE| FI VE STAR PAI NTI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVOUNT| UNIT PRICE ANMOUNT
------------------------------------------ oy
SECTI ON 0001 BRI DGE PAI NTING - STR NO | - 265- 5- 5642A WB AND EB; STR NO
| - 265- 5- 5519A WB AND EB; STR NO 111- 22-5516A
I I I
0001 105- 06790 8.000 M6 | 500. 00000 4000. 00| 500. 00000 4000. 00| 1400. 00000 11200. 00
FI ELD OFFI CE, 27.9 n2 [ [
0002 619- 05926 LUVP| 300. 00000 300. 00| 6000. 00000 6000. 00| 1500. 00000 1500. 00
ENVI RONVENTAL CONTRCL , BRIDGE NO. 1 | | [
0003 619- 05926 LUWP| 300. 00000 300. 00| 6000. 00000 6000. 00| 1500. 00000 1500. 00
ENVI RONVENTAL CONTRCL , BRIDGE NO. 2 | | [
0004 619- 05926 LUMP| 300. 00000 300.00]  11000. 00000 11000. 00| 1500. 00000 1500. 00
ENVI RONVENTAL CONTRCL , BRIDGE NO. 3 | | [
0005 619- 05926 LUMP| 300. 00000 300.00]  11000. 00000 11000. 00| 1500. 00000 1500. 00
ENVI RONVENTAL CONTROL , BRIDGE NO. 4 | | |
0006 619- 05926 LUMP| 300. 00000 300.00]  21000. 00000 21000. 00| 1500. 00000 1500. 00
ENVI RONVENTAL CONTROL , BRIDGE NO. 5 | | |
0007 619- 51859 LUWP|  13000. 00000 13000. 00|  17500. 00000 17500. 00]  18190. 00000 18190. 00
PAINT STEEL BRIDGE , BRIDGE NO. 1 | | |
0008 619- 51859 LUMP|  13000. 00000 13000. 00|  17500. 00000 17500. 00]  18190. 00000 18190. 00
PAINT STEEL BRI DGE , BRIDGE NO. 2 | | |
0009 619- 51859 LUMP|  13000. 00000 13000. 00|  24500. 00000 24500.00]  35992. 00000 35992. 00
PAI NT STEEL BRI DGE , BRIDGE NO. 3 | | |
0010 619-51859 LUMP|  13000. 00000 13000. 00|  24500. 00000 24500.00]  35992. 00000 35992. 00
PAINT STEEL BRI DGE , BRIDGE NO. 4 | | |
0011 619-51859 LUMP| 5000. 00000 5000.00]  59500. 00000 59500. 00|  62659. 00000 62659. 00
PAI NT STEEL BRIDGE , BRIDGE NO. 5 | | I
0012 619- 60806 LUMP| 300. 00000 300. 00| 1500. 00000 1500. 00| 700. 00000 700. 00
I I
I I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 449, 256. 62 RQUTE : 265 111
CALL ORDER . 581 CONTRACT I D : B -25452-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1841931 | (2) 36-3350477 | (3) 35-1131315
| VENUS PAI NTI NG COVPANY | EAGLE PAI NTI NG & MAI NTENANCE| FI VE STAR PAI NTI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0013 619- 60806 LUWP| 300. 00000 300. 00| 1500. 00000 1500. 00| 700. 00000 700. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , BRI DGE NO. 2 | [

0014 619- 60806 LUMP| 300. 00000 300. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE |
PAINTING , BRIDGE NO. 3 |

0015 619- 60806 LUMP| 300. 00000 300. 00

|
I
| 1500. 00000 1500. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , BRIDGE NO. 4 | |
0016 619- 60806 LUMP| 300. 00000 300. 00| 5000. 00000 5000. 00| 3200. 00000 3200. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , BRIDGE NO. 5 | [
0017 619- 61000 LUMP|  30000. 00000 30000. 00|  17500. 00000 17500. 00|  28190. 00000 28190. 00
CLEAN STEEL BRIDGE , BRIDGE NO 1 | | |
0018 619- 61000 LUMP|  30000. 00000 30000. 00|  17500. 00000 17500. 00|  28190. 00000 28190. 00
CLEAN STEEL BRI DGE , BRIDGE NO. 2 | | |
0019 619- 61000 LUMP|  50000. 00000 50000. 00|  24500. 00000 24500.00|  35992. 00000 35992. 00
CLEAN STEEL BRI DGE , BRIDGE NO. 3 | | |
0020 619- 61000 LUMP|  50000. 00000 50000. 00|  24500. 00000 24500.00|  35992. 00000 35992. 00
CLEAN STEEL BRI DGE , BRIDGE NO. 4 | | |
0021 619- 61000 LUMP|  110800. 00000 110800. 00|  59500. 00000 59500. 00|  82659. 00000 82659. 00
CLEAN STEEL BRIDGE , BRIDGE NO. 5 | | |
0022 704-51106 16. 000 EACH 25. 00000 400. 00| 100. 00000 1600. 00| 30. 00000 480. 00
DECK DRAI N | | |
0023 709-51821 LUMP| 300. 00000 300. 00| 1000. 00000 1000. 00| 200. 00000 200. 00
SURFACE SEAL , BRIDGE NO 1 | |
0024 709-51821 LUMP| 300. 00000 300. 00| 1000. 00000 1000. 00| 200. 00000 200. 00
SURFACE SEAL , BRIDGE NO 2 | |
0025 709-51821 LUMP| 300. 00000 300. 00| 1500. 00000 1500. 00| 250. 00000 250. 00
SURFACE SEAL , BRIDGE NO 3 | |
0026 709-51821 LUMP| 300. 00000 300. 00| 1500. 00000 1500. 00| 250. 00000 250. 00
SURFACE SEAL , BRIDGE NO 4 | |
0027 709-51821 LUMP| 300. 00000 300. 00| 1500. 00000 1500. 00| 500. 00000 500. 00
SURFACE SEAL , BRIDGE NO. 5 | |
0028 801- 06640 30.000 EACH 10. 00000 300. 00| 100. 00000 3000. 00| 100. 00000 3000. 00
CONSTRUCTI ON SIGN, A | | |
SECTI ON TOTALS | $  337,000. 00| $ 368, 100. 00| $  413,226.00
------------------------------------------ BB

CONTRACT TOTALS [ $ 337, 000. 00] $ 368, 100. 00| $ 413, 226. 00
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ENG NEER S ESTI MATE: $ 449, 256. 62 RQUTE : 265 111
CALL ORDER . 581 CONTRACT I D : B -25452-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1602596 | (5) 35-2019240 | (6) 35-1645115
| I CARUS | NDUSTRI AL PAI NTI NG & CENTRAL PAI NTI NG | NC. | THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao

SECTI ON 0001 BRI DGE PAI NTI NG - STR NO | -265-5-5642A W\B AND EB; STR NO
| -265-5-5519A WB AND EB; STR NO 111-22-5516A

I
0001 105-06790 8.000 MOS | 100. 00000 800. 00| 300. 00000 2400. 00| 500. 00000 4000. 00

FIELD OFFI CE, 27.9 n2 | | |

0002 619- 05926 LUMP| 200. 00000 200. 00| 1000. 00000 1000. 00| 750. 15000 750. 15
ENVI RONVENTAL CONTRCL , BRIDGE NO. 1 | | |

0003 619- 05926 LUMP| 200. 00000 200. 00| 1000. 00000 1000. 00| 750. 15000 750. 15
ENVI RONVENTAL CONTRCL , BRIDGE NO. 2 | | |

0004 619- 05926 LUMP| 200. 00000 200. 00| 1000. 00000 1000. 00| 1683. 26000 1683. 26
ENVI RONVENTAL CONTROL , BRIDGE NO 3 | | |

0005 619- 05926 LUMP| 200. 00000 200. 00| 1000. 00000 1000. 00| 1683. 26000 1683. 26
ENVI RONVENTAL CONTRCL , BRIDGE NO. 4 | | |

0006 619- 05926 LUMP| 200. 00000 200. 00| 1000. 00000 1000. 00| 2131. 52000 2131. 52
ENVI RONVENTAL CONTROL , BRIDGE NO 5 | | |

0007 619- 51859 LUMP|  11137. 00000 11137. 00| 5000. 00000 5000. 00| 9001. 80000 9001. 80
PAINT STEEL BRIDGE , BRIDGE NO. 1 | | |

0008 619- 51859 LUMP|  11137.00000 11137. 00| 5000. 00000 5000. 00| 9001. 80000 9001. 80
PAINT STEEL BRI DGE , BRIDGE NO. 2 | | |

0009 619- 51859 LUMP|  21397. 00000 21397. 00| 5000. 00000 5000.00]  20199. 15000 20199. 15
PAINT STEEL BRI DGE , BRIDGE NO. 3 | | |

0010 619- 51859 LUMP|  21397. 00000 21397. 00| 5000. 00000 5000.00]  20199. 15000 20199. 15
PAINT STEEL BRI DGE , BRIDGE NO. 4 | | |

0011 619- 51859 LUMP|  50057. 00000 50057. 00| 5000. 00000 5000.00]  25578. 27000 25578. 27
PAINT STEEL BRIDGE , BRIDGE NO. 5 | | |

0012 619- 60806 LUWP| 200. 00000 200. 00| 300. 00000 300. 00| 750. 15000 750. 15

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , BRIDGE NO 1 | [ |

0013 619- 60806 LUMP| 200. 00000 200. 00| 300. 00000 300. 00| 750. 15000 750. 15
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , BRIDGE NO 2 | [ |

0014 619- 60806 LUVP| 200. 00000 200. 00| 300. 00000 300. 00| 1683. 26000 1683. 26
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , BRIDGE NO. 3 | | |

0015 619- 60806 LUMP| 200. 00000 200. 00| 300. 00000 300. 00| 1683. 26000 1683. 26
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , BRIDGE NO 4 | [ |

0016 619- 60806 LUWP| 200. 00000 200. 00| 300. 00000 300. 00| 2131. 52000 2131.52
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , BRIDGE NO. 5 | |
0017 619- 61000 LUWP|  30181. 00000 30181.00]  45000. 00000 45000. 00|  33756. 74000 33756. 74
|

CLEAN STEEL BRIDGE , BRIDGE NO. 1 |
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ENG NEER S ESTI MATE: $ 449, 256. 62 RQUTE : 265 111
CALL ORDER . 581 CONTRACT I D : B -25452-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1602596 | (5) 35-2019240 | (6) 35-1645115
| I CARUS | NDUSTRI AL PAI NTI NG & CENTRAL PAI NTI NG | NC. | THREE STAR PAI NTI NG
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0018 619-61000 LUWP| 30181. 00000 30181. 00| 45000. 00000 45000. 00| 33756. 74000 33756. 74
CLEAN STEEL BRI DGE , BRIDGE NO. 2 | [ |
0019 619-61000 LUWP| 57985. 00000 57985. 00| 80000. 00000 80000. 00| 75746. 82000 75746. 82
CLEAN STEEL BRI DGE , BRIDGE NO. 3 | | [
0020 619-61000 LUWP| 57985. 00000 57985. 00| 80000. 00000 80000. 00| 75746. 82000 75746. 82
CLEAN STEEL BRI DGE , BRIDGE NO. 4 | | [
0021 619-61000 LUWP|  135647. 00000 135647. 00| 160000. 00000 160000. 00| 118018. 53000 118018. 53
CLEAN STEEL BRIDGE , BRIDGE NO. 5 | | [
0022 704-51106 16. 000 EACH| 1. 00000 16. 00| 50. 00000 800. 00| 50. 00000 800. 00
DECK DRAI N | | |
0023 709-51821 LUWP| 10. 00000 10. 00| 300. 00000 300. 00| 750. 15000 750. 15
SURFACE SEAL , BRIDGE NO 1 | | [
0024 709-51821 LUWP| 10. 00000 10. 00| 300. 00000 300. 00| 750. 15000 750. 15
SURFACE SEAL , BRIDGE NO 2 | | [
0025 709-51821 LUWP| 10. 00000 10. 00| 300. 00000 300. 00| 1683. 26000 1683. 26
SURFACE SEAL , BRIDGE NO 3 | | |
0026 709-51821 LUWP| 10. 00000 10. 00| 300. 00000 300. 00| 1683. 26000 1683. 26
SURFACE SEAL , BRIDGE NO 4 | | |
0027 709-51821 LUWP| 10. 00000 10. 00| 300. 00000 300. 00| 2131. 52000 2131.52
SURFACE SEAL , BRIDGE NO 5 | | |
0028 801- 06640 30. 000 EACH 1. 00000 30. 00| 10. 00000 300. 00| 30. 00000 900. 00
CONSTRUCTI ON SI GN, A | | [
SECTI ON TOTALS | $ 430, 000. 00| $ 446, 500. 00| $ 447,700. 84
__________________________________________ o
CONTRACT TOTALS | $ 430, 000. 00| $ 446, 500. 00| $ 447, 700. 84







